
 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311001 

STATE PROJECT(S): 1209-02-72 LOCATION 22/GRANT COUNTY 
DICKEYVILLE - BELMONT RD, PLATTEVILLE BYPASS 
USH 151 
GRANT 

TYPE OF WORK: 

BIDDER NO 1: C. J. MOYNA & SONS, INC. 
BIDDER NO 2: JAMES PETERSON SONS, INC. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: H. JAMES & SONS, INC. 
BIDDER NO 6: PETERSON CONTRACTORS, INC. 
BIDDER NO 7: MASHUDA CONTRACTORS,INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 35.000 100.000 3500.00 100.000 3500.00 150.000 5250.00 
20104 GRUBBING STA. 35.000 100.000 3500.00 100.000 3500.00 150.000 5250.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 33.000 100.000 3300.00 225.000 7425.00 200.000 6600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 1250.000 1250.00 2100.000 2100.00 

45+80 "ST" 
20401 REMOVING PAVEMENT S.Y. 10100.000 2.500 25250.00 2.500 25250.00 1.900 19190.00 
20405 REMOVING CURB AND GUTTER L.F. 345.000 10.000 3450.00 3.000 1035.00 3.000 1035.00 
20408 REMOVING MASONRY C.Y. 123.000 10.000 1230.00 50.000 6150.00 40.000 4920.00 
20411 REMOVING GUARDRAIL L.F. 1296.000 1.000 1296.00 1.000 1296.00 0.900 1166.40 
20412 REMOVING FENCE L.F. 8220.000 0.500 4110.00 0.500 4110.00 0.700 5754.00 
20416 REMOVING INLETS EACH 1.000 100.000 100.00 200.000 200.00 350.000 350.00 
20501 COMMON EXCAVATION C.Y. 1341571.000 1.700 2280670.70 1.920 2575816.32 1.670 2240423.57 
20502 ROCK EXCAVATION C.Y. 249291.000 1.700 423794.70 1.920 478638.72 3.870 964756.17 
20513 PRESPLITTING ROCK L.F. 14945.000 2.000 29890.00 0.010 149.45 0.200 2989.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 5000.000 5000.00 3000.000 3000.00 

B-22-202 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 5000.000 5000.00 3000.000 3000.00 

B-22-203 
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 5000.000 5000.00 3000.000 3000.00 

B-22-204 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2000.000 2000.00 5000.000 5000.00 12000.000 12000.00 

C-22-125 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 2000.000 2000.00 2000.000 2000.00 4500.000 4500.00 

R-22-9 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 2 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311001 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21001 STRUCTURE BACKFILL C.Y. 3810.000 10.000 38100.00 6.000 22860.00 9.700 36957.00 
21301 FINISHING ROADWAY LS 1.000 15000.000 15000.00 5000.000 5000.00 3500.000 3500.00 
21401 OBLITERATING OLD ROAD STA. 19.000 250.000 4750.00 300.000 5700.00 300.000 5700.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 116480.000 4.750 553280.00 5.200 605696.00 6.000 698880.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 1500.000 6.000 9000.00 6.000 9000.00 10.000 15000.00 
30426 BREAKER RUN STONE TON 81535.000 2.500 203837.50 4.650 379137.75 0.010 815.35 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2081.000 1.250 2601.25 1.250 2601.25 1.250 2601.25 
40301 QMP, ASPHALTIC MIXTURE TON 16782.000 0.470 7887.54 0.470 7887.54 0.470 7887.54 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1014.000 212.000 214968.00 212.000 214968.00 212.000 214968.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1665.000 21.750 36213.75 21.750 36213.75 21.750 36213.75 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 8851.000 21.850 193394.35 21.850 193394.35 21.850 193394.35 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6280.000 19.960 125348.80 19.960 125348.80 19.960 125348.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 10763.000 1.000 10763.00 1.000 10763.00 1.000 10763.00 
41103 ASPHALTIC SURFACE, DETOURS TON 2910.000 39.830 115905.30 39.830 115905.30 39.830 115905.30 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 501.000 52.500 26302.50 52.500 26302.50 52.500 26302.50 
41106 ASPHALTIC SURFACE, TEMPORARY TON 1220.000 34.070 41565.40 34.070 41565.40 34.070 41565.40 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 7780.000 33.960 264208.80 25.050 194889.00 25.050 194889.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 125.000 29.000 3625.00 30.000 3750.00 30.000 3750.00 
41620 CONCRETE SURFACE DRAINS C.Y. 11.100 275.000 3052.50 375.000 4162.50 375.000 4162.50 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 550.000 95.000 52250.00 92.000 50600.00 92.000 50600.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 2987.000 295.000 881165.00 295.000 881165.00 295.000 881165.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00 

B-22-204 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 4878.000 2.250 10975.50 2.250 10975.50 2.250 10975.50 
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1545.000 135.000 208575.00 135.000 208575.00 135.000 208575.00 
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 3826.000 135.000 516510.00 135.000 516510.00 135.000 516510.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 357.000 240.000 85680.00 240.000 85680.00 240.000 85680.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 41360.000 0.450 18612.00 0.450 18612.00 0.450 18612.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 43380.000 0.450 19521.00 0.450 19521.00 0.450 19521.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1880.000 0.900 1692.00 0.900 1692.00 0.900 1692.00 
50511 COATED HIGH STR BAR STL REINF, LB. 388020.000 0.500 194010.00 0.500 194010.00 0.500 194010.00 
50513 COATED HIGH STR BAR STL REINF, LB. 2680.000 0.950 2546.00 0.950 2546.00 0.950 2546.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 58.000 60.000 3480.00 60.000 3480.00 60.000 3480.00 
50627 LAMINATED ELASTOMERIC BEARING EACH 5.000 500.000 2500.00 500.000 2500.00 500.000 2500.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 400.000 9600.00 400.000 9600.00 400.000 9600.00 

B-22-202 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 650.000 20800.00 650.000 20800.00 650.000 20800.00 

B-22-203 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 3 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311001 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 650.000 10400.00 650.000 10400.00 650.000 10400.00 

B-22-204 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1096.000 14.000 15344.00 14.000 15344.00 14.000 15344.00 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 4080.000 16.000 65280.00 16.000 65280.00 16.000 65280.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 152.000 30.000 4560.00 30.000 4560.00 30.000 4560.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1658.000 17.500 29015.00 16.750 27771.50 21.000 34818.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 670.000 20.000 13400.00 19.600 13132.00 25.000 16750.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 28.000 26.850 751.80 24.650 690.20 32.000 896.00 
52015 CULVERT PIPE, CLASS III, 72-IN L.F. 16.000 96.250 1540.00 84.050 1344.80 92.000 1472.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 124.000 2232.00 77.000 1386.00 83.000 1494.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 143.000 1716.00 105.000 1260.00 195.000 2340.00 
52072 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 1181.000 1181.00 1180.000 1180.00 1327.000 1327.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 112.000 20.750 2324.00 27.750 3108.00 21.000 2352.00 
52120 SLPED STL ENDWL FR CLVT PIPE, EACH 1.000 1145.000 1145.00 875.000 875.00 1333.000 1333.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 32.000 294.000 9408.00 230.000 7360.00 311.000 9952.00 
52181 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 1005.000 2010.00 930.000 1860.00 1053.000 2106.00 
52202 RCCP, CL III, 15-INCH L.F. 81.000 25.000 2025.00 20.000 1620.00 23.000 1863.00 
52203 RCCP, CL III, 18-INCH L.F. 2112.000 27.500 58080.00 22.500 47520.00 29.000 61248.00 
52205 RCCP, CL III, 24-INCH L.F. 280.000 34.000 9520.00 27.750 7770.00 31.000 8680.00 
52207 RCCP, CL III, 30-INCH L.F. 1674.000 39.000 65286.00 36.250 60682.50 43.000 71982.00 
52209 RCCP, CL III, 36-INCH L.F. 736.000 52.200 38419.20 46.000 33856.00 58.000 42688.00 
52210 RCCP, CL III, 42-INCH L.F. 246.000 65.750 16174.50 53.750 13222.50 66.000 16236.00 
52215 RCCP, CL III, 72-INCH L.F. 30.000 133.950 4018.50 137.250 4117.50 181.000 5430.00 
52231 RCCP, CL IV, 30-INCH L.F. 248.000 48.700 12077.60 37.500 9300.00 40.000 9920.00 
52233 RCCP, CL IV, 36-INCH L.F. 674.000 58.550 39462.70 48.000 32352.00 58.000 39092.00 
52234 RCCP, CL IV, 42-INCH L.F. 150.000 73.750 11062.50 56.750 8512.50 74.000 11100.00 
52250 RCCP, CL V, 30-INCH L.F. 748.000 58.950 44094.60 41.500 31042.00 45.000 33660.00 
52253 RCCP, CL V, 42-INCH L.F. 280.000 87.500 24500.00 61.250 17150.00 70.000 19600.00 
52255 RCCP, CL V, 54-INCH L.F. 234.000 116.550 27272.70 101.000 23634.00 124.000 29016.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 1.000 293.000 293.00 262.000 262.00 290.000 290.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 18.000 332.000 5976.00 289.000 5202.00 315.000 5670.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 418.000 2090.00 360.000 1800.00 414.000 2070.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 24.000 511.000 12264.00 396.000 9504.00 529.000 12696.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 11.000 676.000 7436.00 600.000 6600.00 938.000 10318.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 6.000 788.000 4728.00 720.000 4320.00 1097.000 6582.00 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 2.000 1279.000 2558.00 1402.000 2804.00 1803.000 3606.00 
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 1722.000 3444.00 2048.000 4096.00 2509.000 5018.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2000.000 2.400 4800.00 2.500 5000.00 2.500 5000.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 2175.000 16.250 35343.75 15.000 32625.00 17.500 38062.50 
60602 HEAVY RIPRAP C.Y. 57.000 50.000 2850.00 30.000 1710.00 15.000 855.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 183.000 55.500 10156.50 30.000 5490.00 15.000 2745.00 
61121 INLETS, TYPE 1 EACH 6.000 692.000 4152.00 600.000 3600.00 589.000 3534.00 
61122 INLETS, TYPE 3 EACH 8.000 841.000 6728.00 500.000 4000.00 527.000 4216.00 
61123 INLETS, TYPE 8 EACH 1.000 973.000 973.00 950.000 950.00 961.000 961.00 
61124 INLETS, TYPE 9 EACH 9.000 1240.000 11160.00 1000.000 9000.00 2470.000 22230.00 
61153 MANHOLE COVERS, TYPE L EACH 7.000 225.000 1575.00 190.000 1330.00 249.000 1743.00 
61160 INLET COVERS, TYPE HM-S EACH 2.000 367.000 734.00 340.000 680.00 637.000 1274.00 
61170 INLET COVERS, TYPE MS EACH 33.000 304.000 10032.00 225.000 7425.00 300.000 9900.00 
61176 INLET COVERS, TYPE V EACH 6.000 398.000 2388.00 345.000 2070.00 641.000 3846.00 
61180 INLET COVERS, TYPE HM EACH 14.000 433.000 6062.00 340.000 4760.00 636.750 8914.50 
61198 SALVAGED INLET COVERS EACH 2.000 217.000 434.00 300.000 600.00 359.000 718.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 460.000 7.000 3220.00 6.750 3105.00 8.000 3680.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 120.000 7.000 840.00 7.000 840.00 13.000 1560.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 594.000 28.750 17077.50 29.000 17226.00 29.000 17226.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2039.000 9.250 18860.75 9.000 18351.00 9.000 18351.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 269.000 45.000 12105.00 46.000 12374.00 46.000 12374.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12.000 65.000 780.00 65.000 780.00 65.000 780.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1625.000 29250.00 1600.000 28800.00 1600.000 28800.00 
61601 WOVEN WIRE FENCE L.F. 39920.000 2.050 81836.00 2.000 79840.00 2.150 85828.00 
61612 CHAIN LINK FENCE, 6 FT. L.F. 1010.000 20.250 20452.50 10.000 10100.00 7.600 7676.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 10000.000 10000.00 500.000 500.00 100.000 100.00 
61910 MOBILIZATION LS 1.000 112000.000 112000.00 168675.000 168675.00 263259.500 263259.50 
62001 CONCRETE CORRUGATED MEDIAN S.F. 7450.000 3.760 28012.00 4.200 31290.00 4.200 31290.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 550.000 4.050 2227.50 5.000 2750.00 5.000 2750.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 20.000 85.000 1700.00 70.000 1400.00 70.000 1400.00 
62112 LANDMARK REF MONUMENTS & ALUMI EACH 5.000 210.000 1050.00 190.000 950.00 190.000 950.00 
62203 ASPHALTIC FLUMES S.Y. 1113.000 26.250 29216.25 26.250 29216.25 26.250 29216.25 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 8020.000 1.500 12030.00 0.300 2406.00 0.500 4010.00 
62401 WATER MGAL 2000.000 15.000 30000.00 15.000 30000.00 20.000 40000.00 
62505 SALVAGED TOPSOIL S.Y. 527360.000 0.340 179302.40 0.350 184576.00 0.350 184576.00 
62702 MULCHING S.Y. 534560.000 0.080 42764.80 0.080 42764.80 0.080 42764.80 
62815 SILT FENCE, DELIVERED L.F. 38235.000 0.700 26764.50 0.700 26764.50 0.750 28676.25 
62816 SILT FENCE, INSTALLED L.F. 38235.000 0.700 26764.50 0.700 26764.50 0.700 26764.50 
62817 SILT FENCE MAINTENANCE L.F. 76470.000 0.010 764.70 0.010 764.70 0.010 764.70 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 275.000 1650.00 100.000 600.00 100.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 75.000 900.00 105.000 1260.00 105.000 1260.00 
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62824 EROSION MAT, DELIVERED, CLASS S.Y. 79875.000 0.380 30352.50 0.420 33547.50 0.420 33547.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 79875.000 0.380 30352.50 0.420 33547.50 0.420 33547.50 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1930.000 0.650 1254.50 1.000 1930.00 1.000 1930.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1930.000 0.650 1254.50 0.600 1158.00 0.600 1158.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 219.000 4.750 1040.25 8.000 1752.00 8.000 1752.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 219.000 4.750 1040.25 8.000 1752.00 8.000 1752.00 
62870 INLET PROTECTION, TYPE A EACH 24.000 65.000 1560.00 75.000 1800.00 75.000 1800.00 
62871 INLET PROTECTION, TYPE B EACH 24.000 20.000 480.00 40.000 960.00 40.000 960.00 
62872 INLET PROTECTION, TYPE C EACH 16.000 25.000 400.00 45.000 720.00 45.000 720.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 6646.000 2.200 14621.20 2.400 15950.40 2.400 15950.40 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 6646.000 2.200 14621.20 2.400 15950.40 2.400 15950.40 
62905 FERTILIZER, TYPE B CWT. 420.000 23.000 9660.00 25.000 10500.00 25.000 10500.00 
63003 SEEDING, TEMPORARY LB. 8990.000 1.250 11237.50 1.250 11237.50 1.250 11237.50 
63009 SEEDING, MIXTURE NO. 20 LB. 17965.000 3.180 57128.70 3.600 64674.00 3.600 64674.00 
63111 EROSION CONTROL SOD S.Y. 992.000 2.500 2480.00 3.000 2976.00 3.000 2976.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 45.000 48.000 2160.00 52.000 2340.00 52.000 2340.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 279.180 14.000 3908.52 14.000 3908.52 14.000 3908.52 
63827 REMOVING SIGNS, TYPE II EACH 31.000 10.000 310.00 10.000 310.00 10.000 310.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 29.000 10.000 290.00 10.000 290.00 10.000 290.00 
64301 TRAFFIC CONTROL LS 1.000 6000.000 6000.00 6750.000 6750.00 6000.000 6000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 5143.000 0.300 1542.90 0.300 1542.90 0.300 1542.90 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 22906.000 0.300 6871.80 0.400 9162.40 0.300 6871.80 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22906.000 0.100 2290.60 0.100 2290.60 0.100 2290.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 13007.000 0.300 3902.10 0.250 3251.75 0.300 3902.10 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2500.000 2500.00 5800.000 5800.00 2500.000 2500.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 30372.000 0.200 6074.40 0.100 3037.20 0.200 6074.40 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 352.000 1.600 563.20 1.500 528.00 2.000 704.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1320.000 1.800 2376.00 1.100 1452.00 2.000 2640.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 435.000 1.800 783.00 2.000 870.00 1.800 783.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 85.000 1.800 153.00 2.000 170.00 3.000 255.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 33910.000 0.170 5764.70 0.170 5764.70 0.170 5764.70 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2400.000 0.550 1320.00 0.500 1200.00 0.550 1320.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 1970.000 0.350 689.50 0.300 591.00 0.700 1379.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 140.000 6.000 840.00 6.000 840.00 6.000 840.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 405.000 3.500 1417.50 3.500 1417.50 3.500 1417.50 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 19.000 40.000 760.00 40.000 760.00 40.000 760.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 3580.000 0.150 537.00 0.300 1074.00 0.300 1074.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 82450.000 0.350 28857.50 0.350 28857.50 0.350 28857.50 
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65050 CONSTRUCTION STAKING, CABC L.F. 38500.000 0.350 13475.00 0.350 13475.00 0.350 13475.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 7380.000 0.600 4428.00 0.600 4428.00 0.600 4428.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 75.000 110.000 8250.00 110.000 8250.00 110.000 8250.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-22-202 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-22-203 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-22-204 
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 700.000 700.00 700.000 700.00 700.000 700.00 

C-22-125 
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

R-22-9 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2400.000 0.800 1920.00 0.800 1920.00 0.800 1920.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 5680.000 7.000 39760.00 7.000 39760.00 7.000 39760.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 28.000 535.000 14980.00 535.000 14980.00 535.000 14980.00 
66501 SAWING EXISTING PAVEMENT L.F. 2717.000 0.800 2173.60 0.850 2309.45 0.950 2581.15 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 23.000 5.000 115.00 2.500 57.50 2.500 57.50 
90005 MISC EACH 18.000 325.000 5850.00 545.000 9810.00 382.000 6876.00 

90005A REINFORCED CONCRETE APR 
ENDWALL FOR CULVERT PIPE,18-IN 

90005 MISC EACH 7.000 3303.000 23121.00 3200.000 22400.00 4154.000 29078.00 
90005B MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 8.000 1240.000 9920.00 1200.000 9600.00 3238.000 25904.00 
90005C INLETS,TYPE 9, SPECIAL 

90005 MISC EACH 8.000 841.000 6728.00 650.000 5200.00 734.000 5872.00 
90005D INLETS,TYPE 3, SPECIAL 

90005 MISC EACH 1.000 556.000 556.00 3200.000 3200.00 1500.000 1500.00 
90005E APRON ENDWALL ORIFICE P 

90005 MISC EACH 300.000 17.000 5100.00 17.000 5100.00 17.000 5100.00 
90005F CONCRETE MASONRY ANCHOR 
1/2-INCH 

90005 MISC EACH 12.000 50.000 600.00 30.000 360.00 30.000 360.00 
90005G, MARKER POST FLEXIBLE F 
GUARDRAIL TERMINAL 

90005 MISC EACH 3.000 1006.000 3018.00 635.000 1905.00 1555.000 4665.00 
90005H, SLOPED STEEL ENDWALLS 
CULVERT PIPE, CROSS DRAIN 30 I 
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90005 MISC EACH 2.000 4882.000 9764.00 4600.000 9200.00 4882.000 9764.00 

90005I, ARROW BOARD 
90030 MISC L.F. 8915.000 9.100 81126.50 8.550 76223.25 8.550 76223.25 

90030A CONCRETE CURB & GUTTER, 
36-INCH, TYPE D, 4-INCH MOUNTA 

90030 MISC L.F. 1765.000 9.100 16061.50 8.550 15090.75 8.550 15090.75 
90030B CONCRETE CURB & GUTTER, 
36-INCH, TYPE A, 4-INCH MOUNTA 

90030 MISC L.F. 325.000 9.000 2925.00 4.500 1462.50 4.500 1462.50 
90030C TEMPORARY STREAM DIVERS 
CHANNEL 

90030 MISC L.F. 1050.000 10.000 10500.00 7.400 7770.00 7.400 7770.00 
90030D STREAM RELOCATION 

90030 MISC L.F. 1272.000 20.250 25758.00 15.000 19080.00 7.600 9667.20 
90030E, CHAIN LINK FENCE, 6 FO 
SPECIAL 

90031 MISC S.F. 2980.000 2.150 6407.00 2.150 6407.00 2.150 6407.00 
90031A PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90031 MISC S.F. 6725.000 0.650 4371.25 0.650 4371.25 0.650 4371.25 
90031B, ANTI GRAFFITI COATING 

90031 MISC S.F. 30015.000 0.650 19509.75 0.650 19509.75 0.650 19509.75 
90031C CONCRETE STAINING 

90031 MISC S.F. 11960.000 3.500 41860.00 3.500 41860.00 3.500 41860.00 
90031D ARCHITECTURAL SURFACE T 

90033 MISC S.Y. 7210.000 0.550 3965.50 0.600 4326.00 0.860 6200.60 
90033A SALVAGED TOPSOIL, SPECI 

90034 MISC C.Y. 193.000 30.000 5790.00 30.000 5790.00 25.000 4825.00 
90034A HEAVY RIPRAP DITCH CHEC 

90035 MISC TON 9960.000 6.000 59760.00 5.200 51792.00 6.000 59760.00 
90035A CRUSHED STONE BASE COUR 

90365 QMP, BASE COURSES TON 126440.000 0.180 22759.20 0.180 22759.20 0.300 37932.00 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 28.000 20.000 560.00 8.000 224.00 20.000 560.00 

1 
90501 QMP READY MIXED CONC MASONRY F C.Y. 3024.000 5.000 15120.00 5.000 15120.00 5.000 15120.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 30240.000 1.000 30240.00 1.000 30240.00 1.000 30240.00 
90545 CONCRETE COLLAR EACH 1.000 200.000 200.00 300.000 300.00 570.000 570.00 
90590 PIPE GRATES EACH 20.000 761.000 15220.00 1000.000 20000.00 789.000 15780.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 108.000 23.000 2484.00 35.000 3780.00 23.000 2484.00 
90637 SAFETY FENCE L.F. 400.000 2.000 800.00 3.000 1200.00 2.000 800.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 47.000 15.000 705.00 20.000 940.00 15.000 705.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1250.000 4.000 5000.00 4.000 5000.00 4.000 5000.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 5000.000 2.000 10000.00 2.000 10000.00 2.000 10000.00 
90005 MISC EACH 3.000 60.000 180.00 100.000 300.00 95.000 285.00 

90005J, STEEL SIGN POST 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 7500.000 7500.00 15000.000 15000.00 

PROPOSAL TOTAL....... 8832413.46 9258752.40 9409573.65 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 9 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 
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BIDDER NO 1: C. J. MOYNA & SONS, INC. 
BIDDER NO 2: JAMES PETERSON SONS, INC. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: H. JAMES & SONS, INC. 
BIDDER NO 6: PETERSON CONTRACTORS, INC. 
BIDDER NO 7: MASHUDA CONTRACTORS,INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 35.000 100.000 3500.00 100.000 3500.00 150.000 5250.00 
20104 GRUBBING STA. 35.000 100.000 3500.00 100.000 3500.00 150.000 5250.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 33.000 150.000 4950.00 200.000 6600.00 166.000 5478.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 750.000 750.00 1250.000 1250.00 1500.000 1500.00 

45+80 "ST" 
20401 REMOVING PAVEMENT S.Y. 10100.000 1.750 17675.00 1.750 17675.00 4.200 42420.00 
20405 REMOVING CURB AND GUTTER L.F. 345.000 3.000 1035.00 3.000 1035.00 3.250 1121.25 
20408 REMOVING MASONRY C.Y. 123.000 20.000 2460.00 20.000 2460.00 30.000 3690.00 
20411 REMOVING GUARDRAIL L.F. 1296.000 1.000 1296.00 1.000 1296.00 1.000 1296.00 
20412 REMOVING FENCE L.F. 8220.000 0.500 4110.00 0.400 3288.00 0.450 3699.00 
20416 REMOVING INLETS EACH 1.000 200.000 200.00 450.000 450.00 208.000 208.00 
20501 COMMON EXCAVATION C.Y. 1341571.000 1.580 2119682.18 2.170 2911209.07 1.600 2146513.60 
20502 ROCK EXCAVATION C.Y. 249291.000 4.620 1151724.42 2.170 540961.47 4.400 1096880.40 
20513 PRESPLITTING ROCK L.F. 14945.000 2.000 29890.00 2.200 32879.00 3.300 49318.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 1500.000 1500.00 1500.000 1500.00 

B-22-202 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 1500.000 1500.00 1500.000 1500.00 

B-22-203 
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 1500.000 1500.00 1500.000 1500.00 

B-22-204 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 4000.000 4000.00 4500.000 4500.00 2570.000 2570.00 

C-22-125 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 1000.000 1000.00 800.000 800.00 1500.000 1500.00 

R-22-9 
21001 STRUCTURE BACKFILL C.Y. 3810.000 9.000 34290.00 10.000 38100.00 8.850 33718.50 
21301 FINISHING ROADWAY LS 1.000 390.000 390.00 100.000 100.00 10000.000 10000.00 
21401 OBLITERATING OLD ROAD STA. 19.000 150.000 2850.00 250.000 4750.00 300.000 5700.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 116480.000 5.200 605696.00 5.200 605696.00 5.200 605696.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 1500.000 6.000 9000.00 8.000 12000.00 6.000 9000.00 
30426 BREAKER RUN STONE TON 81535.000 4.850 395444.75 4.850 395444.75 4.850 395444.75 
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---------------------------------------------------------------------------------------------------------------------------------- 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2081.000 1.250 2601.25 1.250 2601.25 1.250 2601.25 
40301 QMP, ASPHALTIC MIXTURE TON 16782.000 0.470 7887.54 0.470 7887.54 0.470 7887.54 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1014.000 212.000 214968.00 212.000 214968.00 212.000 214968.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1665.000 21.750 36213.75 21.750 36213.75 21.750 36213.75 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 8851.000 21.850 193394.35 21.850 193394.35 21.850 193394.35 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6280.000 19.960 125348.80 19.960 125348.80 19.960 125348.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 10763.000 1.000 10763.00 1.000 10763.00 1.000 10763.00 
41103 ASPHALTIC SURFACE, DETOURS TON 2910.000 39.830 115905.30 39.830 115905.30 39.830 115905.30 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 501.000 52.500 26302.50 52.500 26302.50 52.500 26302.50 
41106 ASPHALTIC SURFACE, TEMPORARY TON 1220.000 34.070 41565.40 34.070 41565.40 34.070 41565.40 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 7780.000 25.050 194889.00 29.060 226086.80 36.000 280080.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 125.000 30.000 3750.00 26.380 3297.50 31.000 3875.00 
41620 CONCRETE SURFACE DRAINS C.Y. 11.100 375.000 4162.50 450.000 4995.00 400.000 4440.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 550.000 92.000 50600.00 104.170 57293.50 105.000 57750.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 2987.000 295.000 881165.00 295.000 881165.00 295.000 881165.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 7500.000 7500.00 7500.000 7500.00 

B-22-204 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 4878.000 2.250 10975.50 2.250 10975.50 2.250 10975.50 
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1545.000 135.000 208575.00 135.000 208575.00 135.000 208575.00 
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 3826.000 135.000 516510.00 135.000 516510.00 135.000 516510.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 357.000 240.000 85680.00 240.000 85680.00 240.000 85680.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 41360.000 0.450 18612.00 0.450 18612.00 0.450 18612.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 43380.000 0.450 19521.00 0.450 19521.00 0.450 19521.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1880.000 0.900 1692.00 0.910 1710.80 0.900 1692.00 
50511 COATED HIGH STR BAR STL REINF, LB. 388020.000 0.500 194010.00 0.500 194010.00 0.500 194010.00 
50513 COATED HIGH STR BAR STL REINF, LB. 2680.000 0.950 2546.00 0.950 2546.00 0.950 2546.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 58.000 60.000 3480.00 60.000 3480.00 60.000 3480.00 
50627 LAMINATED ELASTOMERIC BEARING EACH 5.000 500.000 2500.00 500.000 2500.00 500.000 2500.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 400.000 9600.00 400.000 9600.00 400.000 9600.00 

B-22-202 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 650.000 20800.00 650.000 20800.00 650.000 20800.00 

B-22-203 
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 650.000 10400.00 650.000 10400.00 650.000 10400.00 

B-22-204 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1096.000 14.000 15344.00 14.000 15344.00 14.000 15344.00 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 4080.000 16.000 65280.00 16.000 65280.00 16.000 65280.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 152.000 30.000 4560.00 30.000 4560.00 30.000 4560.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1658.000 17.000 28186.00 19.000 31502.00 20.750 34403.50 
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52005 CULVERT PIPE, CLASS III, 24-IN L.F. 670.000 20.000 13400.00 23.000 15410.00 22.600 15142.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 28.000 30.000 840.00 29.500 826.00 26.850 751.80 
52015 CULVERT PIPE, CLASS III, 72-IN L.F. 16.000 106.000 1696.00 100.000 1600.00 96.250 1540.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 90.000 1620.00 82.000 1476.00 124.000 2232.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 110.000 1320.00 105.500 1266.00 143.000 1716.00 
52072 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 1100.000 1100.00 1030.000 1030.00 1181.000 1181.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 112.000 12.000 1344.00 19.000 2128.00 20.750 2324.00 
52120 SLPED STL ENDWL FR CLVT PIPE, EACH 1.000 1215.000 1215.00 1075.000 1075.00 1145.000 1145.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 32.000 303.000 9696.00 275.000 8800.00 294.000 9408.00 
52181 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 1000.000 2000.00 960.000 1920.00 1005.000 2010.00 
52202 RCCP, CL III, 15-INCH L.F. 81.000 22.500 1822.50 20.630 1671.03 27.900 2259.90 
52203 RCCP, CL III, 18-INCH L.F. 2112.000 22.500 47520.00 22.450 47414.40 32.450 68534.40 
52205 RCCP, CL III, 24-INCH L.F. 280.000 31.500 8820.00 28.660 8024.80 38.950 10906.00 
52207 RCCP, CL III, 30-INCH L.F. 1674.000 38.500 64449.00 37.530 62825.22 44.500 74493.00 
52209 RCCP, CL III, 36-INCH L.F. 736.000 47.000 34592.00 49.460 36402.56 52.200 38419.20 
52210 RCCP, CL III, 42-INCH L.F. 246.000 59.000 14514.00 58.040 14277.84 65.750 16174.50 
52215 RCCP, CL III, 72-INCH L.F. 30.000 147.000 4410.00 153.650 4609.50 133.950 4018.50 
52231 RCCP, CL IV, 30-INCH L.F. 248.000 42.500 10540.00 38.970 9664.56 48.700 12077.60 
52233 RCCP, CL IV, 36-INCH L.F. 674.000 54.000 36396.00 51.370 34623.38 58.550 39462.70 
52234 RCCP, CL IV, 42-INCH L.F. 150.000 68.000 10200.00 61.010 9151.50 73.750 11062.50 
52250 RCCP, CL V, 30-INCH L.F. 748.000 54.000 40392.00 42.790 32006.92 58.950 44094.60 
52253 RCCP, CL V, 42-INCH L.F. 280.000 83.000 23240.00 65.550 18354.00 87.500 24500.00 
52255 RCCP, CL V, 54-INCH L.F. 234.000 118.000 27612.00 106.620 24949.08 116.550 27272.70 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 1.000 315.000 315.00 242.700 242.70 293.000 293.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 18.000 335.000 6030.00 263.600 4744.80 332.000 5976.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 425.000 2125.00 329.520 1647.60 418.000 2090.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 24.000 550.000 13200.00 365.710 8777.04 511.000 12264.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 11.000 700.000 7700.00 574.450 6318.95 676.000 7436.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 6.000 790.000 4740.00 680.000 4080.00 788.000 4728.00 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 2.000 1315.000 2630.00 1370.000 2740.00 1279.000 2558.00 
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 1865.000 3730.00 1900.000 3800.00 1722.000 3444.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2000.000 2.500 5000.00 2.470 4940.00 3.050 6100.00 
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 2175.000 15.000 32625.00 15.000 32625.00 17.000 36975.00 
60602 HEAVY RIPRAP C.Y. 57.000 20.000 1140.00 16.750 954.75 35.000 1995.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 183.000 20.000 3660.00 25.000 4575.00 28.000 5124.00 
61121 INLETS, TYPE 1 EACH 6.000 575.000 3450.00 450.000 2700.00 450.000 2700.00 
61122 INLETS, TYPE 3 EACH 8.000 500.000 4000.00 500.000 4000.00 450.000 3600.00 
61123 INLETS, TYPE 8 EACH 1.000 780.000 780.00 800.000 800.00 850.000 850.00 
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61124 INLETS, TYPE 9 EACH 9.000 880.000 7920.00 900.000 8100.00 850.000 7650.00 
61153 MANHOLE COVERS, TYPE L EACH 7.000 150.000 1050.00 210.000 1470.00 149.000 1043.00 
61160 INLET COVERS, TYPE HM-S EACH 2.000 382.000 764.00 375.000 750.00 367.000 734.00 
61170 INLET COVERS, TYPE MS EACH 33.000 220.000 7260.00 225.000 7425.00 230.000 7590.00 
61176 INLET COVERS, TYPE V EACH 6.000 400.000 2400.00 380.000 2280.00 398.000 2388.00 
61180 INLET COVERS, TYPE HM EACH 14.000 382.000 5348.00 375.000 5250.00 433.000 6062.00 
61198 SALVAGED INLET COVERS EACH 2.000 150.000 300.00 150.000 300.00 217.000 434.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 460.000 3.000 1380.00 5.000 2300.00 7.000 3220.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 120.000 5.000 600.00 8.000 960.00 7.200 864.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 594.000 29.000 17226.00 29.500 17523.00 28.200 16750.80 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2039.000 9.000 18351.00 9.300 18962.70 9.100 18554.90 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 269.000 46.000 12374.00 46.000 12374.00 37.500 10087.50 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12.000 65.000 780.00 65.000 780.00 65.000 780.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1600.000 28800.00 1725.000 31050.00 1610.000 28980.00 
61601 WOVEN WIRE FENCE L.F. 39920.000 2.000 79840.00 2.100 83832.00 2.150 85828.00 
61612 CHAIN LINK FENCE, 6 FT. L.F. 1010.000 13.000 13130.00 20.250 20452.50 11.000 11110.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 5000.000 5000.00 
61910 MOBILIZATION LS 1.000 191000.000 191000.00 136250.000 136250.00 216000.000 216000.00 
62001 CONCRETE CORRUGATED MEDIAN S.F. 7450.000 4.200 31290.00 4.280 31886.00 4.500 33525.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 550.000 5.000 2750.00 4.280 2354.00 4.650 2557.50 
62101 LANDMARK REFERENCE MONUMENTS EACH 20.000 70.000 1400.00 92.000 1840.00 95.000 1900.00 
62112 LANDMARK REF MONUMENTS & ALUMI EACH 5.000 190.000 950.00 200.000 1000.00 160.000 800.00 
62203 ASPHALTIC FLUMES S.Y. 1113.000 26.250 29216.25 26.250 29216.25 26.250 29216.25 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 8020.000 0.200 1604.00 0.200 1604.00 0.550 4411.00 
62401 WATER MGAL 2000.000 12.000 24000.00 15.000 30000.00 20.000 40000.00 
62505 SALVAGED TOPSOIL S.Y. 527360.000 0.390 205670.40 0.350 184576.00 0.350 184576.00 
62702 MULCHING S.Y. 534560.000 0.080 42764.80 0.080 42764.80 0.080 42764.80 
62815 SILT FENCE, DELIVERED L.F. 38235.000 0.600 22941.00 0.700 26764.50 0.500 19117.50 
62816 SILT FENCE, INSTALLED L.F. 38235.000 0.600 22941.00 0.700 26764.50 0.520 19882.20 
62817 SILT FENCE MAINTENANCE L.F. 76470.000 0.010 764.70 0.010 764.70 0.030 2294.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 100.000 600.00 100.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 105.000 1260.00 150.000 1800.00 100.000 1200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 79875.000 0.420 33547.50 0.410 32748.75 0.400 31950.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 79875.000 0.420 33547.50 0.410 32748.75 0.440 35145.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1930.000 1.000 1930.00 0.850 1640.50 1.000 1930.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1930.000 0.600 1158.00 0.420 810.60 0.600 1158.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 219.000 8.000 1752.00 4.000 876.00 5.000 1095.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 219.000 8.000 1752.00 4.000 876.00 2.300 503.70 
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62870 INLET PROTECTION, TYPE A EACH 24.000 75.000 1800.00 61.500 1476.00 65.000 1560.00 
62871 INLET PROTECTION, TYPE B EACH 24.000 40.000 960.00 35.000 840.00 30.000 720.00 
62872 INLET PROTECTION, TYPE C EACH 16.000 45.000 720.00 35.000 560.00 36.000 576.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 6646.000 2.400 15950.40 2.000 13292.00 2.950 19605.70 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 6646.000 2.400 15950.40 2.000 13292.00 2.850 18941.10 
62905 FERTILIZER, TYPE B CWT. 420.000 25.000 10500.00 22.000 9240.00 23.500 9870.00 
63003 SEEDING, TEMPORARY LB. 8990.000 1.250 11237.50 1.200 10788.00 1.500 13485.00 
63009 SEEDING, MIXTURE NO. 20 LB. 17965.000 3.600 64674.00 3.100 55691.50 3.100 55691.50 
63111 EROSION CONTROL SOD S.Y. 992.000 3.000 2976.00 3.000 2976.00 2.750 2728.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 45.000 52.000 2340.00 55.000 2475.00 45.000 2025.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 279.180 14.000 3908.52 14.000 3908.52 17.800 4969.40 
63827 REMOVING SIGNS, TYPE II EACH 31.000 10.000 310.00 10.000 310.00 15.000 465.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 29.000 10.000 290.00 10.000 290.00 10.000 290.00 
64301 TRAFFIC CONTROL LS 1.000 6000.000 6000.00 6000.000 6000.00 366.890 366.89 
64313 TRAFFIC CONTROL, DRUMS DAYS 5143.000 0.300 1542.90 0.300 1542.90 0.210 1080.03 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 22906.000 0.300 6871.80 0.300 6871.80 0.710 16263.26 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22906.000 0.100 2290.60 0.100 2290.60 0.070 1603.42 
64326 TRAFFIC CONTROL, SIGNS DAYS 13007.000 0.300 3902.10 0.300 3902.10 0.850 11055.95 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2500.000 2500.00 2500.000 2500.00 350.000 350.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 30372.000 0.200 6074.40 0.200 6074.40 0.120 3644.64 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 352.000 1.650 580.80 3.000 1056.00 2.250 792.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1320.000 1.200 1584.00 2.000 2640.00 2.500 3300.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 435.000 1.950 848.25 2.000 870.00 1.650 717.75 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 85.000 2.500 212.50 2.500 212.50 2.000 170.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 33910.000 0.170 5764.70 0.170 5764.70 0.170 5764.70 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2400.000 0.550 1320.00 0.550 1320.00 0.550 1320.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 1970.000 0.350 689.50 0.350 689.50 0.350 689.50 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 140.000 6.000 840.00 6.000 840.00 6.000 840.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 405.000 3.500 1417.50 3.500 1417.50 3.500 1417.50 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 19.000 40.000 760.00 40.000 760.00 40.000 760.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 3580.000 0.150 537.00 0.150 537.00 0.150 537.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 82450.000 0.350 28857.50 0.350 28857.50 0.350 28857.50 
65050 CONSTRUCTION STAKING, CABC L.F. 38500.000 0.350 13475.00 0.350 13475.00 0.350 13475.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 7380.000 0.600 4428.00 0.600 4428.00 0.600 4428.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 75.000 110.000 8250.00 110.000 8250.00 110.000 8250.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-22-202 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 
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B-22-203 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-22-204 
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 700.000 700.00 700.000 700.00 700.000 700.00 

C-22-125 
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

R-22-9 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2400.000 0.800 1920.00 0.800 1920.00 0.800 1920.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 5680.000 7.000 39760.00 7.000 39760.00 5.000 28400.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 28.000 535.000 14980.00 535.000 14980.00 450.000 12600.00 
66501 SAWING EXISTING PAVEMENT L.F. 2717.000 0.800 2173.60 0.800 2173.60 3.000 8151.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 23.000 8.000 184.00 10.000 230.00 4.500 103.50 
90005 MISC EACH 18.000 510.000 9180.00 550.000 9900.00 325.000 5850.00 

90005A REINFORCED CONCRETE APR 
ENDWALL FOR CULVERT PIPE,18-IN 

90005 MISC EACH 7.000 3200.000 22400.00 3200.000 22400.00 3425.000 23975.00 
90005B MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 8.000 1200.000 9600.00 1350.000 10800.00 2100.000 16800.00 
90005C INLETS,TYPE 9, SPECIAL 

90005 MISC EACH 8.000 650.000 5200.00 875.000 7000.00 1400.000 11200.00 
90005D INLETS,TYPE 3, SPECIAL 

90005 MISC EACH 1.000 675.000 675.00 500.000 500.00 556.000 556.00 
90005E APRON ENDWALL ORIFICE P 

90005 MISC EACH 300.000 17.000 5100.00 17.000 5100.00 17.000 5100.00 
90005F CONCRETE MASONRY ANCHOR 
1/2-INCH 

90005 MISC EACH 12.000 30.000 360.00 34.000 408.00 26.000 312.00 
90005G, MARKER POST FLEXIBLE F 
GUARDRAIL TERMINAL 

90005 MISC EACH 3.000 885.000 2655.00 790.000 2370.00 1006.000 3018.00 
90005H, SLOPED STEEL ENDWALLS 
CULVERT PIPE, CROSS DRAIN 30 I 

90005 MISC EACH 2.000 4882.000 9764.00 4882.000 9764.00 4200.000 8400.00 
90005I, ARROW BOARD 

90030 MISC L.F. 8915.000 8.550 76223.25 9.460 84335.90 9.800 87367.00 
90030A CONCRETE CURB & GUTTER, 
36-INCH, TYPE D, 4-INCH MOUNTA 

90030 MISC L.F. 1765.000 8.550 15090.75 9.460 16696.90 11.550 20385.75 
90030B CONCRETE CURB & GUTTER, 
36-INCH, TYPE A, 4-INCH MOUNTA 

90030 MISC L.F. 325.000 15.000 4875.00 15.000 4875.00 17.750 5768.75 
90030C TEMPORARY STREAM DIVERS 
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CHANNEL 
90030 MISC L.F. 1050.000 21.650 22732.50 30.000 31500.00 30.950 32497.50 

90030D STREAM RELOCATION 
90030 MISC L.F. 1272.000 14.000 17808.00 20.250 25758.00 14.000 17808.00 

90030E, CHAIN LINK FENCE, 6 FO 
SPECIAL 

90031 MISC S.F. 2980.000 2.150 6407.00 2.150 6407.00 2.150 6407.00 
90031A PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90031 MISC S.F. 6725.000 0.650 4371.25 0.650 4371.25 0.650 4371.25 
90031B, ANTI GRAFFITI COATING 

90031 MISC S.F. 30015.000 0.650 19509.75 0.650 19509.75 0.650 19509.75 
90031C CONCRETE STAINING 

90031 MISC S.F. 11960.000 3.500 41860.00 3.500 41860.00 3.500 41860.00 
90031D ARCHITECTURAL SURFACE T 

90033 MISC S.Y. 7210.000 0.600 4326.00 0.650 4686.50 1.450 10454.50 
90033A SALVAGED TOPSOIL, SPECI 

90034 MISC C.Y. 193.000 22.000 4246.00 20.000 3860.00 28.000 5404.00 
90034A HEAVY RIPRAP DITCH CHEC 

90035 MISC TON 9960.000 5.200 51792.00 5.200 51792.00 5.200 51792.00 
90035A CRUSHED STONE BASE COUR 

90365 QMP, BASE COURSES TON 126440.000 0.180 22759.20 0.180 22759.20 0.180 22759.20 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 28.000 18.000 504.00 50.000 1400.00 28.000 784.00 

1 
90501 QMP READY MIXED CONC MASONRY F C.Y. 3024.000 5.000 15120.00 5.000 15120.00 5.000 15120.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 30240.000 1.000 30240.00 1.000 30240.00 1.000 30240.00 
90545 CONCRETE COLLAR EACH 1.000 300.000 300.00 300.000 300.00 200.000 200.00 
90590 PIPE GRATES EACH 20.000 900.000 18000.00 45.000 900.00 761.000 15220.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 108.000 35.000 3780.00 32.500 3510.00 19.400 2095.20 
90637 SAFETY FENCE L.F. 400.000 3.000 1200.00 2.000 800.00 2.500 1000.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 47.000 15.000 705.00 15.000 705.00 28.000 1316.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1250.000 4.000 5000.00 4.000 5000.00 4.000 5000.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 5000.000 2.000 10000.00 2.000 10000.00 2.000 10000.00 
90005 MISC EACH 3.000 60.000 180.00 100.000 300.00 88.000 264.00 

90005J, STEEL SIGN POST 
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 6500.000 6500.00 5000.000 5000.00 

PROPOSAL TOTAL....... 9577001.56 9732566.08 9828782.78 
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BIDDER NO 1: C. J. MOYNA & SONS, INC. 
BIDDER NO 2: JAMES PETERSON SONS, INC. 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: H. JAMES & SONS, INC. 
BIDDER NO 6: PETERSON CONTRACTORS, INC. 
BIDDER NO 7: MASHUDA CONTRACTORS,INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 35.000 100.000 3500.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 35.000 100.000 3500.00 0.000 0.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 33.000 200.000 6600.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

45+80 "ST" 
20401 REMOVING PAVEMENT S.Y. 10100.000 1.900 19190.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 345.000 2.000 690.00 0.000 0.00 0.000 0.00 
20408 REMOVING MASONRY C.Y. 123.000 10.000 1230.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 1296.000 1.000 1296.00 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE L.F. 8220.000 0.250 2055.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 1341571.000 1.640 2200176.44 0.000 0.00 0.000 0.00 
20502 ROCK EXCAVATION C.Y. 249291.000 7.940 1979370.54 0.000 0.00 0.000 0.00 
20513 PRESPLITTING ROCK L.F. 14945.000 2.500 37362.50 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 

B-22-202 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 

B-22-203 
20612 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 

B-22-204 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 

C-22-125 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

R-22-9 
21001 STRUCTURE BACKFILL C.Y. 3810.000 10.000 38100.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 2240.000 2240.00 0.000 0.00 0.000 0.00 
21401 OBLITERATING OLD ROAD STA. 19.000 250.000 4750.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 116480.000 5.200 605696.00 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 1500.000 6.000 9000.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 81535.000 2.400 195684.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 17 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311001 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2081.000 1.250 2601.25 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 16782.000 0.470 7887.54 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1014.000 212.000 214968.00 0.000 0.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1665.000 21.750 36213.75 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 8851.000 21.850 193394.35 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6280.000 19.960 125348.80 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 10763.000 1.000 10763.00 0.000 0.00 0.000 0.00 
41103 ASPHALTIC SURFACE, DETOURS TON 2910.000 39.830 115905.30 0.000 0.00 0.000 0.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 501.000 52.500 26302.50 0.000 0.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 1220.000 34.070 41565.40 0.000 0.00 0.000 0.00 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 7780.000 32.000 248960.00 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 125.000 36.000 4500.00 0.000 0.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS C.Y. 11.100 500.000 5550.00 0.000 0.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 550.000 90.000 49500.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 2987.000 295.000 881165.00 0.000 0.00 0.000 0.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 

B-22-204 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 4878.000 2.250 10975.50 0.000 0.00 0.000 0.00 
50308 PRESTRESSED GIRDER, I TYPE, 54 L.F. 1545.000 135.000 208575.00 0.000 0.00 0.000 0.00 
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 3826.000 135.000 516510.00 0.000 0.00 0.000 0.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 357.000 240.000 85680.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 41360.000 0.450 18612.00 0.000 0.00 0.000 0.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 43380.000 0.450 19521.00 0.000 0.00 0.000 0.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1880.000 0.900 1692.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 388020.000 0.500 194010.00 0.000 0.00 0.000 0.00 
50513 COATED HIGH STR BAR STL REINF, LB. 2680.000 0.950 2546.00 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 58.000 60.000 3480.00 0.000 0.00 0.000 0.00 
50627 LAMINATED ELASTOMERIC BEARING EACH 5.000 500.000 2500.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 24.000 400.000 9600.00 0.000 0.00 0.000 0.00 

B-22-202 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 32.000 650.000 20800.00 0.000 0.00 0.000 0.00 

B-22-203 
50642 STEEL DIAPHRAGMS, STRUCTURE EACH 16.000 650.000 10400.00 0.000 0.00 0.000 0.00 

B-22-204 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1096.000 14.000 15344.00 0.000 0.00 0.000 0.00 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 4080.000 16.000 65280.00 0.000 0.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 152.000 30.000 4560.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1658.000 20.500 33989.00 0.000 0.00 0.000 0.00 
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52005 CULVERT PIPE, CLASS III, 24-IN L.F. 670.000 23.400 15678.00 0.000 0.00 0.000 0.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 28.000 29.210 817.88 0.000 0.00 0.000 0.00 
52015 CULVERT PIPE, CLASS III, 72-IN L.F. 16.000 84.570 1353.12 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 18.000 91.930 1654.74 0.000 0.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 12.000 120.120 1441.44 0.000 0.00 0.000 0.00 
52072 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 1079.760 1079.76 0.000 0.00 0.000 0.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 112.000 20.500 2296.00 0.000 0.00 0.000 0.00 
52120 SLPED STL ENDWL FR CLVT PIPE, EACH 1.000 1252.350 1252.35 0.000 0.00 0.000 0.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 32.000 326.190 10438.08 0.000 0.00 0.000 0.00 
52181 STL APRN ENDWL FR CLVT PIPE, S EACH 2.000 958.230 1916.46 0.000 0.00 0.000 0.00 
52202 RCCP, CL III, 15-INCH L.F. 81.000 20.140 1631.34 0.000 0.00 0.000 0.00 
52203 RCCP, CL III, 18-INCH L.F. 2112.000 24.850 52483.20 0.000 0.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 280.000 30.780 8618.40 0.000 0.00 0.000 0.00 
52207 RCCP, CL III, 30-INCH L.F. 1674.000 38.720 64817.28 0.000 0.00 0.000 0.00 
52209 RCCP, CL III, 36-INCH L.F. 736.000 48.780 35902.08 0.000 0.00 0.000 0.00 
52210 RCCP, CL III, 42-INCH L.F. 246.000 57.750 14206.50 0.000 0.00 0.000 0.00 
52215 RCCP, CL III, 72-INCH L.F. 30.000 149.740 4492.20 0.000 0.00 0.000 0.00 
52231 RCCP, CL IV, 30-INCH L.F. 248.000 40.280 9989.44 0.000 0.00 0.000 0.00 
52233 RCCP, CL IV, 36-INCH L.F. 674.000 51.280 34562.72 0.000 0.00 0.000 0.00 
52234 RCCP, CL IV, 42-INCH L.F. 150.000 60.890 9133.50 0.000 0.00 0.000 0.00 
52250 RCCP, CL V, 30-INCH L.F. 748.000 50.220 37564.56 0.000 0.00 0.000 0.00 
52253 RCCP, CL V, 42-INCH L.F. 280.000 72.480 20294.40 0.000 0.00 0.000 0.00 
52255 RCCP, CL V, 54-INCH L.F. 234.000 112.420 26306.28 0.000 0.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 1.000 251.820 251.82 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 18.000 279.210 5025.78 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 5.000 359.490 1797.45 0.000 0.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 24.000 402.540 9660.96 0.000 0.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 11.000 635.130 6986.43 0.000 0.00 0.000 0.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 6.000 757.110 4542.66 0.000 0.00 0.000 0.00 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 2.000 1489.150 2978.30 0.000 0.00 0.000 0.00 
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 2069.130 4138.26 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2000.000 3.250 6500.00 0.000 0.00 0.000 0.00 
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 2175.000 15.000 32625.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 57.000 25.000 1425.00 0.000 0.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 183.000 25.000 4575.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 6.000 600.000 3600.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 8.000 500.000 4000.00 0.000 0.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 1.000 950.000 950.00 0.000 0.00 0.000 0.00 
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61124 INLETS, TYPE 9 EACH 9.000 1000.000 9000.00 0.000 0.00 0.000 0.00 
61153 MANHOLE COVERS, TYPE L EACH 7.000 236.000 1652.00 0.000 0.00 0.000 0.00 
61160 INLET COVERS, TYPE HM-S EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 33.000 225.000 7425.00 0.000 0.00 0.000 0.00 
61176 INLET COVERS, TYPE V EACH 6.000 400.000 2400.00 0.000 0.00 0.000 0.00 
61180 INLET COVERS, TYPE HM EACH 14.000 400.000 5600.00 0.000 0.00 0.000 0.00 
61198 SALVAGED INLET COVERS EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 460.000 6.000 2760.00 0.000 0.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 120.000 8.650 1038.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 594.000 29.000 17226.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2039.000 9.000 18351.00 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 269.000 46.000 12374.00 0.000 0.00 0.000 0.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 12.000 65.000 780.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18.000 1600.000 28800.00 0.000 0.00 0.000 0.00 
61601 WOVEN WIRE FENCE L.F. 39920.000 2.000 79840.00 0.000 0.00 0.000 0.00 
61612 CHAIN LINK FENCE, 6 FT. L.F. 1010.000 10.000 10100.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 323100.000 323100.00 0.000 0.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN S.F. 7450.000 3.500 26075.00 0.000 0.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 550.000 5.000 2750.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 20.000 70.000 1400.00 0.000 0.00 0.000 0.00 
62112 LANDMARK REF MONUMENTS & ALUMI EACH 5.000 190.000 950.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 1113.000 26.250 29216.25 0.000 0.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 8020.000 0.200 1604.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 2000.000 15.000 30000.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 527360.000 0.350 184576.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 534560.000 0.080 42764.80 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 38235.000 0.700 26764.50 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 38235.000 0.700 26764.50 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 76470.000 0.010 764.70 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 100.000 600.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 12.000 105.000 1260.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 79875.000 0.420 33547.50 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 79875.000 0.420 33547.50 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1930.000 1.000 1930.00 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1930.000 0.600 1158.00 0.000 0.00 0.000 0.00 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 219.000 8.000 1752.00 0.000 0.00 0.000 0.00 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 219.000 8.000 1752.00 0.000 0.00 0.000 0.00 
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62870 INLET PROTECTION, TYPE A EACH 24.000 75.000 1800.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 24.000 40.000 960.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 16.000 45.000 720.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 6646.000 2.400 15950.40 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 6646.000 2.400 15950.40 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 420.000 25.000 10500.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 8990.000 1.250 11237.50 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 17965.000 3.600 64674.00 0.000 0.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 992.000 3.000 2976.00 0.000 0.00 0.000 0.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 45.000 52.000 2340.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 279.180 14.000 3908.52 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 31.000 10.000 310.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 29.000 10.000 290.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 5143.000 0.300 1542.90 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 22906.000 0.300 6871.80 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 22906.000 0.100 2290.60 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 13007.000 0.300 3902.10 0.000 0.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 30372.000 0.200 6074.40 0.000 0.00 0.000 0.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 352.000 1.780 626.56 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1320.000 1.480 1953.60 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 435.000 1.740 756.90 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 85.000 1.940 164.90 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 33910.000 0.170 5764.70 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2400.000 0.550 1320.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 1970.000 0.350 689.50 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 140.000 6.000 840.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 405.000 3.500 1417.50 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 19.000 40.000 760.00 0.000 0.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 3580.000 0.150 537.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 82450.000 0.350 28857.50 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 38500.000 0.350 13475.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 7380.000 0.600 4428.00 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 75.000 110.000 8250.00 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 

B-22-202 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
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B-22-203 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 

B-22-204 
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 700.000 700.00 0.000 0.00 0.000 0.00 

C-22-125 
65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

R-22-9 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2400.000 0.800 1920.00 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 5680.000 7.000 39760.00 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 28.000 535.000 14980.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 2717.000 0.800 2173.60 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 23.000 10.000 230.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 18.000 724.750 13045.50 0.000 0.00 0.000 0.00 

90005A REINFORCED CONCRETE APR 
ENDWALL FOR CULVERT PIPE,18-IN 

90005 MISC EACH 7.000 3200.000 22400.00 0.000 0.00 0.000 0.00 
90005B MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 8.000 1200.000 9600.00 0.000 0.00 0.000 0.00 
90005C INLETS,TYPE 9, SPECIAL 

90005 MISC EACH 8.000 650.000 5200.00 0.000 0.00 0.000 0.00 
90005D INLETS,TYPE 3, SPECIAL 

90005 MISC EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00 
90005E APRON ENDWALL ORIFICE P 

90005 MISC EACH 300.000 17.000 5100.00 0.000 0.00 0.000 0.00 
90005F CONCRETE MASONRY ANCHOR 
1/2-INCH 

90005 MISC EACH 12.000 30.000 360.00 0.000 0.00 0.000 0.00 
90005G, MARKER POST FLEXIBLE F 
GUARDRAIL TERMINAL 

90005 MISC EACH 3.000 958.230 2874.69 0.000 0.00 0.000 0.00 
90005H, SLOPED STEEL ENDWALLS 
CULVERT PIPE, CROSS DRAIN 30 I 

90005 MISC EACH 2.000 4882.000 9764.00 0.000 0.00 0.000 0.00 
90005I, ARROW BOARD 

90030 MISC L.F. 8915.000 9.500 84692.50 0.000 0.00 0.000 0.00 
90030A CONCRETE CURB & GUTTER, 
36-INCH, TYPE D, 4-INCH MOUNTA 

90030 MISC L.F. 1765.000 9.500 16767.50 0.000 0.00 0.000 0.00 
90030B CONCRETE CURB & GUTTER, 
36-INCH, TYPE A, 4-INCH MOUNTA 

90030 MISC L.F. 325.000 22.750 7393.75 0.000 0.00 0.000 0.00 
90030C TEMPORARY STREAM DIVERS 
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CHANNEL 
90030 MISC L.F. 1050.000 39.500 41475.00 0.000 0.00 0.000 0.00 

90030D STREAM RELOCATION 
90030 MISC L.F. 1272.000 10.000 12720.00 0.000 0.00 0.000 0.00 

90030E, CHAIN LINK FENCE, 6 FO 
SPECIAL 

90031 MISC S.F. 2980.000 2.150 6407.00 0.000 0.00 0.000 0.00 
90031A PAVEMENT MARKING, CONCR 
CORRUGATED MEDIAN, EPOXY 

90031 MISC S.F. 6725.000 0.650 4371.25 0.000 0.00 0.000 0.00 
90031B, ANTI GRAFFITI COATING 

90031 MISC S.F. 30015.000 0.650 19509.75 0.000 0.00 0.000 0.00 
90031C CONCRETE STAINING 

90031 MISC S.F. 11960.000 3.500 41860.00 0.000 0.00 0.000 0.00 
90031D ARCHITECTURAL SURFACE T 

90033 MISC S.Y. 7210.000 0.600 4326.00 0.000 0.00 0.000 0.00 
90033A SALVAGED TOPSOIL, SPECI 

90034 MISC C.Y. 193.000 25.000 4825.00 0.000 0.00 0.000 0.00 
90034A HEAVY RIPRAP DITCH CHEC 

90035 MISC TON 9960.000 5.200 51792.00 0.000 0.00 0.000 0.00 
90035A CRUSHED STONE BASE COUR 

90365 QMP, BASE COURSES TON 126440.000 0.180 22759.20 0.000 0.00 0.000 0.00 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 28.000 20.000 560.00 0.000 0.00 0.000 0.00 

1 
90501 QMP READY MIXED CONC MASONRY F C.Y. 3024.000 5.000 15120.00 0.000 0.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 30240.000 1.000 30240.00 0.000 0.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 20.000 395.000 7900.00 0.000 0.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 108.000 35.000 3780.00 0.000 0.00 0.000 0.00 
90637 SAFETY FENCE L.F. 400.000 1.900 760.00 0.000 0.00 0.000 0.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 47.000 15.000 705.00 0.000 0.00 0.000 0.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 1250.000 4.000 5000.00 0.000 0.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 5000.000 2.000 10000.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 3.000 60.000 180.00 0.000 0.00 0.000 0.00 

90005J, STEEL SIGN POST 
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 10498391.53 0.00 0.000 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 23 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311002 

STATE PROJECT(S): 3685-00-74 LOCATION 13/DANE COUNTY 
SAUNDERS CREEK BRIDGE & APPS 
CTH W 
DANE 

TYPE OF WORK: 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: SYKES CONSTRUCTION, INC. 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 5000.000 5000.00 3900.000 3900.00 

10+00 
20411 REMOVING GUARDRAIL L.F. 215.000 1.000 215.00 1.000 215.00 1.000 215.00 
20501 COMMON EXCAVATION C.Y. 415.000 7.000 2905.00 12.000 4980.00 7.000 2905.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 9300.000 9300.00 5000.000 5000.00 12200.000 12200.00 

C-13-144 
20650 COFFERDAMS LS 1.000 100.000 100.00 1000.000 1000.00 8400.000 8400.00 
21001 STRUCTURE BACKFILL C.Y. 660.000 8.000 5280.00 14.000 9240.00 17.000 11220.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 700.000 9.000 6300.00 13.000 9100.00 9.000 6300.00 
30426 BREAKER RUN STONE TON 460.000 9.000 4140.00 10.000 4600.00 9.000 4140.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 5.000 100.00 5.000 100.00 6.000 120.00 
41101 ASPHALTIC SURFACE TON 170.000 40.000 6800.00 40.000 6800.00 59.750 10157.50 
50401 CONCRETE MASONRY, CULVERTS C.Y. 103.000 370.000 38110.00 346.000 35638.00 330.000 33990.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 10540.000 0.650 6851.00 0.500 5270.00 0.860 9064.40 
50512 COATED HIGH STR BAR STL REINF, LB. 270.000 1.000 270.00 1.000 270.00 1.470 396.90 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 110.000 19.000 2090.00 25.000 2750.00 34.900 3839.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 40.000 28.000 1120.00 22.000 880.00 28.000 1120.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 150.000 300.00 100.000 200.00 150.000 300.00 
60602 HEAVY RIPRAP C.Y. 15.000 40.000 600.00 35.000 525.00 45.000 675.00 
61910 MOBILIZATION LS 1.000 7500.000 7500.00 4600.000 4600.00 14230.000 14230.00 
62505 SALVAGED TOPSOIL S.Y. 800.000 1.500 1200.00 1.800 1440.00 1.500 1200.00 
62702 MULCHING S.Y. 1000.000 0.120 120.00 0.120 120.00 0.120 120.00 
62815 SILT FENCE, DELIVERED L.F. 600.000 0.650 390.00 0.650 390.00 0.650 390.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
62816 SILT FENCE, INSTALLED L.F. 600.000 0.750 450.00 0.750 450.00 0.750 450.00 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.050 60.00 0.050 60.00 0.050 60.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 3.000 150.00 3.000 150.00 3.000 150.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 3.000 150.00 3.000 150.00 3.000 150.00 
62880 CULVERT PIPE DITCH CHECKS EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
62905 FERTILIZER, TYPE B CWT. 1.000 40.000 40.00 40.000 40.00 40.000 40.00 
63003 SEEDING, TEMPORARY LB. 20.000 3.000 60.00 3.000 60.00 3.000 60.00 
63009 SEEDING, MIXTURE NO. 20 LB. 40.000 5.500 220.00 5.500 220.00 5.500 220.00 
63111 EROSION CONTROL SOD S.Y. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 1800.000 1800.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1900.000 1900.00 1000.000 1000.00 875.520 875.52 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 35.000 4.000 140.00 3.000 105.00 2.500 87.50 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 160.000 2.000 320.00 3.000 480.00 2.500 400.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 675.000 0.960 648.00 0.800 540.00 0.800 540.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 300.000 1.092 327.60 1.250 375.00 1.090 327.00 
65050 CONSTRUCTION STAKING, CABC L.F. 300.000 1.092 327.60 1.250 375.00 1.090 327.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 175.000 175.00 150.000 150.00 175.000 175.00 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 947.450 947.45 900.000 900.00 947.450 947.45 

C-13-144 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 4.000 176.00 4.000 176.00 4.000 176.00 
90004 MISC LS 1.000 1400.000 1400.00 3500.000 3500.00 4200.000 4200.00 

90004A TEMPORARY BYPASS CHANNE 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 35.000 70.00 35.000 70.00 35.000 70.00 

PROPOSAL TOTAL....... 107652.65 111119.00 137038.27 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 25 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311002 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: SYKES CONSTRUCTION, INC. 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: ZENITH TECH., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3600.000 3600.00 12000.000 12000.00 25000.000 25000.00 

10+00 
20411 REMOVING GUARDRAIL L.F. 215.000 1.000 215.00 1.000 215.00 1.000 215.00 
20501 COMMON EXCAVATION C.Y. 415.000 7.000 2905.00 7.000 2905.00 7.000 2905.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 15000.000 15000.00 6000.000 6000.00 25000.000 25000.00 

C-13-144 
20650 COFFERDAMS LS 1.000 5400.000 5400.00 8000.000 8000.00 25000.000 25000.00 
21001 STRUCTURE BACKFILL C.Y. 660.000 17.000 11220.00 19.000 12540.00 17.000 11220.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 700.000 9.000 6300.00 9.000 6300.00 9.000 6300.00 
30426 BREAKER RUN STONE TON 460.000 9.000 4140.00 9.000 4140.00 9.000 4140.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 6.000 120.00 6.000 120.00 6.000 120.00 
41101 ASPHALTIC SURFACE TON 170.000 59.750 10157.50 59.750 10157.50 59.750 10157.50 
50401 CONCRETE MASONRY, CULVERTS C.Y. 103.000 412.000 42436.00 350.000 36050.00 400.000 41200.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 10540.000 0.540 5691.60 0.750 7905.00 0.900 9486.00 
50512 COATED HIGH STR BAR STL REINF, LB. 270.000 2.500 675.00 0.850 229.50 1.200 324.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 110.000 34.000 3740.00 35.000 3850.00 22.000 2420.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 40.000 28.000 1120.00 28.000 1120.00 28.000 1120.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
60602 HEAVY RIPRAP C.Y. 15.000 38.000 570.00 45.000 675.00 45.000 675.00 
61910 MOBILIZATION LS 1.000 17132.240 17132.24 58420.000 58420.00 20000.000 20000.00 
62505 SALVAGED TOPSOIL S.Y. 800.000 1.500 1200.00 1.500 1200.00 1.500 1200.00 
62702 MULCHING S.Y. 1000.000 0.120 120.00 0.120 120.00 0.120 120.00 
62815 SILT FENCE, DELIVERED L.F. 600.000 0.650 390.00 0.650 390.00 0.650 390.00 
62816 SILT FENCE, INSTALLED L.F. 600.000 0.750 450.00 0.750 450.00 0.750 450.00 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.050 60.00 0.050 60.00 0.050 60.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 26 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311002 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 3.000 150.00 3.000 150.00 3.000 150.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 3.000 150.00 3.000 150.00 3.000 150.00 
62880 CULVERT PIPE DITCH CHECKS EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
62905 FERTILIZER, TYPE B CWT. 1.000 40.000 40.00 40.000 40.00 40.000 40.00 
63003 SEEDING, TEMPORARY LB. 20.000 3.000 60.00 3.000 60.00 3.000 60.00 
63009 SEEDING, MIXTURE NO. 20 LB. 40.000 5.500 220.00 5.500 220.00 5.500 220.00 
63111 EROSION CONTROL SOD S.Y. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2000.000 2000.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 1900.000 1900.00 880.000 880.00 875.520 875.52 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 35.000 2.000 70.00 4.000 140.00 3.000 105.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 160.000 2.000 320.00 4.000 640.00 5.000 800.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 675.000 1.290 870.75 0.800 540.00 0.800 540.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 300.000 1.090 327.00 1.092 327.60 1.092 327.60 
65050 CONSTRUCTION STAKING, CABC L.F. 300.000 1.090 327.00 1.092 327.60 1.092 327.60 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 175.000 175.00 175.000 175.00 175.000 175.00 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 947.450 947.45 950.000 950.00 947.450 947.45 

C-13-144 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 4.000 176.00 4.000 176.00 1.000 44.00 
90004 MISC LS 1.000 4200.000 4200.00 4200.000 4200.00 10000.000 10000.00 

90004A TEMPORARY BYPASS CHANNE 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 35.000 70.00 35.000 70.00 35.000 70.00 

PROPOSAL TOTAL....... 149345.54 186593.20 206534.67 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 27 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

STATE PROJECT(S): 5598-00-71 LOCATION 23/GREEN COUNTY 
BRANCH SUGAR RIVER BRIDGE & APPS 
CTH T 
GREEN 

TYPE OF WORK: 

BIDDER NO 1: ROCK ROAD COMPANIES, INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: CONCRETE STRUCTURES, INC. 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 225.000 225.00 250.000 250.00 250.000 250.00 
20104 GRUBBING STA. 1.000 225.000 225.00 250.000 250.00 250.000 250.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 190.000 570.00 190.000 570.00 190.000 570.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 6500.000 6500.00 4500.000 4500.00 

115+65, 180' RT 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 600.000 600.00 2500.000 2500.00 6950.000 6950.00 

116+00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 2250.000 0.650 1462.50 0.700 1575.00 0.700 1575.00 
20501 COMMON EXCAVATION C.Y. 5250.000 3.100 16275.00 3.170 16642.50 3.170 16642.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4500.000 4500.00 4500.000 4500.00 6000.000 6000.00 

B-23-131 
20801 BORROW EXCAVATION C.Y. 8950.000 4.660 41707.00 4.100 36695.00 4.100 36695.00 
21001 STRUCTURE BACKFILL C.Y. 290.000 9.000 2610.00 21.830 6330.70 21.000 6090.00 
21301 FINISHING ROADWAY LS 1.000 100.000 100.00 1000.000 1000.00 1000.000 1000.00 
21401 OBLITERATING OLD ROAD STA. 7.000 200.000 1400.00 200.000 1400.00 200.000 1400.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6500.000 6.250 40625.00 6.590 42835.00 6.590 42835.00 
30426 BREAKER RUN STONE TON 1400.000 6.250 8750.00 6.590 9226.00 6.590 9226.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 170.000 3.000 510.00 3.000 510.00 3.000 510.00 
40301 QMP, ASPHALTIC MIXTURE TON 1500.000 0.300 450.00 0.300 450.00 0.300 450.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 90.000 100.000 9000.00 100.000 9000.00 100.000 9000.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1500.000 23.200 34800.00 23.200 34800.00 23.200 34800.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 970.000 1.000 970.00 1.000 970.00 1.000 970.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 116.000 308.000 35728.00 300.000 34800.00 373.000 43268.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 123.000 2.500 307.50 2.500 307.50 2.000 246.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3960.000 0.770 3049.20 0.780 3088.80 0.600 2376.00 
50511 COATED HIGH STR BAR STL REINF, LB. 11440.000 0.830 9495.20 0.850 9724.00 0.610 6978.40 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 28 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 550.000 22.060 12133.00 22.570 12413.50 13.000 7150.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5135.000 5135.00 4000.000 4000.00 5500.000 5500.00 

B-23-131 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 35.000 490.00 36.910 516.74 35.000 490.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 164.000 21.000 3444.00 22.000 3608.00 22.000 3608.00 
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 32.000 90.000 2880.00 100.000 3200.00 100.000 3200.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 150.000 1500.00 154.000 1540.00 154.000 1540.00 
60602 HEAVY RIPRAP C.Y. 230.000 33.000 7590.00 35.000 8050.00 42.000 9660.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 540.000 29.000 15660.00 28.000 15120.00 30.000 16200.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 28.500 3762.00 28.500 3762.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 43.000 12.000 516.00 9.750 419.25 9.750 419.25 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 28.000 49.000 1372.00 45.000 1260.00 45.000 1260.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1700.000 6800.00 1800.000 7200.00 1800.000 7200.00 
61910 MOBILIZATION LS 1.000 3700.000 3700.00 17900.000 17900.00 19330.470 19330.47 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 12200.000 0.180 2196.00 0.180 2196.00 0.180 2196.00 
62505 SALVAGED TOPSOIL S.Y. 21500.000 0.480 10320.00 0.530 11395.00 0.530 11395.00 
62702 MULCHING S.Y. 25500.000 0.100 2550.00 0.090 2295.00 0.090 2295.00 
62815 SILT FENCE, DELIVERED L.F. 2305.000 0.800 1844.00 0.600 1383.00 0.600 1383.00 
62816 SILT FENCE, INSTALLED L.F. 2305.000 0.800 1844.00 0.700 1613.50 0.700 1613.50 
62817 SILT FENCE MAINTENANCE L.F. 4610.000 0.100 461.00 0.050 230.50 0.050 230.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 140.000 420.00 75.000 225.00 75.000 225.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 190.000 570.00 100.000 300.00 100.000 300.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 250.000 0.800 200.00 0.450 112.50 0.450 112.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 250.000 0.800 200.00 0.600 150.00 0.600 150.00 
62860 TURBIDITY BARRIERS S.Y. 8.000 40.000 320.00 25.000 200.00 25.000 200.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 80.000 3.000 240.00 3.000 240.00 3.000 240.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 80.000 3.000 240.00 3.000 240.00 3.000 240.00 
62880 CULVERT PIPE DITCH CHECKS EACH 4.000 70.000 280.00 50.000 200.00 50.000 200.00 
62905 FERTILIZER, TYPE B CWT. 17.000 24.000 408.00 24.000 408.00 24.000 408.00 
63003 SEEDING, TEMPORARY LB. 700.000 2.200 1540.00 2.000 1400.00 2.000 1400.00 
63009 SEEDING, MIXTURE NO. 20 LB. 378.000 5.000 1890.00 3.400 1285.20 3.400 1285.20 
63015 SEEDING, BORROW PIT MIXTURE LB. 270.000 6.000 1620.00 3.400 918.00 3.400 918.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 55.000 220.00 45.000 180.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 46.000 17.000 782.00 16.000 736.00 16.000 736.00 
63822 MOVING SIGNS, TYPE II EACH 5.000 20.000 100.00 40.000 200.00 40.000 200.00 
63827 REMOVING SIGNS, TYPE II EACH 15.000 16.000 240.00 18.000 270.00 18.000 270.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 7.000 16.000 112.00 18.000 126.00 18.000 126.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 29 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63840 MOVING SMALL SIGN SUPPORTS EACH 5.000 40.000 200.00 40.000 200.00 40.000 200.00 
64201 FIELD OFFICE, TYPE A LS 1.000 3000.000 3000.00 250.000 250.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 102.380 102.38 102.380 102.38 3000.000 3000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 6077.000 0.220 1336.94 0.220 1336.94 0.250 1519.25 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 519.000 0.830 430.77 0.830 430.77 0.500 259.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 692.000 0.100 69.20 0.100 69.20 0.100 69.20 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1625.000 0.070 113.75 0.070 113.75 0.150 243.75 
64326 TRAFFIC CONTROL, SIGNS DAYS 1685.000 0.680 1145.80 0.680 1145.80 0.400 674.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1610.000 1.100 1771.00 1.100 1771.00 1.100 1771.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 365.000 2.600 949.00 2.670 974.55 2.000 730.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 9380.000 0.240 2251.20 0.240 2251.20 0.240 2251.20 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 10.000 4.250 42.50 4.250 42.50 4.250 42.50 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 2589.000 0.650 1682.85 0.650 1682.85 0.700 1812.30 
65050 CONSTRUCTION STAKING, CABC L.F. 2589.000 0.650 1682.85 0.650 1682.85 0.700 1812.30 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 950.000 950.00 950.000 950.00 1065.550 1065.55 

B-23-131 
66501 SAWING EXISTING PAVEMENT L.F. 66.000 3.000 198.00 4.000 264.00 4.000 264.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 35.000 70.00 35.000 70.00 

PROPOSAL TOTAL....... 328212.64 342655.48 357089.87 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 30 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

BIDDER NO 1: ROCK ROAD COMPANIES, INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: CONCRETE STRUCTURES, INC. 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 250.000 250.00 500.000 500.00 0.000 0.00 
20104 GRUBBING STA. 1.000 250.000 250.00 500.000 500.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 200.000 600.00 190.000 570.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 15000.000 15000.00 0.000 0.00 

115+65, 180' RT 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 7000.000 7000.00 0.000 0.00 

116+00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 2250.000 3.000 6750.00 0.700 1575.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 5250.000 4.100 21525.00 3.170 16642.50 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 12000.000 12000.00 0.000 0.00 

B-23-131 
20801 BORROW EXCAVATION C.Y. 8950.000 4.750 42512.50 4.100 36695.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 290.000 9.500 2755.00 19.000 5510.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 1000.000 1000.00 0.000 0.00 
21401 OBLITERATING OLD ROAD STA. 7.000 20.000 140.00 200.000 1400.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6500.000 7.750 50375.00 6.590 42835.00 0.000 0.00 
30426 BREAKER RUN STONE TON 1400.000 7.750 10850.00 6.590 9226.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 170.000 2.000 340.00 3.000 510.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 1500.000 1.500 2250.00 0.300 450.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 90.000 190.000 17100.00 100.000 9000.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1500.000 15.130 22695.00 23.200 34800.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 970.000 1.000 970.00 1.000 970.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 116.000 425.000 49300.00 320.000 37120.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 123.000 3.500 430.50 5.000 615.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 3960.000 0.650 2574.00 0.650 2574.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 11440.000 0.850 9724.00 0.700 8008.00 0.000 0.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 550.000 18.000 9900.00 16.000 8800.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 4500.000 4500.00 0.000 0.00 

B-23-131 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 35.000 490.00 25.000 350.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 164.000 24.000 3936.00 22.000 3608.00 0.000 0.00 
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 32.000 85.000 2720.00 100.000 3200.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 31 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 150.000 1500.00 154.000 1540.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 230.000 30.000 6900.00 45.000 10350.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 540.000 40.000 21600.00 30.000 16200.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 28.500 3762.00 28.500 3762.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 43.000 9.750 419.25 9.750 419.25 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 28.000 45.000 1260.00 45.000 1260.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 8100.000 8100.00 47300.000 47300.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 12200.000 0.100 1220.00 0.180 2196.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 21500.000 0.500 10750.00 0.530 11395.00 0.000 0.00 
62702 MULCHING S.Y. 25500.000 0.090 2295.00 0.090 2295.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2305.000 0.600 1383.00 0.600 1383.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2305.000 0.700 1613.50 0.700 1613.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 4610.000 0.050 230.50 0.050 230.50 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 75.000 225.00 75.000 225.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 250.000 0.450 112.50 0.450 112.50 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 250.000 0.600 150.00 0.600 150.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 8.000 25.000 200.00 25.000 200.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 80.000 3.000 240.00 3.000 240.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 80.000 3.000 240.00 3.000 240.00 0.000 0.00 
62880 CULVERT PIPE DITCH CHECKS EACH 4.000 50.000 200.00 50.000 200.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 17.000 24.000 408.00 24.000 408.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 700.000 2.000 1400.00 2.000 1400.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 378.000 3.400 1285.20 3.400 1285.20 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 270.000 3.400 918.00 3.400 918.00 0.000 0.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 45.000 180.00 45.000 180.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 46.000 16.000 736.00 16.000 736.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 5.000 40.000 200.00 40.000 200.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 15.000 18.000 270.00 18.000 270.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 7.000 18.000 126.00 18.000 126.00 0.000 0.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 5.000 40.000 200.00 40.000 200.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 1500.000 1500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 102.380 102.38 102.380 102.38 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 6077.000 0.220 1336.94 0.220 1336.94 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 519.000 0.830 430.77 0.830 430.77 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 692.000 0.100 69.20 0.100 69.20 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 32 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311003 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1625.000 0.070 113.75 0.070 113.75 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1685.000 0.680 1145.80 0.680 1145.80 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1610.000 3.000 4830.00 1.100 1771.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 365.000 3.500 1277.50 3.000 1095.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 9380.000 0.240 2251.20 0.240 2251.20 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 10.000 4.250 42.50 4.250 42.50 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 2589.000 0.650 1682.85 0.650 1682.85 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 2589.000 0.650 1682.85 0.650 1682.85 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 950.000 950.00 950.000 950.00 0.000 0.00 

B-23-131 
66501 SAWING EXISTING PAVEMENT L.F. 66.000 4.000 264.00 4.000 264.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 35.000 70.00 0.000 0.00 

PROPOSAL TOTAL....... 371390.69 394101.69 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 33 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311004 

STATE PROJECT(S): 5646-00-74 LOCATION 23/GREEN COUNTY 
APPLE GROVE RD, BRIDGE & APPS 
TOWN RD 
GREEN 

TYPE OF WORK: 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: CONCRETE STRUCTURES, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 20.000 10.000 200.00 10.000 200.00 10.000 200.00 
20105 GRUBBING I.D. 20.000 10.000 200.00 10.000 200.00 10.000 200.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 6500.000 6500.00 7700.000 7700.00 

10+00 
20501 COMMON EXCAVATION C.Y. 350.000 10.000 3500.00 10.000 3500.00 10.000 3500.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4591.940 4591.94 4500.000 4500.00 4700.000 4700.00 

B-23-135 
21001 STRUCTURE BACKFILL C.Y. 180.000 15.970 2874.60 9.500 1710.00 19.000 3420.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 385.000 13.000 5005.00 13.000 5005.00 13.000 5005.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 22.000 1.190 26.18 4.000 88.00 11.000 242.00 
41101 ASPHALTIC SURFACE TON 170.000 47.940 8149.80 38.000 6460.00 45.500 7735.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 101.000 312.000 31512.00 450.000 45450.00 460.000 46460.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 100.000 2.500 250.00 3.500 350.00 3.000 300.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 4420.000 0.650 2873.00 0.700 3094.00 0.600 2652.00 
50511 COATED HIGH STR BAR STL REINF, LB. 8040.000 0.750 6030.00 0.900 7236.00 0.620 4984.80 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 240.000 20.700 4968.00 15.000 3600.00 16.000 3840.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 5500.000 5500.00 5500.000 5500.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 35.000 560.00 30.000 480.00 33.000 528.00 
60602 HEAVY RIPRAP C.Y. 100.000 40.000 4000.00 30.000 3000.00 46.000 4600.00 
61910 MOBILIZATION LS 1.000 12800.000 12800.00 5400.000 5400.00 19451.340 19451.34 
62505 SALVAGED TOPSOIL S.Y. 700.000 2.000 1400.00 2.000 1400.00 2.000 1400.00 
62702 MULCHING S.Y. 1150.000 0.150 172.50 0.150 172.50 0.150 172.50 
62815 SILT FENCE, DELIVERED L.F. 720.000 0.750 540.00 0.750 540.00 0.750 540.00 
62816 SILT FENCE, INSTALLED L.F. 720.000 0.750 540.00 0.750 540.00 0.750 540.00 
62817 SILT FENCE MAINTENANCE L.F. 720.000 0.050 36.00 0.050 36.00 0.050 36.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 75.000 75.00 75.000 75.00 75.000 75.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 34 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311004 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 1.000 60.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 1.000 60.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 5.000 150.00 5.000 150.00 5.000 150.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.000 150.00 5.000 150.00 5.000 150.00 
62905 FERTILIZER, TYPE B CWT. 1.000 40.000 40.00 40.000 40.00 40.000 40.00 
63003 SEEDING, TEMPORARY LB. 32.000 2.000 64.00 2.000 64.00 2.000 64.00 
63009 SEEDING, MIXTURE NO. 20 LB. 42.000 5.500 231.00 5.500 231.00 5.500 231.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 45.000 180.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 500.000 500.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 1084.320 1084.32 1740.000 1740.00 1740.000 1740.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 195.000 2.550 497.25 3.500 682.50 2.000 390.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 366.000 0.980 358.68 1.250 457.50 1.250 457.50 
65050 CONSTRUCTION STAKING, CABC L.F. 366.000 0.980 358.68 1.250 457.50 1.250 457.50 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 975.000 975.00 900.000 900.00 900.000 900.00 

B-23-135 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 4.000 160.00 4.000 160.00 4.000 160.00 

PROPOSAL TOTAL....... 108238.95 112685.00 134637.64 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 35 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311004 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: CONCRETE STRUCTURES, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 20.000 10.000 200.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 20.000 10.000 200.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 25000.000 25000.00 0.000 0.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 350.000 10.000 3500.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 13000.000 13000.00 0.000 0.00 0.000 0.00 

B-23-135 
21001 STRUCTURE BACKFILL C.Y. 180.000 20.000 3600.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 385.000 22.000 8470.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 22.000 4.000 88.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 170.000 43.000 7310.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 101.000 330.000 33330.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 100.000 3.000 300.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 4420.000 0.550 2431.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 8040.000 0.620 4984.80 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 240.000 16.000 3840.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 0.000 0.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 25.000 400.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 100.000 45.000 4500.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 42000.000 42000.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 700.000 2.000 1400.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 1150.000 0.150 172.50 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 720.000 0.750 540.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 720.000 0.750 540.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 720.000 0.050 36.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 75.000 75.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 60.000 1.000 60.00 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 60.000 1.000 60.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 5.000 150.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 5.000 150.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 40.000 40.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 36 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311004 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 32.000 2.000 64.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 42.000 5.500 231.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1085.000 1085.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 195.000 3.000 585.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 366.000 0.980 358.68 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 366.000 0.980 358.68 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 975.000 975.00 0.000 0.00 0.000 0.00 

B-23-135 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 4.000 160.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 168690.66 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 37 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311005 

STATE PROJECT(S): 5659-00-72 LOCATION 56/SAUK COUNTY 
CTH E - USH 12 RD 
CTH PF 
SAUK 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: BILL MEISE CONSTRUCTION, LLC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: ACME CONSTRCTION COMPANY 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: CONCRETE STRUCTURES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
20104 GRUBBING STA. 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 6000.000 6000.00 4000.000 4000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 759.000 5.250 3984.75 3.000 2277.00 6.250 4743.75 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2100.000 2100.00 4500.000 4500.00 5000.000 5000.00 

B-56-172 
20801 BORROW EXCAVATION C.Y. 138.000 10.350 1428.30 6.000 828.00 4.750 655.50 
21001 STRUCTURE BACKFILL C.Y. 360.000 10.350 3726.00 12.000 4320.00 14.000 5040.00 
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 1000.000 1000.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1040.000 14.850 15444.00 12.200 12688.00 9.600 9984.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 2.000 90.00 4.000 180.00 2.000 90.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 22.000 219.000 4818.00 219.000 4818.00 219.000 4818.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 440.000 22.540 9917.60 29.500 12980.00 22.540 9917.60 
50201 CONCRETE MASONRY, BRIDGES C.Y. 230.000 262.000 60260.00 282.610 65000.30 287.000 66010.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 260.000 2.440 634.40 2.300 598.00 2.000 520.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6620.000 0.530 3508.60 0.440 2912.80 0.540 3574.80 
50511 COATED HIGH STR BAR STL REINF, LB. 21780.000 0.570 12414.60 0.540 11761.20 0.530 11543.40 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1020.000 20.920 21338.40 16.830 17166.60 15.000 15300.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5500.000 5500.00 6800.000 6800.00 6000.000 6000.00 

B-56-172 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 36.040 612.68 36.760 624.92 34.000 578.00 
60602 HEAVY RIPRAP C.Y. 150.000 31.000 4650.00 30.000 4500.00 46.000 6900.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 28.500 3779.10 31.500 4176.90 28.500 3779.10 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 200.000 10.000 2000.00 12.000 2400.00 10.000 2000.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 38 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311005 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1785.000 7140.00 1800.000 7200.00 
61910 MOBILIZATION LS 1.000 12700.000 12700.00 8000.000 8000.00 22405.000 22405.00 
62505 SALVAGED TOPSOIL S.Y. 1330.000 1.000 1330.00 0.800 1064.00 1.750 2327.50 
62702 MULCHING S.Y. 1950.000 0.100 195.00 0.090 175.50 0.100 195.00 
62815 SILT FENCE, DELIVERED L.F. 400.000 0.750 300.00 1.000 400.00 0.750 300.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 0.750 300.00 1.000 400.00 0.750 300.00 
62817 SILT FENCE MAINTENANCE L.F. 800.000 0.100 80.00 0.250 200.00 0.100 80.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 100.000 200.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 150.000 300.00 200.000 400.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 0.900 90.00 1.000 100.00 0.900 90.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 0.900 90.00 1.000 100.00 0.900 90.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.500 350.00 4.000 400.00 3.500 350.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.500 350.00 4.000 400.00 3.500 350.00 
62905 FERTILIZER, TYPE B CWT. 1.800 50.000 90.00 32.000 57.60 50.000 90.00 
63003 SEEDING, TEMPORARY LB. 37.000 3.000 111.00 3.000 111.00 3.000 111.00 
63014 SEEDING, MIXTURE NO. 70 LB. 66.000 12.000 792.00 20.000 1320.00 12.000 792.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 4.000 10.000 40.00 6.000 24.00 10.000 40.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 48.000 192.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 21.100 253.20 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 150.000 150.00 2000.000 2000.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 1026.400 1026.40 1200.000 1200.00 2300.000 2300.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 280.000 2.500 700.00 2.000 560.00 2.000 560.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1015.000 1.060 1075.90 1.120 1136.80 1.120 1136.80 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 402.000 0.850 341.70 1.190 478.38 0.860 345.72 
65050 CONSTRUCTION STAKING, CABC L.F. 402.000 0.850 341.70 1.190 478.38 0.880 353.76 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 950.000 950.00 750.000 750.00 1146.100 1146.10 

B-56-172 
66501 SAWING EXISTING PAVEMENT L.F. 46.000 3.000 138.00 5.000 230.00 2.500 115.00 

PROPOSAL TOTAL....... 191944.13 193802.58 205328.03 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 39 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311005 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: BILL MEISE CONSTRUCTION, LLC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: ACME CONSTRCTION COMPANY 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 6: CONCRETE STRUCTURES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.000 150.000 300.00 300.000 600.00 300.000 600.00 
20104 GRUBBING STA. 2.000 150.000 300.00 300.000 600.00 300.000 600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7000.000 7000.00 12000.000 12000.00 8000.000 8000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 759.000 6.000 4554.00 10.500 7969.50 10.500 7969.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 10000.000 10000.00 

B-56-172 
20801 BORROW EXCAVATION C.Y. 138.000 8.000 1104.00 1.000 138.00 1.000 138.00 
21001 STRUCTURE BACKFILL C.Y. 360.000 7.000 2520.00 12.000 4320.00 10.000 3600.00 
21301 FINISHING ROADWAY LS 1.000 900.000 900.00 2000.000 2000.00 2000.000 2000.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1040.000 11.100 11544.00 13.000 13520.00 9.600 9984.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 4.000 180.00 2.000 90.00 2.000 90.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 22.000 219.000 4818.00 219.000 4818.00 219.000 4818.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 440.000 29.500 12980.00 22.540 9917.60 22.540 9917.60 
50201 CONCRETE MASONRY, BRIDGES C.Y. 230.000 325.000 74750.00 290.000 66700.00 350.000 80500.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 260.000 3.000 780.00 3.000 780.00 3.500 910.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6620.000 0.500 3310.00 0.413 2734.06 0.650 4303.00 
50511 COATED HIGH STR BAR STL REINF, LB. 21780.000 0.700 15246.00 0.450 9801.00 0.850 18513.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1020.000 20.000 20400.00 15.000 15300.00 16.000 16320.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 4800.000 4800.00 5000.000 5000.00 

B-56-172 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 30.000 510.00 20.000 340.00 30.000 510.00 
60602 HEAVY RIPRAP C.Y. 150.000 35.000 5250.00 35.000 5250.00 30.000 4500.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.000 3845.40 29.000 3845.40 29.000 3845.40 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 200.000 9.700 1940.00 9.700 1940.00 9.700 1940.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1670.000 6680.00 1670.000 6680.00 1670.000 6680.00 
61910 MOBILIZATION LS 1.000 6000.000 6000.00 15450.000 15450.00 15050.000 15050.00 
62505 SALVAGED TOPSOIL S.Y. 1330.000 1.250 1662.50 1.500 1995.00 1.500 1995.00 
62702 MULCHING S.Y. 1950.000 0.160 312.00 0.160 312.00 0.160 312.00 
62815 SILT FENCE, DELIVERED L.F. 400.000 0.600 240.00 0.600 240.00 0.600 240.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 0.850 340.00 0.850 340.00 0.850 340.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 40 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311005 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 800.000 0.010 8.00 0.010 8.00 0.010 8.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 125.000 250.00 125.000 250.00 125.000 250.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 0.500 50.00 0.500 50.00 0.500 50.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.500 350.00 3.500 350.00 3.500 350.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.650 365.00 3.650 365.00 3.650 365.00 
62905 FERTILIZER, TYPE B CWT. 1.800 40.000 72.00 40.000 72.00 40.000 72.00 
63003 SEEDING, TEMPORARY LB. 37.000 2.650 98.05 2.650 98.05 2.650 98.05 
63014 SEEDING, MIXTURE NO. 70 LB. 66.000 12.000 792.00 12.000 792.00 12.000 792.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 4.000 25.000 100.00 25.000 100.00 25.000 100.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 45.000 180.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.800 261.60 21.800 261.60 21.800 261.60 
64202 FIELD OFFICE, TYPE B LS 1.000 700.000 700.00 1500.000 1500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1026.400 1026.40 1027.000 1027.00 1026.400 1026.40 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 280.000 2.000 560.00 3.000 840.00 3.500 980.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1015.000 1.120 1136.80 1.060 1075.90 1.060 1075.90 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 402.000 1.250 502.50 0.850 341.70 0.850 341.70 
65050 CONSTRUCTION STAKING, CABC L.F. 402.000 1.250 502.50 0.850 341.70 0.850 341.70 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 900.000 900.00 950.000 950.00 950.000 950.00 

B-56-172 
66501 SAWING EXISTING PAVEMENT L.F. 46.000 4.000 184.00 4.000 184.00 4.000 184.00 

PROPOSAL TOTAL....... 206254.75 207517.51 226851.85 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 41 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311006 

STATE PROJECT(S): 5749-00-72 LOCATION 22/GRANT COUNTY 
CTH A - MT HOPE RD, LITTLE GRANT RIVER BR & A 
CTH J 
GRANT 

TYPE OF WORK: 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: CONCRETE STRUCTURES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 7000.000 7000.00 12000.000 12000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 615.000 5.000 3075.00 7.000 4305.00 11.000 6765.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3987.000 3987.00 5000.000 5000.00 6000.000 6000.00 

B-22-229 
20801 BORROW EXCAVATION C.Y. 65.000 10.350 672.75 8.000 520.00 2.000 130.00 
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 600.000 600.00 1500.000 1500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 205.000 14.850 3044.25 11.900 2439.50 14.000 2870.00 
30425 BREAKER RUN STONE C.Y. 220.000 14.850 3267.00 11.900 2618.00 14.000 3080.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 13.500 270.00 13.500 270.00 13.500 270.00 
41101 ASPHALTIC SURFACE TON 185.000 63.300 11710.50 63.500 11747.50 63.300 11710.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 183.000 308.000 56364.00 310.000 56730.00 320.000 58560.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 160.000 2.440 390.40 3.000 480.00 4.000 640.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5120.000 0.520 2662.40 0.500 2560.00 0.390 1996.80 
50511 COATED HIGH STR BAR STL REINF, LB. 18680.000 0.600 11208.00 0.700 13076.00 0.470 8779.60 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 250.000 20.980 5245.00 25.000 6250.00 15.000 3750.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7000.000 7000.00 6000.000 6000.00 7000.000 7000.00 

B-22-229 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 35.000 700.00 30.000 600.00 25.000 500.00 
60602 HEAVY RIPRAP C.Y. 300.000 31.000 9300.00 25.000 7500.00 35.000 10500.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 90.000 4.000 360.00 10.000 900.00 12.000 1080.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 4.000 160.00 10.000 400.00 12.000 480.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 126.000 28.500 3591.00 26.700 3364.20 28.500 3591.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 25.000 10.000 250.00 12.000 300.00 10.000 250.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1800.000 5400.00 1970.250 5910.75 1800.000 5400.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 42 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311006 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 15000.000 15000.00 10000.000 10000.00 18100.000 18100.00 
62505 SALVAGED TOPSOIL S.Y. 995.000 1.000 995.00 1.700 1691.50 2.000 1990.00 
62702 MULCHING S.Y. 995.000 0.120 119.40 0.300 298.50 0.120 119.40 
62811 EROSION BALES, DELIVERED EACH 15.000 5.000 75.00 3.000 45.00 5.000 75.00 
62812 EROSION BALES, INSTALLED EACH 15.000 5.000 75.00 3.000 45.00 5.000 75.00 
62815 SILT FENCE, DELIVERED L.F. 755.000 0.750 566.25 1.000 755.00 0.750 566.25 
62816 SILT FENCE, INSTALLED L.F. 755.000 0.900 679.50 1.000 755.00 0.900 679.50 
62817 SILT FENCE MAINTENANCE L.F. 1510.000 0.050 75.50 0.010 15.10 0.050 75.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 250.000 500.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 10.000 20.00 200.000 400.00 
62860 TURBIDITY BARRIERS S.Y. 120.000 21.000 2520.00 26.000 3120.00 21.000 2520.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 35.000 35.00 50.000 50.00 
63003 SEEDING, TEMPORARY LB. 25.000 3.000 75.00 2.000 50.00 3.000 75.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 5.250 262.50 3.000 150.00 5.250 262.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 45.000 180.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 20.000 240.00 18.000 216.00 
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 40.000 40.00 50.000 50.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 25.000 100.00 20.000 80.00 25.000 100.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 40.000 40.00 20.000 20.00 40.000 40.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 750.000 750.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 1499.000 1499.00 1499.000 1499.00 1517.000 1517.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 70.000 2.500 175.00 2.000 140.00 5.000 350.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 600.000 2.500 1500.00 2.000 1200.00 4.000 2400.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 600.000 1.000 600.00 1.500 900.00 1.290 774.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 252.000 2.020 509.04 2.020 509.04 2.020 509.04 
65050 CONSTRUCTION STAKING, CABC L.F. 252.000 2.020 509.04 2.020 509.04 2.020 509.04 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 850.000 850.00 

B-22-229 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.000 132.00 5.000 220.00 4.000 176.00 
90345 SPECIAL GRANULAR BACKFILL TON 440.000 8.500 3740.00 10.000 4400.00 31.000 13640.00 

PROPOSAL TOTAL....... 167020.53 168088.13 195472.13 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 43 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311006 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: CONCRETE STRUCTURES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5400.000 5400.00 6000.000 6000.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 615.000 11.000 6765.00 5.000 3075.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4500.000 4500.00 6500.000 6500.00 0.000 0.00 

B-22-229 
20801 BORROW EXCAVATION C.Y. 65.000 2.000 130.00 10.350 672.75 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 800.000 800.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 205.000 14.000 2870.00 14.850 3044.25 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 220.000 14.000 3080.00 14.850 3267.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 20.000 13.500 270.00 13.500 270.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 185.000 63.300 11710.50 63.300 11710.50 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 183.000 323.000 59109.00 375.000 68625.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 160.000 2.000 320.00 3.500 560.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5120.000 0.600 3072.00 0.650 3328.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 18680.000 0.560 10460.80 0.850 15878.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 250.000 16.800 4200.00 16.000 4000.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8400.000 8400.00 6500.000 6500.00 0.000 0.00 

B-22-229 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 34.000 680.00 30.000 600.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 300.000 42.000 12600.00 30.000 9000.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 90.000 6.000 540.00 10.000 900.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 6.000 240.00 6.000 240.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 126.000 28.500 3591.00 28.500 3591.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 25.000 10.000 250.00 10.000 250.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1800.000 5400.00 1800.000 5400.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 22983.030 22983.03 16000.000 16000.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 995.000 2.000 1990.00 1.000 995.00 0.000 0.00 
62702 MULCHING S.Y. 995.000 0.120 119.40 0.120 119.40 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 15.000 5.000 75.00 5.000 75.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 15.000 5.000 75.00 5.000 75.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 755.000 0.750 566.25 0.750 566.25 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 44 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311006 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62816 SILT FENCE, INSTALLED L.F. 755.000 0.900 679.50 0.900 679.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1510.000 0.050 75.50 0.050 75.50 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 120.000 21.000 2520.00 21.000 2520.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 50.000 50.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 25.000 3.000 75.00 3.000 75.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 5.250 262.50 5.250 262.50 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 50.000 50.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 25.000 100.00 25.000 100.00 0.000 0.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 1.000 40.000 40.00 40.000 40.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 500.000 500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1888.000 1888.00 1499.000 1499.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 70.000 2.000 140.00 2.500 175.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 600.000 2.000 1200.00 3.500 2100.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 600.000 1.000 600.00 1.290 774.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 252.000 2.020 509.04 2.020 509.04 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 252.000 2.020 509.04 2.020 509.04 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00 

B-22-229 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 4.000 176.00 3.000 132.00 0.000 0.00 
90345 SPECIAL GRANULAR BACKFILL TON 440.000 33.000 14520.00 42.500 18700.00 0.000 0.00 

PROPOSAL TOTAL....... 200757.56 203258.73 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 45 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311007 

STATE PROJECT(S): 5766-00-74 LOCATION 53/ROCK COUNTY 
5766-00-75 JOHNSON RD BRIDGES & APPS, TOWNS PLYMOUTH & R 

TOWN RD 
ROCK 

TYPE OF WORK: 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: ZENITH TECH., INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 5.000 400.000 2000.00 400.000 2000.00 600.000 3000.00 
20104 GRUBBING STA. 5.000 400.000 2000.00 400.000 2000.00 246.000 1230.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 9000.000 9000.00 17000.000 17000.00 

10+00, 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 10000.000 10000.00 17000.000 17000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 975.000 6.610 6444.75 10.000 9750.00 6.610 6444.75 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8500.000 8500.00 6000.000 6000.00 5000.000 5000.00 

B-53-237 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 9500.000 9500.00 5000.000 5000.00 5000.000 5000.00 

B-53-236 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 1500.000 1500.00 500.000 500.00 

5766-00-74 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 1500.000 1500.00 500.000 500.00 

5766-00-75 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 620.000 18.000 11160.00 13.000 8060.00 18.000 11160.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 33.000 4.000 132.00 4.000 132.00 4.000 132.00 
41101 ASPHALTIC SURFACE TON 295.000 32.000 9440.00 32.000 9440.00 32.000 9440.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 258.000 350.000 90300.00 293.000 75594.00 310.000 79980.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 225.000 3.500 787.50 2.500 562.50 1.500 337.50 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10830.000 0.650 7039.50 0.750 8122.50 0.700 7581.00 
50511 COATED HIGH STR BAR STL REINF, LB. 20730.000 0.850 17620.50 0.790 16376.70 0.800 16584.00 
51031 CIP CONC PILING, DELIV & DRIVE L.F. 1540.000 15.500 23870.00 24.000 36960.00 21.000 32340.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 3500.000 3500.00 4200.000 4200.00 4500.000 4500.00 

B-53-237 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 3700.000 3700.00 4500.000 4500.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 46 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311007 

B-53-236 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 30.000 600.00 35.000 700.00 15.000 300.00 
60602 HEAVY RIPRAP C.Y. 330.000 30.000 9900.00 40.000 13200.00 45.000 14850.00 
61910 MOBILIZATION LS 1.000 6600.000 6600.00 30000.000 30000.00 30000.000 30000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00 
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00 
62505 SALVAGED TOPSOIL S.Y. 895.000 1.250 1118.75 3.000 2685.00 1.250 1118.75 
62702 MULCHING S.Y. 895.000 0.150 134.25 0.150 134.25 0.150 134.25 
62811 EROSION BALES, DELIVERED EACH 60.000 5.500 330.00 5.500 330.00 5.500 330.00 
62812 EROSION BALES, INSTALLED EACH 60.000 5.500 330.00 5.500 330.00 5.500 330.00 
62815 SILT FENCE, DELIVERED L.F. 1230.000 0.500 615.00 0.500 615.00 0.500 615.00 
62816 SILT FENCE, INSTALLED L.F. 1230.000 0.450 553.50 0.450 553.50 0.450 553.50 
62817 SILT FENCE MAINTENANCE L.F. 2460.000 0.100 246.00 0.100 246.00 0.100 246.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 80.000 320.00 80.000 320.00 80.000 320.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00 
62860 TURBIDITY BARRIERS S.Y. 315.000 13.000 4095.00 13.000 4095.00 13.000 4095.00 
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 50.000 100.00 50.000 100.00 
63003 SEEDING, TEMPORARY LB. 28.000 3.250 91.00 3.250 91.00 3.250 91.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 7.250 362.50 7.250 362.50 7.250 362.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 40.750 326.00 40.750 326.00 40.750 326.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 15.750 378.00 15.750 378.00 15.750 378.00 
63827 REMOVING SIGNS, TYPE II EACH 8.000 20.000 160.00 20.000 160.00 20.000 160.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 1500.000 1500.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1081.600 1081.60 1081.600 1081.60 1082.000 1082.00 

5766-00-74 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1081.600 1081.60 1081.600 1081.60 1082.000 1082.00 

5766-00-75 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 700.000 3.500 2450.00 2.560 1792.00 7.000 4900.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 524.000 1.250 655.00 1.250 655.00 1.250 655.00 
65050 CONSTRUCTION STAKING, CABC L.F. 524.000 1.250 655.00 1.250 655.00 1.250 655.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-53-237 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-53-236 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 3.000 240.00 4.000 320.00 5.000 400.00 
90345 SPECIAL GRANULAR BACKFILL TON 1040.000 22.000 22880.00 28.000 29120.00 25.000 26000.00 

PROPOSAL TOTAL....... 269697.45 302329.15 315413.25 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 47 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311007 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: ZENITH TECH., INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 5.000 600.000 3000.00 600.000 3000.00 0.000 0.00 
20104 GRUBBING STA. 5.000 246.000 1230.00 246.000 1230.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 14000.000 14000.00 0.000 0.00 

10+00, 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 14000.000 14000.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 975.000 6.610 6444.75 6.610 6444.75 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5800.000 5800.00 7000.000 7000.00 0.000 0.00 

B-53-237 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7400.000 7400.00 7000.000 7000.00 0.000 0.00 

B-53-236 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

5766-00-74 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 

5766-00-75 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 620.000 18.000 11160.00 18.000 11160.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 33.000 4.000 132.00 4.000 132.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 295.000 32.000 9440.00 32.000 9440.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 258.000 382.000 98556.00 300.000 77400.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 225.000 2.000 450.00 3.000 675.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10830.000 0.590 6389.70 0.550 5956.50 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 20730.000 0.560 11608.80 0.600 12438.00 0.000 0.00 
51031 CIP CONC PILING, DELIV & DRIVE L.F. 1540.000 16.000 24640.00 16.000 24640.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5400.000 5400.00 4500.000 4500.00 0.000 0.00 

B-53-237 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 3900.000 3900.00 0.000 0.00 

B-53-236 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 34.000 680.00 25.000 500.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 330.000 46.000 15180.00 45.000 14850.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 34874.330 34874.33 41900.000 41900.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 4.000 100.000 400.00 100.000 400.00 0.000 0.00 
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 200.000 200.00 200.000 200.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 48 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311007 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL S.Y. 895.000 1.250 1118.75 1.250 1118.75 0.000 0.00 
62702 MULCHING S.Y. 895.000 0.150 134.25 0.150 134.25 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 60.000 5.500 330.00 5.500 330.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 60.000 5.500 330.00 5.500 330.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1230.000 0.500 615.00 0.500 615.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1230.000 0.450 553.50 0.450 553.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2460.000 0.100 246.00 0.100 246.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 80.000 320.00 80.000 320.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 100.000 400.00 100.000 400.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 315.000 13.000 4095.00 35.000 11025.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 50.000 100.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 28.000 3.250 91.00 3.250 91.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 7.250 362.50 7.250 362.50 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 40.750 326.00 40.750 326.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 15.000 360.00 15.750 378.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 8.000 10.000 80.00 20.000 160.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 2000.000 2000.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1081.600 1081.60 0.000 0.00 

5766-00-74 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1400.000 1400.00 1081.600 1081.60 0.000 0.00 

5766-00-75 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 700.000 2.000 1400.00 3.000 2100.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 524.000 1.250 655.00 1.250 655.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 524.000 1.250 655.00 1.250 655.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 0.000 0.00 

B-53-237 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 0.000 0.00 

B-53-236 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 5.000 400.00 4.000 320.00 0.000 0.00 
90345 SPECIAL GRANULAR BACKFILL TON 1040.000 33.000 34320.00 28.000 29120.00 0.000 0.00 

PROPOSAL TOTAL....... 316277.58 316869.45 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 49 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311008 

STATE PROJECT(S): 5788-00-73 LOCATION 53/ROCK COUNTY 
BELOIT - NEWARK RD BRIDGE & APPS, TOWN NEWARK 
TOWN RD 
ROCK 

TYPE OF WORK: 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 100.000 100.00 1000.000 1000.00 10.000 10.00 
20104 GRUBBING STA. 1.000 100.000 100.00 277.000 277.00 10.000 10.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6500.000 6500.00 7800.000 7800.00 14000.000 14000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 440.000 7.500 3300.00 7.500 3300.00 11.500 5060.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4500.000 4500.00 5600.000 5600.00 9000.000 9000.00 

B-53-238 
20801 BORROW EXCAVATION C.Y. 20.000 20.000 400.00 20.000 400.00 1.000 20.00 
21001 STRUCTURE BACKFILL C.Y. 180.000 8.000 1440.00 19.000 3420.00 25.000 4500.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 1500.000 1500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 315.000 18.510 5830.65 18.510 5830.65 14.000 4410.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 23.000 4.000 92.00 4.000 92.00 4.000 92.00 
41101 ASPHALTIC SURFACE TON 180.000 32.000 5760.00 32.000 5760.00 32.000 5760.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 119.000 450.000 53550.00 320.000 38080.00 290.000 34510.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 125.000 3.000 375.00 2.000 250.00 2.450 306.25 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 4620.000 0.650 3003.00 0.600 2772.00 0.740 3418.80 
50511 COATED HIGH STR BAR STL REINF, LB. 10890.000 0.850 9256.50 0.570 6207.30 0.850 9256.50 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 300.000 16.000 4800.00 17.000 5100.00 24.000 7200.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 5600.000 5600.00 4500.000 4500.00 

B-53-238 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 30.000 510.00 34.000 578.00 36.000 612.00 
60602 HEAVY RIPRAP C.Y. 110.000 35.000 3850.00 46.000 5060.00 45.000 4950.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 28.750 3795.00 28.750 3795.00 28.750 3795.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 1800.000 7200.00 
61910 MOBILIZATION LS 1.000 8000.000 8000.00 18035.770 18035.77 11950.000 11950.00 
62505 SALVAGED TOPSOIL S.Y. 935.000 1.250 1168.75 1.250 1168.75 2.000 1870.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 50 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311008 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62702 MULCHING S.Y. 1265.000 0.160 202.40 0.160 202.40 0.160 202.40 
62811 EROSION BALES, DELIVERED EACH 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62812 EROSION BALES, INSTALLED EACH 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62815 SILT FENCE, DELIVERED L.F. 200.000 1.000 200.00 1.000 200.00 1.000 200.00 
62816 SILT FENCE, INSTALLED L.F. 200.000 1.000 200.00 1.000 200.00 1.000 200.00 
62817 SILT FENCE MAINTENANCE L.F. 200.000 0.100 20.00 0.100 20.00 0.100 20.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 75.000 75.00 75.000 75.00 75.000 75.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 1.000 60.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 1.000 60.00 
62905 FERTILIZER, TYPE B CWT. 2.000 40.000 80.00 40.000 80.00 40.000 80.00 
63003 SEEDING, TEMPORARY LB. 30.000 3.000 90.00 3.000 90.00 3.000 90.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 4.900 245.00 4.900 245.00 4.900 245.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 4000.000 4000.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 962.240 962.24 2000.000 2000.00 962.240 962.24 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 3.500 805.00 2.000 460.00 2.620 602.60 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 265.000 1.350 357.75 1.350 357.75 1.350 357.75 
65050 CONSTRUCTION STAKING, CABC L.F. 265.000 1.500 397.50 1.500 397.50 1.500 397.50 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

B-53-238 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.000 132.00 1.000 44.00 4.000 176.00 

PROPOSAL TOTAL....... 135083.79 137984.12 139825.04 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 51 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311008 

BIDDER NO 1: CONCRETE STRUCTURES, INC. 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: ZENITH TECH., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 
20104 GRUBBING STA. 1.000 277.000 277.00 277.000 277.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12000.000 12000.00 14000.000 14000.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 440.000 7.500 3300.00 7.500 3300.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 5000.000 5000.00 0.000 0.00 

B-53-238 
20801 BORROW EXCAVATION C.Y. 20.000 20.000 400.00 20.000 400.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 180.000 15.000 2700.00 20.000 3600.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 315.000 18.510 5830.65 18.510 5830.65 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 23.000 4.000 92.00 4.000 92.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 180.000 32.000 5760.00 32.000 5760.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 119.000 350.000 41650.00 315.000 37485.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 125.000 3.000 375.00 1.500 187.50 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 4620.000 0.600 2772.00 0.730 3372.60 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 10890.000 0.650 7078.50 0.820 8929.80 0.000 0.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 300.000 15.000 4500.00 27.000 8100.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4500.000 4500.00 4500.000 4500.00 0.000 0.00 

B-53-238 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 17.000 20.000 340.00 15.000 255.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 110.000 45.000 4950.00 30.000 3300.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 28.750 3795.00 28.750 3795.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 16400.000 16400.00 20000.000 20000.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 935.000 1.250 1168.75 1.250 1168.75 0.000 0.00 
62702 MULCHING S.Y. 1265.000 0.160 202.40 0.160 202.40 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 50.000 4.000 200.00 4.000 200.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 50.000 4.000 200.00 4.000 200.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 200.000 1.000 200.00 1.000 200.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 200.000 1.000 200.00 1.000 200.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 200.000 0.100 20.00 0.100 20.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 52 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311008 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 75.000 75.00 75.000 75.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 60.000 1.000 60.00 1.000 60.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.000 40.000 80.00 40.000 80.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 30.000 3.000 90.00 3.000 90.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 50.000 4.900 245.00 4.900 245.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 1500.000 1500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 962.240 962.24 1000.000 1000.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 3.000 690.00 5.000 1150.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 265.000 1.350 357.75 1.350 357.75 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 265.000 1.500 397.50 1.500 397.50 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 750.000 750.00 0.000 0.00 

B-53-238 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 6.000 264.00 10.000 440.00 0.000 0.00 

PROPOSAL TOTAL....... 142158.79 145796.95 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 53 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311009 

STATE PROJECT(S): 5923-00-71 LOCATION 22/GRANT COUNTY 
OLD USH 61 BRIDGE & APPS 
TOWN RD 
GRANT 

TYPE OF WORK: 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.000 150.000 300.00 200.000 400.00 250.000 500.00 
20104 GRUBBING STA. 2.000 150.000 300.00 200.000 400.00 250.000 500.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 10000.000 10000.00 8500.000 8500.00 6000.000 6000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 465.000 7.500 3487.50 12.910 6003.15 6.500 3022.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 5004.630 5004.63 5300.000 5300.00 

B-22-230 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 750.000 750.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 75.000 11.500 862.50 14.850 1113.75 18.000 1350.00 
30425 BREAKER RUN STONE C.Y. 85.000 11.500 977.50 14.850 1262.25 18.000 1530.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 227.000 325.000 73775.00 316.000 71732.00 345.000 78315.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 200.000 3.000 600.00 2.370 474.00 2.000 400.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7620.000 0.500 3810.00 0.580 4419.60 0.580 4419.60 
50511 COATED HIGH STR BAR STL REINF, LB. 20110.000 0.700 14077.00 0.620 12468.20 0.580 11663.80 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1385.000 14.000 19390.00 21.000 29085.00 17.000 23545.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6500.000 6500.00 7500.000 7500.00 9000.000 9000.00 

B-22-230 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 30.000 360.00 32.000 384.00 33.000 396.00 
60602 HEAVY RIPRAP C.Y. 440.000 25.000 11000.00 31.000 13640.00 42.000 18480.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 50.000 10.000 500.00 4.000 200.00 5.000 250.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 20.000 10.000 200.00 4.000 80.00 5.000 100.00 
61910 MOBILIZATION LS 1.000 11000.000 11000.00 12000.000 12000.00 28190.780 28190.78 
62505 SALVAGED TOPSOIL S.Y. 295.000 2.000 590.00 1.000 295.00 6.500 1917.50 
62702 MULCHING S.Y. 295.000 0.500 147.50 0.400 118.00 0.400 118.00 
62811 EROSION BALES, DELIVERED EACH 15.000 5.000 75.00 6.000 90.00 6.000 90.00 
62812 EROSION BALES, INSTALLED EACH 15.000 5.000 75.00 6.000 90.00 6.000 90.00 
62815 SILT FENCE, DELIVERED L.F. 425.000 1.000 425.00 1.000 425.00 1.000 425.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 54 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311009 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62816 SILT FENCE, INSTALLED L.F. 425.000 2.000 850.00 1.000 425.00 1.000 425.00 
62817 SILT FENCE MAINTENANCE L.F. 850.000 0.010 8.50 0.100 85.00 0.100 85.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 150.000 300.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 10.000 20.00 200.000 400.00 200.000 400.00 
62860 TURBIDITY BARRIERS S.Y. 115.000 20.000 2300.00 20.500 2357.50 20.500 2357.50 
62905 FERTILIZER, TYPE B CWT. 1.000 100.000 100.00 50.000 50.00 50.000 50.00 
63003 SEEDING, TEMPORARY LB. 5.000 30.000 150.00 10.000 50.00 10.000 50.00 
63009 SEEDING, MIXTURE NO. 20 LB. 10.000 25.000 250.00 20.000 200.00 20.000 200.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 50.000 200.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.000 252.00 20.000 240.00 20.000 240.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 45.000 180.00 25.000 100.00 25.000 100.00 
64202 FIELD OFFICE, TYPE B LS 1.000 750.000 750.00 250.000 250.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 1100.560 1100.56 1100.560 1100.56 1984.000 1984.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 35.000 2.000 70.00 2.500 87.50 3.000 105.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 820.000 2.000 1640.00 2.500 2050.00 2.000 1640.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 131.000 3.890 509.59 3.000 393.00 3.000 393.00 
65050 CONSTRUCTION STAKING, CABC L.F. 131.000 3.890 509.59 3.000 393.00 3.000 393.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 1000.000 1000.00 1000.000 1000.00 

B-22-230 
90345 SPECIAL GRANULAR BACKFILL TON 580.000 10.000 5800.00 8.000 4640.00 35.000 20300.00 

PROPOSAL TOTAL....... 183072.24 190506.14 230575.68 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 55 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311009 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 465.000 15.000 6975.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00 

B-22-230 
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 75.000 20.000 1500.00 0.000 0.00 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 85.000 20.000 1700.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 227.000 375.000 85125.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 200.000 2.000 400.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7620.000 0.300 2286.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 20110.000 0.400 8044.00 0.000 0.00 0.000 0.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1385.000 16.000 22160.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

B-22-230 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 440.000 40.000 17600.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 50.000 10.000 500.00 0.000 0.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 20.000 25.000 500.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 30500.000 30500.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 295.000 3.000 885.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 295.000 0.400 118.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 15.000 6.000 90.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 15.000 6.000 90.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 425.000 1.000 425.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 425.000 1.000 425.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 850.000 0.100 85.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 115.000 20.500 2357.50 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 56 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311009 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 5.000 10.000 50.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 10.000 20.000 200.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 25.000 100.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1100.560 1100.56 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 35.000 3.000 105.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 820.000 2.250 1845.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 131.000 3.000 393.00 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 131.000 3.000 393.00 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

B-22-230 
90345 SPECIAL GRANULAR BACKFILL TON 580.000 39.000 22620.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 231762.06 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 57 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311010 

STATE PROJECT(S): 5992-03-04 LOCATION 13/DANE COUNTY 
5992-03-17 OLD SAUK RD, CITY MADISON 

LOCAL ST 
DANE 

TYPE OF WORK: 

BIDDER NO 1: FRANK BROTHERS, INC. 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: SPEEDWAY SAND & GRAVEL, INC. 
BIDDER NO 6: JAMES PETERSON SONS, INC. 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 269.000 4842.00 270.000 4860.00 269.000 4842.00 
20102 CLEARING I.D. 75.000 7.950 596.25 10.000 750.00 7.950 596.25 
20104 GRUBBING STA. 18.000 269.000 4842.00 270.000 4860.00 269.000 4842.00 
20105 GRUBBING I.D. 75.000 7.950 596.25 10.000 750.00 7.950 596.25 
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 200.000 1200.00 300.000 1800.00 200.000 1200.00 
20405 REMOVING CURB AND GUTTER L.F. 490.000 2.500 1225.00 4.000 1960.00 2.500 1225.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 55.000 4.000 220.00 10.000 550.00 4.000 220.00 
20412 REMOVING FENCE L.F. 1250.000 1.000 1250.00 0.600 750.00 0.500 625.00 
20414 REMOVING MANHOLES EACH 1.000 400.000 400.00 500.000 500.00 400.000 400.00 
20501 COMMON EXCAVATION C.Y. 16950.000 5.350 90682.50 5.500 93225.00 5.350 90682.50 
21301 FINISHING ROADWAY LS 1.000 6800.000 6800.00 500.000 500.00 2500.000 2500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 23450.000 6.020 141169.00 7.050 165322.50 6.750 158287.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1410.000 1.000 1410.00 1.000 1410.00 1.000 1410.00 
40301 QMP, ASPHALTIC MIXTURE TON 8900.000 1.000 8900.00 1.000 8900.00 1.000 8900.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 540.000 200.000 108000.00 200.000 108000.00 205.000 110700.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8900.000 14.500 129050.00 16.750 149075.00 15.500 137950.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5700.000 1.000 5700.00 1.000 5700.00 1.000 5700.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 120.000 30.000 3600.00 36.000 4320.00 36.000 4320.00 
52203 RCCP, CL III, 18-INCH L.F. 48.000 83.600 4012.80 34.500 1656.00 83.600 4012.80 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 445.000 445.00 715.000 715.00 445.000 445.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 4.000 485.000 1940.00 750.000 3000.00 485.000 1940.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 599.500 599.50 825.000 825.00 599.500 599.50 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 205.000 15.000 3075.00 12.000 2460.00 12.000 2460.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 9800.000 2.700 26460.00 2.300 22540.00 2.300 22540.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 58 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311010 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60215 CONCRETE STEPS S.F. 10.000 10.000 100.00 100.000 1000.00 100.000 1000.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 1040.000 35.250 36660.00 31.000 32240.00 35.250 36660.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1318.000 30.450 40133.10 34.500 45471.00 30.450 40133.10 
60828 REINF CONC PIPE, CLASS III, SS L.F. 58.000 42.650 2473.70 38.000 2204.00 42.650 2473.70 
60829 REINF CONC PIPE, CLASS III, SS L.F. 751.000 35.400 26585.40 40.000 30040.00 35.400 26585.40 
60928 RELAID STORM SEWER, 24-INCH L.F. 124.000 27.450 3403.80 23.250 2883.00 27.450 3403.80 
61110 MANHOLES, TYPE 1 EACH 11.000 1026.500 11291.50 900.000 9900.00 1026.500 11291.50 
61112 MANHOLES, TYPE 3 EACH 1.000 2225.000 2225.00 1900.000 1900.00 2225.000 2225.00 
61121 INLETS, TYPE 1 EACH 1.000 570.000 570.00 900.000 900.00 570.000 570.00 
61122 INLETS, TYPE 3 EACH 29.000 625.000 18125.00 750.000 21750.00 625.000 18125.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 8.000 275.000 2200.00 300.000 2400.00 275.000 2200.00 
61156 INLET COVERS, TYPE H-S EACH 5.000 350.000 1750.00 400.000 2000.00 350.000 1750.00 
61162 INLET COVERS, TYPE B EACH 1.000 340.000 340.00 365.000 365.00 340.000 340.00 
61167 INLET COVERS, TYPE H EACH 28.000 350.000 9800.00 375.000 10500.00 350.000 9800.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 300.000 300.00 225.000 225.00 300.000 300.00 
61183 ADJUSTING INLET COVERS EACH 1.000 300.000 300.00 225.000 225.00 300.000 300.00 
61910 MOBILIZATION LS 1.000 39830.000 39830.00 10000.000 10000.00 22500.000 22500.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 80.000 2400.00 80.000 2400.00 90.000 2700.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.320 1600.00 0.250 1250.00 0.250 1250.00 
62505 SALVAGED TOPSOIL S.Y. 17430.000 0.900 15687.00 1.050 18301.50 0.900 15687.00 
62702 MULCHING S.Y. 9200.000 0.100 920.00 0.100 920.00 0.100 920.00 
62815 SILT FENCE, DELIVERED L.F. 2760.000 0.800 2208.00 0.800 2208.00 0.800 2208.00 
62816 SILT FENCE, INSTALLED L.F. 2760.000 0.800 2208.00 0.800 2208.00 0.800 2208.00 
62817 SILT FENCE MAINTENANCE L.F. 1380.000 0.100 138.00 0.100 138.00 0.100 138.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62870 INLET PROTECTION, TYPE A EACH 35.000 72.000 2520.00 100.000 3500.00 72.000 2520.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 34.000 1156.00 35.000 1190.00 34.000 1156.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 150.000 3.000 450.00 3.000 450.00 3.000 450.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 150.000 3.000 450.00 3.000 450.00 3.000 450.00 
62905 FERTILIZER, TYPE B CWT. 12.000 22.000 264.00 22.000 264.00 22.000 264.00 
63003 SEEDING, TEMPORARY LB. 290.000 3.000 870.00 3.000 870.00 3.000 870.00 
63011 SEEDING, MIXTURE NO. 40 LB. 170.000 4.100 697.00 4.100 697.00 4.100 697.00 
63110 LAWN SOD S.Y. 8430.000 2.150 18124.50 2.150 18124.50 2.150 18124.50 
63201 TREES, EACH 5.000 330.000 1650.00 330.000 1650.00 330.000 1650.00 

HACKBERRY, COMMON, 2.5-INCH CA 
63202 TREES, EACH 5.000 315.000 1575.00 315.000 1575.00 315.000 1575.00 

ELM, NEW HORIZON, 2.5-INCH CAL 
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63702 SIGNS, TYPE II, REFLECTIVE S.F. 420.790 14.200 5975.22 14.200 5975.22 14.200 5975.22 
64201 FIELD OFFICE, TYPE A LS 1.000 2500.000 2500.00 5000.000 5000.00 5000.000 5000.00 
64210 FIELD LABORATORY LS 1.000 3000.000 3000.00 500.000 500.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 14655.000 0.350 5129.25 0.350 5129.25 0.350 5129.25 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 1176.000 0.350 411.60 0.350 411.60 0.350 411.60 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2811.000 0.600 1686.60 0.600 1686.60 0.600 1686.60 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4620.000 0.100 462.00 0.100 462.00 0.100 462.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2064.000 0.150 309.60 0.150 309.60 0.150 309.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 6735.000 0.650 4377.75 0.650 4377.75 0.650 4377.75 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 72.000 9.000 648.00 9.000 648.00 9.000 648.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 21.000 3003.00 21.000 3003.00 21.000 3003.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 3.000 429.00 3.000 429.00 3.000 429.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 3276.000 0.250 819.00 0.250 819.00 0.250 819.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3420.000 0.240 820.80 0.250 855.00 0.240 820.80 
64642 REMOVING PAVEMENT MARKINGS L.F. 3250.000 0.350 1137.50 0.350 1137.50 0.350 1137.50 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 185.000 3.000 555.00 3.000 555.00 3.000 555.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 290.000 2.500 725.00 2.500 725.00 2.500 725.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 12.000 40.000 480.00 40.000 480.00 40.000 480.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 200.000 3.000 600.00 3.000 600.00 3.000 600.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 890.000 2.200 1958.00 2.200 1958.00 2.200 1958.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 225.000 2.200 495.00 2.200 495.00 2.200 495.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 40.000 400.00 40.000 400.00 40.000 400.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 13300.000 0.900 11970.00 0.900 11970.00 0.900 11970.00 
64910 TEMP PVMT MRKG STOP LNE 12IN R L.F. 100.000 2.700 270.00 2.700 270.00 2.700 270.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 15.000 2.500 37.50 2.500 37.50 2.500 37.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 44.000 55.000 2420.00 55.000 2420.00 55.000 2420.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4640.000 0.900 4176.00 1.000 4640.00 0.900 4176.00 
65050 CONSTRUCTION STAKING, CABC L.F. 4640.000 0.900 4176.00 1.000 4640.00 0.900 4176.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 12205.000 0.500 6102.50 0.500 6102.50 0.500 6102.50 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00 

STATION 214+55 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00 

R-13-101 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 

R-13-102 
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65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 300.000 300.00 300.000 300.00 

STATION 411+09 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1700.000 1700.00 2000.000 2000.00 1700.000 1700.00 

5992-03-04 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 120.000 2.640 316.80 2.650 318.00 2.640 316.80 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 2820.000 2.700 7614.00 2.700 7614.00 2.700 7614.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 470.000 3.000 1410.00 3.000 1410.00 3.000 1410.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 3565.000 3.450 12299.25 3.450 12299.25 3.450 12299.25 
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 70.000 3.900 273.00 4.000 280.00 3.900 273.00 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1195.000 4.350 5198.25 4.350 5198.25 4.350 5198.25 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 20.000 225.000 4500.00 225.000 4500.00 225.000 4500.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 900.000 900.00 900.000 900.00 

STATION 212+00, 69' LT 
66501 SAWING EXISTING PAVEMENT L.F. 840.000 1.700 1428.00 0.800 672.00 0.800 672.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 24.000 2.950 70.80 3.000 72.00 3.000 72.00 
90004 MISC LS 1.000 450.000 450.00 500.000 500.00 450.000 450.00 

90004A CONSTRUCTION STAKING, W 
90005 MISC EACH 2.000 900.000 1800.00 2000.000 4000.00 900.000 1800.00 

90005A RELOCATE FIRE HYDRANT 
90005 MISC EACH 1.000 3240.000 3240.00 3250.000 3250.00 3240.000 3240.00 

90005AA TRAFFIC SIGNAL CONTROL 
ACTUATED, 8-PHASE 

90005 MISC EACH 2.000 700.000 1400.00 1300.000 2600.00 700.000 1400.00 
90005B INSTALL FIRE HYDRANT 

90005 MISC EACH 1.000 720.000 720.00 720.000 720.00 720.000 720.00 
90005BB CONFLICT MONITOR, 12-C 

90005 MISC EACH 19.000 200.000 3800.00 500.000 9500.00 200.000 3800.00 
90005C UTILITY LINE OPENING 

90005 MISC EACH 10.000 459.000 4590.00 459.000 4590.00 459.000 4590.00 
90005CC TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 20.000 100.000 2000.00 180.000 3600.00 100.000 2000.00 
90005D ADJUST WATER MAIN VALVE 

90005 MISC EACH 4.000 594.000 2376.00 594.000 2376.00 594.000 2376.00 
90005DD TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 61.000 67.500 4117.50 68.000 4148.00 67.500 4117.50 
90005E PRECAST SIGN POST BASES 

90005 MISC EACH 2.000 246.000 492.00 246.000 492.00 246.000 492.00 
90005EE PEDESTRIAN SIGNAL 12-I 
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90005 MISC EACH 61.000 63.850 3894.85 64.000 3904.00 63.850 3894.85 

90005F STEEL SIGN POST 
90005 MISC EACH 11.000 48.000 528.00 50.000 550.00 48.000 528.00 

90005FF FURNISHING TRAFFIC SIG 
MOUNTING HARDWARE 

90005 MISC EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00 
90005G LANDSCAPE PLANTING SURV 
AND CARE 

90005 MISC EACH 6.000 78.000 468.00 80.000 480.00 78.000 468.00 
90005GG FURNISHING SIGNAL PEDE 

90005 MISC EACH 20.000 480.000 9600.00 500.000 10000.00 480.000 9600.00 
90005H CONCRETE BASE, LB-3 

90005 MISC EACH 6.000 330.000 1980.00 330.000 1980.00 330.000 1980.00 
90005HH LOOP DETECTOR, 6'X6' 

90005 MISC EACH 4.000 630.000 2520.00 630.000 2520.00 630.000 2520.00 
90005J CONCRETE BASE, LB-8 

90005 MISC EACH 4.000 390.000 1560.00 400.000 1600.00 390.000 1560.00 
90005JJ LOOP DETECTOR, 6'X10' 

90005 MISC EACH 1.000 615.000 615.00 615.000 615.00 615.000 615.00 
90005K CONCRETE CONTROLLER BAS 

90005 MISC EACH 10.000 435.000 4350.00 435.000 4350.00 435.000 4350.00 
90005KK LOOP DETECTOR, 6'X14' 

90005 MISC EACH 1.000 480.000 480.00 480.000 480.00 480.000 480.00 
90005L CONCRETE CONTROLLER BAS 

90005 MISC EACH 4.000 504.000 2016.00 505.000 2020.00 504.000 2016.00 
90005LL LOOP DETECTOR, 6'X20' 

90005 MISC EACH 6.000 420.000 2520.00 420.000 2520.00 420.000 2520.00 
90005M CONCRETE BASE, TYPE G 

90005 MISC EACH 1.000 400.000 400.00 225.000 225.00 400.000 400.00 
90005MM, ADJUST SANITARY MANHO 

90005 MISC EACH 7.000 711.000 4977.00 711.000 4977.00 711.000 4977.00 
90005N STEEL POLE, 30-FOOT, 11 

90005 MISC EACH 1.000 2000.000 2000.00 800.000 800.00 2000.000 2000.00 
90005NN, RECONSTRUCT SANITARY 

90005 MISC EACH 13.000 738.000 9594.00 740.000 9620.00 738.000 9594.00 
90005P STEEL POLE, 30 FOOT SIN 
DUAL SIMPLEX, 11 GAUGE 

90005 MISC EACH 18.000 186.000 3348.00 186.000 3348.00 186.000 3348.00 
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90005Q BRACKET ARM, 8-FOOT 
90005 MISC EACH 4.000 204.000 816.00 205.000 820.00 204.000 816.00 

90005R BRACKET ARM, 10-FOOT 
90005 MISC EACH 22.000 246.000 5412.00 250.000 5500.00 246.000 5412.00 

90005S LIGHTING FIXTURES, CUTO 
WATT, HPS, ARM MOUNTED 

90005 MISC EACH 14.000 570.000 7980.00 570.000 7980.00 570.000 7980.00 
90005T LIGHTING FIXTURES, 150 
KIM ARCHETYPE 

90005 MISC EACH 18.000 600.000 10800.00 600.000 10800.00 600.000 10800.00 
90005U ELECTRICAL PULLBOX, TYP 

90005 MISC EACH 8.000 435.000 3480.00 435.000 3480.00 435.000 3480.00 
90005V ELECTRICAL PULLBOX, TYP 

90005 MISC EACH 1.000 6450.000 6450.00 6500.000 6500.00 6450.000 6450.00 
90005W TRAFFIC SIGNAL CONTROL 
P-SIZE 

90005 MISC EACH 1.000 3960.000 3960.00 4000.000 4000.00 3960.000 3960.00 
90005X STREET LIGHTING CABINET 

90005 MISC EACH 4.000 435.000 1740.00 435.000 1740.00 435.000 1740.00 
90005Y MAST ARMS, TRAFFIC SING 
TROMBONE, 18-FOOT 

90005 MISC EACH 4.000 690.000 2760.00 700.000 2800.00 690.000 2760.00 
90005Z STEEL POLE, 20-FOOT, 7 

90008 MISC DAY 58.000 50.000 2900.00 50.000 2900.00 50.000 2900.00 
90008A PORTABLE CHANGEABLE MES 

90030 MISC L.F. 115.000 24.000 2760.00 32.000 3680.00 92.000 10580.00 
90030A INSTALLING WATER MAIN, 

90030 MISC L.F. 630.000 17.000 10710.00 23.000 14490.00 46.950 29578.50 
90030B INSTALLING WATER MAIN, 

90030 MISC L.F. 12000.000 6.250 75000.00 6.950 83400.00 6.950 83400.00 
90030C CONCRETE CURB AND GUTTE 
24-INCH, TYPE D 

90030 MISC L.F. 120.000 35.030 4203.60 65.000 7800.00 35.030 4203.60 
90030D FENCE, SPECIAL 

90030 MISC L.F. 4670.000 2.350 10974.50 2.350 10974.50 2.350 10974.50 
90030E PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90030 MISC L.F. 1150.000 4.000 4600.00 4.000 4600.00 4.000 4600.00 
90030F PAVEMENT MARKING, TAPE, 
CHANNELIZING, 8-INCH, RAISED P 

90030 MISC L.F. 2200.000 3.560 7832.00 3.600 7920.00 3.560 7832.00 
90030G CABLE-IN-DUCT, 1-1/4 IN 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 63 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311010 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90030 MISC L.F. 3885.000 0.210 815.85 0.220 854.70 0.210 815.85 

90030H FURNISHING LOOP DETECTO 
LEAD-IN-CABLE 

90030 MISC L.F. 1100.000 0.570 627.00 0.600 660.00 0.570 627.00 
90030J FURNISHING TRAFFIC SIGN 
12 CONDUCTOR, NO. 14 

90030 MISC L.F. 625.000 1.200 750.00 1.200 750.00 1.200 750.00 
90030K FURNISHING TRAFFIC SIGN 
20 CONDUCTOR, NO. 14 

90030 MISC L.F. 1290.000 3.300 4257.00 3.300 4257.00 3.300 4257.00 
90030L FURNISH AND INSTALL THR 
NUMBER 4 WIRES, AND ONE (1)NUM 

90030 MISC L.F. 2340.000 1.290 3018.60 1.300 3042.00 1.290 3018.60 
90030M FURNISHING COMMUNICATIO 

90031 MISC S.F. 140.000 17.000 2380.00 17.000 2380.00 17.000 2380.00 
90031A MODULAR BLOCK GRAVITY W 
STATION 214+55 

90031 MISC S.F. 80.000 17.000 1360.00 17.000 1360.00 17.000 1360.00 
90031B MODULAR BLOCK GRAVITY W 
STATION 411+09 

90031 MISC S.F. 365.000 17.000 6205.00 17.000 6205.00 17.000 6205.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK RETAINING WALL, 

90031 MISC S.F. 290.000 17.000 4930.00 17.000 4930.00 17.000 4930.00 
90031D MECHANICALLY STABIIZED 
MODULAR BLOCK RETAINING WALL, 

90034 MISC C.Y. 6100.000 7.500 45750.00 4.000 24400.00 7.500 45750.00 
90034A SELECT FILL 

90365 QMP, BASE COURSES TON 23450.000 0.250 5862.50 0.200 4690.00 0.250 5862.50 
90590 PIPE GRATES EACH 1.000 500.000 500.00 1800.000 1800.00 500.000 500.00 
90637 SAFETY FENCE L.F. 660.000 2.200 1452.00 2.200 1452.00 2.200 1452.00 

PROPOSAL TOTAL....... 1218667.12 1243597.72 1257499.32 
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BIDDER NO 1: FRANK BROTHERS, INC. 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: SPEEDWAY SAND & GRAVEL, INC. 
BIDDER NO 6: JAMES PETERSON SONS, INC. 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 270.000 4860.00 269.000 4842.00 285.000 5130.00 
20102 CLEARING I.D. 75.000 8.000 600.00 7.950 596.25 24.000 1800.00 
20104 GRUBBING STA. 18.000 270.000 4860.00 269.000 4842.00 285.000 5130.00 
20105 GRUBBING I.D. 75.000 8.000 600.00 7.950 596.25 24.000 1800.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 250.000 1500.00 150.000 900.00 141.000 846.00 
20405 REMOVING CURB AND GUTTER L.F. 490.000 3.000 1470.00 4.000 1960.00 3.000 1470.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 55.000 6.000 330.00 10.000 550.00 15.000 825.00 
20412 REMOVING FENCE L.F. 1250.000 0.600 750.00 0.500 625.00 0.600 750.00 
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 300.000 300.00 250.000 250.00 
20501 COMMON EXCAVATION C.Y. 16950.000 6.560 111192.00 6.050 102547.50 5.970 101191.50 
21301 FINISHING ROADWAY LS 1.000 130.000 130.00 2000.000 2000.00 3500.000 3500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 23450.000 6.780 158991.00 7.020 164619.00 6.870 161101.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1410.000 1.050 1480.50 1.000 1410.00 1.050 1480.50 
40301 QMP, ASPHALTIC MIXTURE TON 8900.000 0.400 3560.00 1.000 8900.00 0.400 3560.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 540.000 225.000 121500.00 205.000 110700.00 225.000 121500.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8900.000 22.450 199805.00 16.500 146850.00 22.450 199805.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5700.000 1.000 5700.00 1.000 5700.00 1.000 5700.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 120.000 27.000 3240.00 32.000 3840.00 30.000 3600.00 
52203 RCCP, CL III, 18-INCH L.F. 48.000 28.000 1344.00 35.000 1680.00 24.000 1152.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 335.000 335.00 300.000 300.00 305.000 305.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 4.000 405.000 1620.00 353.000 1412.00 350.000 1400.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 505.000 505.00 414.000 414.00 445.000 445.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 205.000 12.000 2460.00 14.000 2870.00 15.000 3075.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 9800.000 2.450 24010.00 2.700 26460.00 2.500 24500.00 
60215 CONCRETE STEPS S.F. 10.000 15.000 150.00 40.000 400.00 10.000 100.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 1040.000 31.000 32240.00 42.000 43680.00 40.250 41860.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1318.000 33.000 43494.00 49.000 64582.00 43.500 57333.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 58.000 41.000 2378.00 53.000 3074.00 47.000 2726.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 751.000 40.000 30040.00 56.000 42056.00 48.500 36423.50 
60928 RELAID STORM SEWER, 24-INCH L.F. 124.000 25.000 3100.00 41.000 5084.00 53.750 6665.00 
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61110 MANHOLES, TYPE 1 EACH 11.000 925.000 10175.00 1200.000 13200.00 841.000 9251.00 
61112 MANHOLES, TYPE 3 EACH 1.000 2215.000 2215.00 1700.000 1700.00 2189.000 2189.00 
61121 INLETS, TYPE 1 EACH 1.000 730.000 730.00 1000.000 1000.00 720.000 720.00 
61122 INLETS, TYPE 3 EACH 29.000 660.000 19140.00 650.000 18850.00 681.000 19749.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 8.000 280.000 2240.00 330.000 2640.00 250.000 2000.00 
61156 INLET COVERS, TYPE H-S EACH 5.000 380.000 1900.00 412.000 2060.00 330.000 1650.00 
61162 INLET COVERS, TYPE B EACH 1.000 380.000 380.00 400.000 400.00 320.000 320.00 
61167 INLET COVERS, TYPE H EACH 28.000 380.000 10640.00 410.000 11480.00 330.000 9240.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 350.000 350.00 100.000 100.00 200.000 200.00 
61183 ADJUSTING INLET COVERS EACH 1.000 200.000 200.00 100.000 100.00 200.000 200.00 
61910 MOBILIZATION LS 1.000 36000.000 36000.00 52000.000 52000.00 44630.000 44630.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 35.000 1050.00 90.000 2700.00 70.000 2100.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.200 1000.00 0.200 1000.00 0.400 2000.00 
62505 SALVAGED TOPSOIL S.Y. 17430.000 1.450 25273.50 0.900 15687.00 2.150 37474.50 
62702 MULCHING S.Y. 9200.000 0.100 920.00 0.090 828.00 0.100 920.00 
62815 SILT FENCE, DELIVERED L.F. 2760.000 0.800 2208.00 0.600 1656.00 0.800 2208.00 
62816 SILT FENCE, INSTALLED L.F. 2760.000 0.800 2208.00 0.700 1932.00 0.800 2208.00 
62817 SILT FENCE MAINTENANCE L.F. 1380.000 0.010 13.80 0.050 69.00 0.100 138.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 125.000 250.00 100.000 200.00 
62870 INLET PROTECTION, TYPE A EACH 35.000 72.000 2520.00 55.000 1925.00 72.000 2520.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 34.000 1156.00 35.000 1190.00 34.000 1156.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 150.000 3.000 450.00 3.000 450.00 3.000 450.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 150.000 3.000 450.00 3.000 450.00 3.000 450.00 
62905 FERTILIZER, TYPE B CWT. 12.000 22.000 264.00 25.000 300.00 22.000 264.00 
63003 SEEDING, TEMPORARY LB. 290.000 3.000 870.00 2.000 580.00 3.000 870.00 
63011 SEEDING, MIXTURE NO. 40 LB. 170.000 4.100 697.00 3.800 646.00 4.100 697.00 
63110 LAWN SOD S.Y. 8430.000 2.150 18124.50 2.450 20653.50 2.150 18124.50 
63201 TREES, EACH 5.000 330.000 1650.00 450.000 2250.00 330.000 1650.00 

HACKBERRY, COMMON, 2.5-INCH CA 
63202 TREES, EACH 5.000 315.000 1575.00 450.000 2250.00 315.000 1575.00 

ELM, NEW HORIZON, 2.5-INCH CAL 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 420.790 14.200 5975.22 21.000 8836.59 14.200 5975.22 
64201 FIELD OFFICE, TYPE A LS 1.000 5000.000 5000.00 4000.000 4000.00 5000.000 5000.00 
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 1000.000 1000.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 14655.000 0.350 5129.25 0.350 5129.25 0.350 5129.25 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 1176.000 0.350 411.60 0.350 411.60 0.350 411.60 
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64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2811.000 0.600 1686.60 0.600 1686.60 0.600 1686.60 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4620.000 0.100 462.00 0.100 462.00 0.100 462.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2064.000 0.150 309.60 0.150 309.60 0.150 309.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 6735.000 0.650 4377.75 0.650 4377.75 0.650 4377.75 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 72.000 9.000 648.00 9.000 648.00 9.000 648.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 21.000 3003.00 21.000 3003.00 21.000 3003.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 3.000 429.00 3.000 429.00 3.000 429.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 3276.000 0.250 819.00 0.250 819.00 0.250 819.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3420.000 0.400 1368.00 0.240 820.80 0.240 820.80 
64642 REMOVING PAVEMENT MARKINGS L.F. 3250.000 0.350 1137.50 0.350 1137.50 0.350 1137.50 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 185.000 3.200 592.00 3.000 555.00 3.000 555.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 290.000 2.500 725.00 2.500 725.00 2.500 725.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 12.000 40.000 480.00 40.000 480.00 40.000 480.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 200.000 2.700 540.00 3.000 600.00 3.000 600.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 890.000 2.200 1958.00 2.200 1958.00 2.200 1958.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 225.000 2.600 585.00 2.200 495.00 2.200 495.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 40.000 400.00 40.000 400.00 40.000 400.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 13300.000 0.900 11970.00 0.900 11970.00 0.900 11970.00 
64910 TEMP PVMT MRKG STOP LNE 12IN R L.F. 100.000 2.700 270.00 2.700 270.00 2.700 270.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 15.000 2.500 37.50 2.500 37.50 2.500 37.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 44.000 65.000 2860.00 65.000 2860.00 55.000 2420.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4640.000 0.650 3016.00 0.550 2552.00 0.900 4176.00 
65050 CONSTRUCTION STAKING, CABC L.F. 4640.000 0.750 3480.00 0.550 2552.00 0.900 4176.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 12205.000 0.700 8543.50 0.750 9153.75 0.500 6102.50 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1100.000 1100.00 400.000 400.00 300.000 300.00 

STATION 214+55 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1050.000 1050.00 500.000 500.00 300.000 300.00 

R-13-101 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 500.000 500.00 400.000 400.00 

R-13-102 
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 450.000 450.00 400.000 400.00 300.000 300.00 

STATION 411+09 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 750.000 750.00 2500.000 2500.00 1700.000 1700.00 

5992-03-04 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 120.000 3.000 360.00 2.640 316.80 2.640 316.80 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 2820.000 3.100 8742.00 2.700 7614.00 2.700 7614.00 
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65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 470.000 4.150 1950.50 3.000 1410.00 3.000 1410.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 3565.000 3.750 13368.75 3.450 12299.25 3.450 12299.25 
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 70.000 4.500 315.00 3.900 273.00 3.900 273.00 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1195.000 4.750 5676.25 4.350 5198.25 4.350 5198.25 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 20.000 208.000 4160.00 225.000 4500.00 225.000 4500.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 550.000 550.00 900.000 900.00 900.000 900.00 

STATION 212+00, 69' LT 
66501 SAWING EXISTING PAVEMENT L.F. 840.000 1.500 1260.00 2.500 2100.00 1.780 1495.20 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 24.000 5.000 120.00 7.000 168.00 3.530 84.72 
90004 MISC LS 1.000 1500.000 1500.00 850.000 850.00 450.000 450.00 

90004A CONSTRUCTION STAKING, W 
90005 MISC EACH 2.000 1200.000 2400.00 1200.000 2400.00 850.000 1700.00 

90005A RELOCATE FIRE HYDRANT 
90005 MISC EACH 1.000 3115.000 3115.00 3240.000 3240.00 3240.000 3240.00 

90005AA TRAFFIC SIGNAL CONTROL 
ACTUATED, 8-PHASE 

90005 MISC EACH 2.000 900.000 1800.00 500.000 1000.00 700.000 1400.00 
90005B INSTALL FIRE HYDRANT 

90005 MISC EACH 1.000 688.000 688.00 720.000 720.00 720.000 720.00 
90005BB CONFLICT MONITOR, 12-C 

90005 MISC EACH 19.000 200.000 3800.00 300.000 5700.00 520.000 9880.00 
90005C UTILITY LINE OPENING 

90005 MISC EACH 10.000 445.000 4450.00 459.000 4590.00 459.000 4590.00 
90005CC TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 20.000 105.000 2100.00 125.000 2500.00 77.000 1540.00 
90005D ADJUST WATER MAIN VALVE 

90005 MISC EACH 4.000 570.000 2280.00 594.000 2376.00 594.000 2376.00 
90005DD TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 61.000 67.500 4117.50 85.000 5185.00 67.500 4117.50 
90005E PRECAST SIGN POST BASES 

90005 MISC EACH 2.000 236.000 472.00 246.000 492.00 246.000 492.00 
90005EE PEDESTRIAN SIGNAL 12-I 

90005 MISC EACH 61.000 63.850 3894.85 90.000 5490.00 63.850 3894.85 
90005F STEEL SIGN POST 

90005 MISC EACH 11.000 46.000 506.00 48.000 528.00 48.000 528.00 
90005FF FURNISHING TRAFFIC SIG 
MOUNTING HARDWARE 

90005 MISC EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00 
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90005G LANDSCAPE PLANTING SURV 
AND CARE 

90005 MISC EACH 6.000 76.000 456.00 78.000 468.00 78.000 468.00 
90005GG FURNISHING SIGNAL PEDE 

90005 MISC EACH 20.000 475.000 9500.00 480.000 9600.00 480.000 9600.00 
90005H CONCRETE BASE, LB-3 

90005 MISC EACH 6.000 420.000 2520.00 330.000 1980.00 330.000 1980.00 
90005HH LOOP DETECTOR, 6'X6' 

90005 MISC EACH 4.000 525.000 2100.00 630.000 2520.00 630.000 2520.00 
90005J CONCRETE BASE, LB-8 

90005 MISC EACH 4.000 484.000 1936.00 390.000 1560.00 390.000 1560.00 
90005JJ LOOP DETECTOR, 6'X10' 

90005 MISC EACH 1.000 600.000 600.00 615.000 615.00 615.000 615.00 
90005K CONCRETE CONTROLLER BAS 

90005 MISC EACH 10.000 525.000 5250.00 435.000 4350.00 435.000 4350.00 
90005KK LOOP DETECTOR, 6'X14' 

90005 MISC EACH 1.000 600.000 600.00 480.000 480.00 480.000 480.00 
90005L CONCRETE CONTROLLER BAS 

90005 MISC EACH 4.000 580.000 2320.00 504.000 2016.00 504.000 2016.00 
90005LL LOOP DETECTOR, 6'X20' 

90005 MISC EACH 6.000 425.000 2550.00 420.000 2520.00 420.000 2520.00 
90005M CONCRETE BASE, TYPE G 

90005 MISC EACH 1.000 500.000 500.00 200.000 200.00 225.000 225.00 
90005MM, ADJUST SANITARY MANHO 

90005 MISC EACH 7.000 630.000 4410.00 711.000 4977.00 711.000 4977.00 
90005N STEEL POLE, 30-FOOT, 11 

90005 MISC EACH 1.000 700.000 700.00 700.000 700.00 490.000 490.00 
90005NN, RECONSTRUCT SANITARY 

90005 MISC EACH 13.000 670.000 8710.00 738.000 9594.00 738.000 9594.00 
90005P STEEL POLE, 30 FOOT SIN 
DUAL SIMPLEX, 11 GAUGE 

90005 MISC EACH 18.000 190.000 3420.00 186.000 3348.00 186.000 3348.00 
90005Q BRACKET ARM, 8-FOOT 

90005 MISC EACH 4.000 202.000 808.00 204.000 816.00 204.000 816.00 
90005R BRACKET ARM, 10-FOOT 

90005 MISC EACH 22.000 240.000 5280.00 246.000 5412.00 246.000 5412.00 
90005S LIGHTING FIXTURES, CUTO 
WATT, HPS, ARM MOUNTED 

90005 MISC EACH 14.000 605.000 8470.00 570.000 7980.00 570.000 7980.00 
90005T LIGHTING FIXTURES, 150 
KIM ARCHETYPE 

90005 MISC EACH 18.000 505.000 9090.00 600.000 10800.00 600.000 10800.00 
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90005U ELECTRICAL PULLBOX, TYP 
90005 MISC EACH 8.000 375.000 3000.00 435.000 3480.00 435.000 3480.00 

90005V ELECTRICAL PULLBOX, TYP 
90005 MISC EACH 1.000 6230.000 6230.00 6450.000 6450.00 6450.000 6450.00 

90005W TRAFFIC SIGNAL CONTROL 
P-SIZE 

90005 MISC EACH 1.000 3200.000 3200.00 3960.000 3960.00 3960.000 3960.00 
90005X STREET LIGHTING CABINET 

90005 MISC EACH 4.000 715.000 2860.00 435.000 1740.00 435.000 1740.00 
90005Y MAST ARMS, TRAFFIC SING 
TROMBONE, 18-FOOT 

90005 MISC EACH 4.000 780.000 3120.00 690.000 2760.00 690.000 2760.00 
90005Z STEEL POLE, 20-FOOT, 7 

90008 MISC DAY 58.000 50.000 2900.00 50.000 2900.00 50.000 2900.00 
90008A PORTABLE CHANGEABLE MES 

90030 MISC L.F. 115.000 40.000 4600.00 32.000 3680.00 24.000 2760.00 
90030A INSTALLING WATER MAIN, 

90030 MISC L.F. 630.000 36.000 22680.00 26.000 16380.00 17.000 10710.00 
90030B INSTALLING WATER MAIN, 

90030 MISC L.F. 12000.000 6.650 79800.00 7.500 90000.00 6.250 75000.00 
90030C CONCRETE CURB AND GUTTE 
24-INCH, TYPE D 

90030 MISC L.F. 120.000 40.000 4800.00 35.030 4203.60 65.000 7800.00 
90030D FENCE, SPECIAL 

90030 MISC L.F. 4670.000 2.350 10974.50 2.350 10974.50 2.350 10974.50 
90030E PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90030 MISC L.F. 1150.000 4.000 4600.00 4.000 4600.00 4.000 4600.00 
90030F PAVEMENT MARKING, TAPE, 
CHANNELIZING, 8-INCH, RAISED P 

90030 MISC L.F. 2200.000 3.750 8250.00 3.560 7832.00 3.560 7832.00 
90030G CABLE-IN-DUCT, 1-1/4 IN 

90030 MISC L.F. 3885.000 1.100 4273.50 0.210 815.85 0.210 815.85 
90030H FURNISHING LOOP DETECTO 
LEAD-IN-CABLE 

90030 MISC L.F. 1100.000 0.700 770.00 0.570 627.00 0.570 627.00 
90030J FURNISHING TRAFFIC SIGN 
12 CONDUCTOR, NO. 14 

90030 MISC L.F. 625.000 1.200 750.00 1.200 750.00 1.200 750.00 
90030K FURNISHING TRAFFIC SIGN 
20 CONDUCTOR, NO. 14 

90030 MISC L.F. 1290.000 2.750 3547.50 3.300 4257.00 3.300 4257.00 
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90030L FURNISH AND INSTALL THR 
NUMBER 4 WIRES, AND ONE (1)NUM 

90030 MISC L.F. 2340.000 1.100 2574.00 1.290 3018.60 1.290 3018.60 
90030M FURNISHING COMMUNICATIO 

90031 MISC S.F. 140.000 17.000 2380.00 19.700 2758.00 17.000 2380.00 
90031A MODULAR BLOCK GRAVITY W 
STATION 214+55 

90031 MISC S.F. 80.000 17.000 1360.00 19.700 1576.00 17.000 1360.00 
90031B MODULAR BLOCK GRAVITY W 
STATION 411+09 

90031 MISC S.F. 365.000 17.000 6205.00 22.500 8212.50 17.000 6205.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK RETAINING WALL, 

90031 MISC S.F. 290.000 17.000 4930.00 22.500 6525.00 17.000 4930.00 
90031D MECHANICALLY STABIIZED 
MODULAR BLOCK RETAINING WALL, 

90034 MISC C.Y. 6100.000 6.720 40992.00 5.000 30500.00 7.820 47702.00 
90034A SELECT FILL 

90365 QMP, BASE COURSES TON 23450.000 0.200 4690.00 0.200 4690.00 0.200 4690.00 
90590 PIPE GRATES EACH 1.000 750.000 750.00 1300.000 1300.00 1500.000 1500.00 
90637 SAFETY FENCE L.F. 660.000 2.000 1320.00 2.000 1320.00 2.200 1452.00 

PROPOSAL TOTAL....... 1351300.17 1353451.79 1393316.84 
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BIDDER NO 1: FRANK BROTHERS, INC. 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 5: SPEEDWAY SAND & GRAVEL, INC. 
BIDDER NO 6: JAMES PETERSON SONS, INC. 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 18.000 200.000 3600.00 0.000 0.00 0.000 0.00 
20102 CLEARING I.D. 75.000 10.000 750.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 18.000 200.000 3600.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 75.000 10.000 750.00 0.000 0.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 6.000 350.000 2100.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 490.000 1.500 735.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 55.000 3.000 165.00 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE L.F. 1250.000 0.750 937.50 0.000 0.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 16950.000 6.500 110175.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 23450.000 8.150 191117.50 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1410.000 1.050 1480.50 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 8900.000 0.400 3560.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 540.000 225.000 121500.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8900.000 22.450 199805.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5700.000 1.000 5700.00 0.000 0.00 0.000 0.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 120.000 29.500 3540.00 0.000 0.00 0.000 0.00 
52203 RCCP, CL III, 18-INCH L.F. 48.000 46.000 2208.00 0.000 0.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 425.000 425.00 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 4.000 513.000 2052.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 525.000 525.00 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 205.000 9.000 1845.00 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 9800.000 2.450 24010.00 0.000 0.00 0.000 0.00 
60215 CONCRETE STEPS S.F. 10.000 40.000 400.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 1040.000 36.000 37440.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1318.000 30.000 39540.00 0.000 0.00 0.000 0.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 58.000 50.000 2900.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 751.000 42.000 31542.00 0.000 0.00 0.000 0.00 
60928 RELAID STORM SEWER, 24-INCH L.F. 124.000 41.000 5084.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 72 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311010 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61110 MANHOLES, TYPE 1 EACH 11.000 1600.000 17600.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 1.000 2516.000 2516.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 29.000 765.000 22185.00 0.000 0.00 0.000 0.00 
61150 MANHOLE COVERS, TYPE J-SPECIAL EACH 8.000 310.000 2480.00 0.000 0.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 5.000 313.000 1565.00 0.000 0.00 0.000 0.00 
61162 INLET COVERS, TYPE B EACH 1.000 341.000 341.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 28.000 300.000 8400.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 498.000 498.00 0.000 0.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 1.000 276.000 276.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 38330.000 38330.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 35.000 1050.00 0.000 0.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 5000.000 0.300 1500.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 17430.000 1.600 27888.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 9200.000 0.090 828.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2760.000 0.600 1656.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2760.000 0.700 1932.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1380.000 0.050 69.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 125.000 250.00 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 35.000 55.000 1925.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 34.000 35.000 1190.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 150.000 3.000 450.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 150.000 3.000 450.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 290.000 2.000 580.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 170.000 3.800 646.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 8430.000 2.450 20653.50 0.000 0.00 0.000 0.00 
63201 TREES, EACH 5.000 450.000 2250.00 0.000 0.00 0.000 0.00 

HACKBERRY, COMMON, 2.5-INCH CA 
63202 TREES, EACH 5.000 450.000 2250.00 0.000 0.00 0.000 0.00 

ELM, NEW HORIZON, 2.5-INCH CAL 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 420.790 20.000 8415.80 0.000 0.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 3700.000 3700.00 0.000 0.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 14655.000 0.350 5129.25 0.000 0.00 0.000 0.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 1176.000 0.350 411.60 0.000 0.00 0.000 0.00 
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64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2811.000 0.600 1686.60 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4620.000 0.100 462.00 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2064.000 0.150 309.60 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6735.000 0.650 4377.75 0.000 0.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 72.000 9.000 648.00 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 21.000 3003.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 143.000 3.000 429.00 0.000 0.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 3276.000 0.250 819.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3420.000 0.240 820.80 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3250.000 0.350 1137.50 0.000 0.00 0.000 0.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 185.000 3.000 555.00 0.000 0.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 290.000 2.500 725.00 0.000 0.00 0.000 0.00 
64746 PVMT MRKNG, ARROWS, BIKE LANE, EACH 6.000 40.000 240.00 0.000 0.00 0.000 0.00 
64762 PVMT MRKNG, WORDS, BIKE LANE, EACH 12.000 40.000 480.00 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 200.000 3.000 600.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 890.000 2.200 1958.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 225.000 2.200 495.00 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 40.000 400.00 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 13300.000 0.900 11970.00 0.000 0.00 0.000 0.00 
64910 TEMP PVMT MRKG STOP LNE 12IN R L.F. 100.000 2.700 270.00 0.000 0.00 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 15.000 2.500 37.50 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 44.000 65.000 2860.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4640.000 0.550 2552.00 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 4640.000 0.550 2552.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 12205.000 0.750 9153.75 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

STATION 214+55 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

R-13-101 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

R-13-102 
65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 0.000 0.00 0.000 0.00 

STATION 411+09 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2500.000 2500.00 0.000 0.00 0.000 0.00 

5992-03-04 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 120.000 2.640 316.80 0.000 0.00 0.000 0.00 
65217 NONMETALLIC CONDUIT, SCHEDULE L.F. 2820.000 2.700 7614.00 0.000 0.00 0.000 0.00 
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65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 470.000 3.000 1410.00 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 3565.000 3.450 12299.25 0.000 0.00 0.000 0.00 
65229 NONMETALLIC CONDUIT, SCHEDULE L.F. 70.000 3.900 273.00 0.000 0.00 0.000 0.00 
65231 NONMETALLIC CONDUIT, SCHEDULE L.F. 1195.000 4.350 5198.25 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 20.000 225.000 4500.00 0.000 0.00 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 0.000 0.00 0.000 0.00 

STATION 212+00, 69' LT 
66501 SAWING EXISTING PAVEMENT L.F. 840.000 2.000 1680.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 24.000 3.000 72.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 850.000 850.00 0.000 0.00 0.000 0.00 

90004A CONSTRUCTION STAKING, W 
90005 MISC EACH 2.000 1275.000 2550.00 0.000 0.00 0.000 0.00 

90005A RELOCATE FIRE HYDRANT 
90005 MISC EACH 1.000 3240.000 3240.00 0.000 0.00 0.000 0.00 

90005AA TRAFFIC SIGNAL CONTROL 
ACTUATED, 8-PHASE 

90005 MISC EACH 2.000 1000.000 2000.00 0.000 0.00 0.000 0.00 
90005B INSTALL FIRE HYDRANT 

90005 MISC EACH 1.000 720.000 720.00 0.000 0.00 0.000 0.00 
90005BB CONFLICT MONITOR, 12-C 

90005 MISC EACH 19.000 200.000 3800.00 0.000 0.00 0.000 0.00 
90005C UTILITY LINE OPENING 

90005 MISC EACH 10.000 459.000 4590.00 0.000 0.00 0.000 0.00 
90005CC TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 20.000 90.000 1800.00 0.000 0.00 0.000 0.00 
90005D ADJUST WATER MAIN VALVE 

90005 MISC EACH 4.000 594.000 2376.00 0.000 0.00 0.000 0.00 
90005DD TRAFFIC SIGNAL 12-INCH 

90005 MISC EACH 61.000 85.000 5185.00 0.000 0.00 0.000 0.00 
90005E PRECAST SIGN POST BASES 

90005 MISC EACH 2.000 246.000 492.00 0.000 0.00 0.000 0.00 
90005EE PEDESTRIAN SIGNAL 12-I 

90005 MISC EACH 61.000 90.000 5490.00 0.000 0.00 0.000 0.00 
90005F STEEL SIGN POST 

90005 MISC EACH 11.000 48.000 528.00 0.000 0.00 0.000 0.00 
90005FF FURNISHING TRAFFIC SIG 
MOUNTING HARDWARE 

90005 MISC EACH 2.000 400.000 800.00 0.000 0.00 0.000 0.00 
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90005G LANDSCAPE PLANTING SURV 
AND CARE 

90005 MISC EACH 6.000 78.000 468.00 0.000 0.00 0.000 0.00 
90005GG FURNISHING SIGNAL PEDE 

90005 MISC EACH 20.000 480.000 9600.00 0.000 0.00 0.000 0.00 
90005H CONCRETE BASE, LB-3 

90005 MISC EACH 6.000 330.000 1980.00 0.000 0.00 0.000 0.00 
90005HH LOOP DETECTOR, 6'X6' 

90005 MISC EACH 4.000 630.000 2520.00 0.000 0.00 0.000 0.00 
90005J CONCRETE BASE, LB-8 

90005 MISC EACH 4.000 390.000 1560.00 0.000 0.00 0.000 0.00 
90005JJ LOOP DETECTOR, 6'X10' 

90005 MISC EACH 1.000 615.000 615.00 0.000 0.00 0.000 0.00 
90005K CONCRETE CONTROLLER BAS 

90005 MISC EACH 10.000 435.000 4350.00 0.000 0.00 0.000 0.00 
90005KK LOOP DETECTOR, 6'X14' 

90005 MISC EACH 1.000 480.000 480.00 0.000 0.00 0.000 0.00 
90005L CONCRETE CONTROLLER BAS 

90005 MISC EACH 4.000 504.000 2016.00 0.000 0.00 0.000 0.00 
90005LL LOOP DETECTOR, 6'X20' 

90005 MISC EACH 6.000 420.000 2520.00 0.000 0.00 0.000 0.00 
90005M CONCRETE BASE, TYPE G 

90005 MISC EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
90005MM, ADJUST SANITARY MANHO 

90005 MISC EACH 7.000 711.000 4977.00 0.000 0.00 0.000 0.00 
90005N STEEL POLE, 30-FOOT, 11 

90005 MISC EACH 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
90005NN, RECONSTRUCT SANITARY 

90005 MISC EACH 13.000 738.000 9594.00 0.000 0.00 0.000 0.00 
90005P STEEL POLE, 30 FOOT SIN 
DUAL SIMPLEX, 11 GAUGE 

90005 MISC EACH 18.000 186.000 3348.00 0.000 0.00 0.000 0.00 
90005Q BRACKET ARM, 8-FOOT 

90005 MISC EACH 4.000 204.000 816.00 0.000 0.00 0.000 0.00 
90005R BRACKET ARM, 10-FOOT 

90005 MISC EACH 22.000 246.000 5412.00 0.000 0.00 0.000 0.00 
90005S LIGHTING FIXTURES, CUTO 
WATT, HPS, ARM MOUNTED 

90005 MISC EACH 14.000 570.000 7980.00 0.000 0.00 0.000 0.00 
90005T LIGHTING FIXTURES, 150 
KIM ARCHETYPE 

90005 MISC EACH 18.000 600.000 10800.00 0.000 0.00 0.000 0.00 
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90005U ELECTRICAL PULLBOX, TYP 
90005 MISC EACH 8.000 435.000 3480.00 0.000 0.00 0.000 0.00 

90005V ELECTRICAL PULLBOX, TYP 
90005 MISC EACH 1.000 6450.000 6450.00 0.000 0.00 0.000 0.00 

90005W TRAFFIC SIGNAL CONTROL 
P-SIZE 

90005 MISC EACH 1.000 3960.000 3960.00 0.000 0.00 0.000 0.00 
90005X STREET LIGHTING CABINET 

90005 MISC EACH 4.000 435.000 1740.00 0.000 0.00 0.000 0.00 
90005Y MAST ARMS, TRAFFIC SING 
TROMBONE, 18-FOOT 

90005 MISC EACH 4.000 690.000 2760.00 0.000 0.00 0.000 0.00 
90005Z STEEL POLE, 20-FOOT, 7 

90008 MISC DAY 58.000 50.000 2900.00 0.000 0.00 0.000 0.00 
90008A PORTABLE CHANGEABLE MES 

90030 MISC L.F. 115.000 41.500 4772.50 0.000 0.00 0.000 0.00 
90030A INSTALLING WATER MAIN, 

90030 MISC L.F. 630.000 39.000 24570.00 0.000 0.00 0.000 0.00 
90030B INSTALLING WATER MAIN, 

90030 MISC L.F. 12000.000 7.300 87600.00 0.000 0.00 0.000 0.00 
90030C CONCRETE CURB AND GUTTE 
24-INCH, TYPE D 

90030 MISC L.F. 120.000 35.030 4203.60 0.000 0.00 0.000 0.00 
90030D FENCE, SPECIAL 

90030 MISC L.F. 4670.000 2.600 12142.00 0.000 0.00 0.000 0.00 
90030E PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90030 MISC L.F. 1150.000 5.200 5980.00 0.000 0.00 0.000 0.00 
90030F PAVEMENT MARKING, TAPE, 
CHANNELIZING, 8-INCH, RAISED P 

90030 MISC L.F. 2200.000 3.560 7832.00 0.000 0.00 0.000 0.00 
90030G CABLE-IN-DUCT, 1-1/4 IN 

90030 MISC L.F. 3885.000 0.210 815.85 0.000 0.00 0.000 0.00 
90030H FURNISHING LOOP DETECTO 
LEAD-IN-CABLE 

90030 MISC L.F. 1100.000 0.570 627.00 0.000 0.00 0.000 0.00 
90030J FURNISHING TRAFFIC SIGN 
12 CONDUCTOR, NO. 14 

90030 MISC L.F. 625.000 1.200 750.00 0.000 0.00 0.000 0.00 
90030K FURNISHING TRAFFIC SIGN 
20 CONDUCTOR, NO. 14 

90030 MISC L.F. 1290.000 3.300 4257.00 0.000 0.00 0.000 0.00 
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90030L FURNISH AND INSTALL THR 
NUMBER 4 WIRES, AND ONE (1)NUM 

90030 MISC L.F. 2340.000 1.290 3018.60 0.000 0.00 0.000 0.00 
90030M FURNISHING COMMUNICATIO 

90031 MISC S.F. 140.000 19.700 2758.00 0.000 0.00 0.000 0.00 
90031A MODULAR BLOCK GRAVITY W 
STATION 214+55 

90031 MISC S.F. 80.000 19.700 1576.00 0.000 0.00 0.000 0.00 
90031B MODULAR BLOCK GRAVITY W 
STATION 411+09 

90031 MISC S.F. 365.000 22.500 8212.50 0.000 0.00 0.000 0.00 
90031C MECHANICALLY STABILIZED 
MODULAR BLOCK RETAINING WALL, 

90031 MISC S.F. 290.000 22.500 6525.00 0.000 0.00 0.000 0.00 
90031D MECHANICALLY STABIIZED 
MODULAR BLOCK RETAINING WALL, 

90034 MISC C.Y. 6100.000 8.500 51850.00 0.000 0.00 0.000 0.00 
90034A SELECT FILL 

90365 QMP, BASE COURSES TON 23450.000 0.350 8207.50 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
90637 SAFETY FENCE L.F. 660.000 2.000 1320.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 1435871.00 0.00 0.000 
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STATE PROJECT(S): 1000-19-53 LOCATION 40/MILWAUKEE COUNTY 
SIGN BRIDGE REPLACEMENT, FY2003 
VAR HWY 
MILWAUKEE, WALWORTH 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: THE KUEHNE COMPANY, INC. 
BIDDER NO 2: ARBOR GREEN, INC. 
BIDDER NO 3: TIMME, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20411 REMOVING GUARDRAIL L.F. 209.000 1.250 261.25 2.000 418.00 3.750 783.75 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 480.000 5.900 2832.00 7.500 3600.00 7.010 3364.80 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 545.000 11.500 6267.50 12.000 6540.00 13.690 7461.05 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 450.000 900.00 600.000 1200.00 473.440 946.88 
61423 IMPACT ATTENUATORS EACH 2.000 4000.000 8000.00 4500.000 9000.00 4500.000 9000.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 1850.000 1850.00 2000.000 2000.00 2005.210 2005.21 
61910 MOBILIZATION LS 1.000 4000.000 4000.00 8000.000 8000.00 10500.000 10500.00 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 36.600 440.000 16104.00 445.000 16287.00 500.000 18300.00 
63610 HIGH-STRNGTH BAR STL REINF, SI LB. 2365.000 1.790 4233.35 2.150 5084.75 2.200 5203.00 
63821 MOVING SIGNS, TYPE I EACH 2.000 300.000 600.00 250.000 500.00 750.000 1500.00 
63822 MOVING SIGNS, TYPE II EACH 1.000 50.000 50.00 75.000 75.00 286.140 286.14 
64166 SIGN BRIDGE, STRUCTURE LS 1.000 30200.000 30200.00 33100.000 33100.00 32000.000 32000.00 

S-64-15 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 9700.000 9700.00 10800.000 10800.00 10000.000 10000.00 

S-40-425 
64182 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 18625.000 18625.00 18900.000 18900.00 19250.000 19250.00 

S-40-426 
64301 TRAFFIC CONTROL LS 1.000 9000.000 9000.00 8000.000 8000.00 23000.000 23000.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 43.000 6.000 258.00 8.800 378.40 33.550 1442.65 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 160.000 8.000 1280.00 7.700 1232.00 8.700 1392.00 
90004 MISC LS 1.000 7500.000 7500.00 4000.000 4000.00 5000.000 5000.00 

90004A REMOVE SIGN BRIDGE S-64 
90004 MISC LS 1.000 2676.000 2676.00 3000.000 3000.00 3000.000 3000.00 

90004B REMOVE OVERHEAD SIGN SU 
S-40-417 

90004 MISC LS 1.000 2676.000 2676.00 3000.000 3000.00 3000.000 3000.00 
90004C REMOVE OVERHEAD SIGN SU 
S-40-419 
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---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 1.000 6756.000 6756.00 4500.000 4500.00 8638.150 8638.15 

90005A MOVING VMS UNITS S-40-4 
90005 MISC EACH 1.000 6756.000 6756.00 4500.000 4500.00 10722.010 10722.01 

90005B MOVING VMS UNITS, S-40- 
90030 MISC L.F. 575.000 5.100 2932.50 4.000 2300.00 6.280 3611.00 

90030A POWER DISTRIBUTION CABL 
4 CONDUCTOR NO.6 AWG 

PROPOSAL TOTAL....... 143457.60 146415.15 180406.64 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 80 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311012 

STATE PROJECT(S): 1090-11-70 LOCATION 64/WALWORTH COUNTY 
1090-12-70 STH 50 - USH 12, W WALWORTH CNTY LINE - STH 5 

I 43 
WALWORTH 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

872"S"+51.11 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

872"N"+62.03 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

692"N"+99.67 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

693"S"+01.20 
20375 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

440"N"+63.93 
20376 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

440"S"+04.40 
20377 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

435"N"+19.79 
20378 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

436"S"+39.07 
20379 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

157"S"+99.12 
20380 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

158"N"+22.45 
20401 REMOVING PAVEMENT S.Y. 160.000 20.000 3200.00 60.000 9600.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 1520.000 1.000 1520.00 1.000 1520.00 0.000 0.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 6290.000 3.970 24971.30 4.070 25600.30 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1710.000 3.000 5130.00 3.870 6617.70 0.000 0.00 
20423 REMOVING CONCRETE SLOPE PAVING S.Y. 390.000 15.000 5850.00 37.000 14430.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 5139.000 15.250 78369.75 13.000 66807.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 1500.000 1500.00 0.000 0.00 

1090-11-70 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 2500.000 2500.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 81 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311012 

1090-12-70 
30404 CRUSHED AGGREGATE BASE COURSE TON 300.000 18.250 5475.00 40.000 12000.00 0.000 0.00 
30810 BASE PATCHING, ASPHALTIC S.Y. 160.000 64.000 10240.00 64.000 10240.00 0.000 0.00 
30820 BASE PATCHING, CONCRETE S.Y. 32.000 75.940 2430.08 85.000 2720.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 500.000 1.600 800.00 1.600 800.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 2300.000 0.700 1610.00 0.700 1610.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 138.500 200.000 27700.00 200.000 27700.00 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 2300.000 38.900 89470.00 38.900 89470.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1472.000 1.000 1472.00 1.000 1472.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 11105.000 31.800 353139.00 31.800 353139.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 38.000 150.000 5700.00 800.000 30400.00 0.000 0.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 7000.000 7000.00 8000.000 8000.00 0.000 0.00 

B-64-105 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 7000.000 7000.00 8000.000 8000.00 0.000 0.00 

B-64-106 
50234 EXPANSION DEVICE, STRUCTURE LS 1.000 7200.000 7200.00 9000.000 9000.00 0.000 0.00 

B-64-116 
50235 EXPANSION DEVICE, STRUCTURE LS 1.000 7300.000 7300.00 9000.000 9000.00 0.000 0.00 

B-64-117 
50236 EXPANSION DEVICE, STRUCTURE LS 1.000 6900.000 6900.00 8000.000 8000.00 0.000 0.00 

B-64-118 
50237 EXPANSION DEVICE, STRUCTURE LS 1.000 6800.000 6800.00 8000.000 8000.00 0.000 0.00 

B-64-119 
50238 EXPANSION DEVICE, STRUCTURE LS 1.000 3800.000 3800.00 4000.000 4000.00 0.000 0.00 

B-64-122 
50239 EXPANSION DEVICE, STRUCTURE LS 1.000 3800.000 3800.00 4000.000 4000.00 0.000 0.00 

B-64-123 
50240 EXPANSION DEVICE, STRUCTURE LS 1.000 3600.000 3600.00 4000.000 4000.00 0.000 0.00 

B-64-124 
50241 EXPANSION DEVICE, STRUCTURE LS 1.000 3600.000 3600.00 4000.000 4000.00 0.000 0.00 

B-64-125 
50242 EXPANSION DEVICE, STRUCTURE LS 1.000 6200.000 6200.00 7000.000 7000.00 0.000 0.00 

B-64-133 
50243 EXPANSION DEVICE, STRUCTURE LS 1.000 6200.000 6200.00 7000.000 7000.00 0.000 0.00 

B-64-134 
50244 EXPANSION DEVICE, STRUCTURE LS 1.000 7600.000 7600.00 9000.000 9000.00 0.000 0.00 

B-64-144 
50245 EXPANSION DEVICE, STRUCTURE LS 1.000 7600.000 7600.00 9000.000 9000.00 0.000 0.00 

B-64-145 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 280.000 6.000 1680.00 7.000 1960.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 17596.000 2.000 35192.00 1.500 26394.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 62550.000 0.760 47538.00 0.800 50040.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 82 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311012 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50627 LAMINATED ELASTOMERIC BEARING EACH 18.000 400.000 7200.00 300.000 5400.00 0.000 0.00 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 2007.900 45.000 90355.50 50.000 100395.00 0.000 0.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 502.300 45.000 22603.50 55.000 27626.50 0.000 0.00 
50905 CLEANING, DECKS S.Y. 17596.000 13.000 228748.00 6.000 105576.00 0.000 0.00 
50910 JOINT REPAIR S.Y. 723.000 275.000 198825.00 360.000 260280.00 0.000 0.00 
50915 CONCRETE SURFACE REPAIR S.F. 520.000 35.000 18200.00 50.000 26000.00 0.000 0.00 
50920 FULL DEPTH DECK REPAIR S.Y. 21.700 200.000 4340.00 200.000 4340.00 0.000 0.00 
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 1746.000 275.000 480150.00 250.000 436500.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 9810.000 7.000 68670.00 8.000 78480.00 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 19620.000 2.500 49050.00 3.000 58860.00 0.000 0.00 
60404 SLOPE PAVING, CONCRETE S.Y. 390.000 35.000 13650.00 30.000 11700.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 60.000 65.000 3900.00 100.000 6000.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 32.000 375.000 12000.00 450.000 14400.00 0.000 0.00 
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 18.000 4800.000 86400.00 4800.000 86400.00 0.000 0.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 36.000 600.000 21600.00 600.000 21600.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 38.000 1700.000 64600.00 1800.000 68400.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 138250.000 138250.00 250000.000 250000.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 41830.000 0.140 5856.20 0.180 7529.40 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 228.000 3.000 684.00 2.500 570.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 228.000 3.000 684.00 2.500 570.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2500.000 0.600 1500.00 0.500 1250.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2500.000 0.800 2000.00 0.500 1250.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2500.000 0.050 125.00 0.200 500.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 32.000 35.000 1120.00 38.500 1232.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 30000.000 30000.00 30000.000 30000.00 0.000 0.00 

1190-11-70 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 40000.000 40000.00 40000.000 40000.00 0.000 0.00 

1090-12-70 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 664.000 15.000 9960.00 15.000 9960.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 296233.000 0.100 29623.30 0.100 29623.30 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 20624.000 0.200 4124.80 0.200 4124.80 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 23607.000 0.100 2360.70 0.100 2360.70 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 15810.000 0.200 3162.00 0.200 3162.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 90.000 4.000 360.00 5.000 450.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 54560.000 0.365 19914.40 0.365 19914.40 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 52475.000 0.300 15742.50 0.300 15742.50 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 79980.000 0.600 47988.00 0.600 47988.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 83 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311012 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 5000.000 1.400 7000.00 1.400 7000.00 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 8191.000 0.130 1064.83 0.130 1064.83 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 530.000 0.600 318.00 0.600 318.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 640.000 1.500 960.00 1.500 960.00 0.000 0.00 
90004 MISC LS 1.000 16350.000 16350.00 16350.000 16350.00 0.000 0.00 

90004A PAVEMENT SENSORS, PROJE 
1090-11-70 

90005 MISC EACH 144.000 5.000 720.00 5.000 720.00 0.000 0.00 
90005A BAR COUPLERS, NO. 4 BAR 

90005 MISC EACH 120.000 6.500 780.00 7.000 840.00 0.000 0.00 
90005B BAR COUPLERS, NO. 5 BAR 

90005 MISC EACH 192.000 12.000 2304.00 10.000 1920.00 0.000 0.00 
90005C BAR COUPLERS, NO. 6 BAR 

90005 MISC EACH 120.000 16.000 1920.00 12.000 1440.00 0.000 0.00 
90005D BAR COUPLERS, NO. 7 BAR 

90005 MISC EACH 104.000 32.000 3328.00 20.000 2080.00 0.000 0.00 
90005E BAR COUPLERS, NO. 8 BAR 

90005 MISC EACH 100.000 145.000 14500.00 145.000 14500.00 0.000 0.00 
90005F CLEANING AND PAINTING B 

90030 MISC L.F. 680.000 9.000 6120.00 17.000 11560.00 0.000 0.00 
90030A SAWING RELIEF JOINT 

90033 MISC S.Y. 52.000 550.000 28600.00 1.450 75.40 0.000 0.00 
90033A GRADING, SHAPING & FINI 
CRUSHED AGGREGATE SLOPE PAVING 

90033 MISC S.Y. 540.000 39.000 21060.00 38.000 20520.00 0.000 0.00 
90033B FABRIC FORMED CONCRETE 
MATS 

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 38.000 590.000 22420.00 800.000 30400.00 0.000 0.00 
90456 REMOVING BEARINGS EACH 18.000 200.000 3600.00 195.000 3510.00 0.000 0.00 

PROPOSAL TOTAL....... 2655378.86 2733462.83 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 84 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311014 

STATE PROJECT(S): 2722-08-70 LOCATION 67/WAUKESHA COUNTY 
EMERGENCY SIGNAL PRE-EMPTOR SYSTEM 
VAR CTH 
WAUKESHA 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CEDAR CREEK ELECTRIC, INC 
BIDDER NO 2: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 
BIDDER NO 3: CABLE-LITE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 2104.000 2104.00 311.040 311.04 1000.000 1000.00 
64301 TRAFFIC CONTROL LS 1.000 1250.000 1250.00 5850.000 5850.00 500.000 500.00 
65546 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 6978.000 0.450 3140.10 1.180 8234.04 0.500 3489.00 
90005 MISC EACH 9.000 44.000 396.00 69.800 628.20 70.000 630.00 

90005A MOUNTING HARDWARE 
90005 MISC EACH 22.000 106.000 2332.00 190.080 4181.76 600.000 13200.00 

90005B DETECTOR, 3M TYPE 711, 
FURNISHED 

90005 MISC EACH 6.000 106.000 636.00 190.080 1140.48 600.000 3600.00 
90005C DETECTOR, 3M TYPE 721, 
FURNISHED 

90005 MISC EACH 1.000 106.000 106.00 190.080 190.08 600.000 600.00 
90005D DETECTOR, 3M TYPE 722, 
FURNISHED 

90005 MISC EACH 1.000 667.000 667.00 834.080 834.08 1280.000 1280.00 
90005E DETECTOR, TOMAR 2090-SD 
STROBECOM II 

90005 MISC EACH 9.000 20.000 180.00 252.800 2275.20 1280.000 11520.00 
90005F DISCRIMINATOR, 3M TYPE 
FURNISHED 

90005 MISC EACH 9.000 555.000 4995.00 358.800 3229.20 585.000 5265.00 
90005G CARD RACK, STATE FURNIS 

90005 MISC EACH 22.000 180.500 3971.00 256.320 5639.04 175.000 3850.00 
90005H CONFIRMATION LIGHT ASSE 
TYPE I 

90005 MISC EACH 7.000 180.500 1263.50 256.320 1794.24 175.000 1225.00 
90005J CONFIRMATION LIGHT ASSE 
TYPE II 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 85 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311014 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 10.000 52.000 520.00 51.000 510.00 65.000 650.00 

90005K TRAFFIC SIGNAL LOAD SWI 
SOLID STATE 

90005 MISC EACH 25.000 826.000 20650.00 831.880 20797.00 875.000 21875.00 
90005L EMITTER, TYPE I, FURNIS 

90005 MISC EACH 25.000 185.000 4625.00 187.880 4697.00 195.000 4875.00 
90005M EMITTER SWITCH, TYPE I, 
ONLY 

90030 MISC L.F. 6489.000 0.580 3763.62 1.030 6683.67 0.500 3244.50 
90030A EMERG. VEH. PREEMPT.(EV 
CABLE INSTAL.(NON-ST. MAINT. S 

90030 MISC L.F. 1190.000 0.580 690.20 1.030 1225.70 0.500 595.00 
90030B EMERG. VEH. PREEMPT.(EV 
CABLE INSTAL,(ST. MAINT. SIG.) 

PROPOSAL TOTAL....... 51289.42 68220.73 77398.50 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 86 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311015 

STATE PROJECT(S): 2773-07-70 LOCATION 67/WAUKESHA COUNTY 
W COLLEGE AVE, PRAIRIE AVE - WISCONSIN CENTRA 
LOCAL RD 
WAUKESHA 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: MUSSON BROS., INC. 
BIDDER NO 2: PAYNE & DOLAN, INC. 
BIDDER NO 3: CAPITOL PAVERS, INC 
BIDDER NO 4: WM. BEAUDOIN & SONS, INC. 
BIDDER NO 5: JAMES CAPE & SONS CO. 
BIDDER NO 6: SUNNYSLOPE GRADING, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 10.000 40.00 0.010 0.04 0.010 0.04 
20104 GRUBBING STA. 5.000 120.000 600.00 120.000 600.00 120.000 600.00 
20401 REMOVING PAVEMENT S.Y. 515.000 3.000 1545.00 5.950 3064.25 4.000 2060.00 
20405 REMOVING CURB AND GUTTER L.F. 4950.000 2.000 9900.00 1.750 8662.50 1.700 8415.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 670.000 2.000 1340.00 3.000 2010.00 3.500 2345.00 
20414 REMOVING MANHOLES EACH 6.000 300.000 1800.00 196.000 1176.00 196.000 1176.00 
20416 REMOVING INLETS EACH 18.000 175.000 3150.00 196.000 3528.00 196.000 3528.00 
20501 COMMON EXCAVATION C.Y. 8500.000 7.100 60350.00 6.650 56525.00 7.790 66215.00 
21202 GRANULAR SUBBASE COURSE TON 6150.000 7.680 47232.00 6.300 38745.00 6.890 42373.50 
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 1500.000 1500.00 2000.000 2000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 9170.000 7.650 70150.50 7.650 70150.50 7.960 72993.20 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 299.000 0.900 269.10 1.000 299.00 0.900 269.10 
40301 QMP, ASPHALTIC MIXTURE TON 3025.000 0.350 1058.75 0.350 1058.75 0.350 1058.75 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 181.000 110.000 19910.00 100.000 18100.00 110.000 19910.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 3025.000 19.850 60046.25 20.600 62315.00 19.850 60046.25 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1950.000 1.000 1950.00 1.000 1950.00 1.000 1950.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 0.400 185.000 74.00 200.000 80.00 185.000 74.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 25.000 24.000 600.00 24.000 600.00 36.200 905.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 680.000 23.850 16218.00 23.850 16218.00 31.500 21420.00 
41653 PAVEMENT TIES EACH 51.000 3.750 191.25 3.750 191.25 7.500 382.50 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 45.000 18.200 819.00 18.200 819.00 9.100 409.50 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 4955.000 7.450 36914.75 7.450 36914.75 8.270 40977.85 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 5230.000 2.400 12552.00 2.400 12552.00 2.450 12813.50 
60825 REINF CONC PIPE, CLASS III, SS L.F. 54.000 39.000 2106.00 40.000 2160.00 40.000 2160.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 385.000 40.000 15400.00 49.500 19057.50 49.500 19057.50 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 87 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311015 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60829 REINF CONC PIPE, CLASS III, SS L.F. 145.000 42.000 6090.00 49.500 7177.50 49.500 7177.50 
60830 REINF CONC PIPE, CLASS III, SS L.F. 156.000 47.000 7332.00 59.000 9204.00 59.000 9204.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 857.000 52.000 44564.00 61.000 52277.00 61.000 52277.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 669.000 40.000 26760.00 40.000 26760.00 40.000 26760.00 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 291.000 32.000 9312.00 32.000 9312.00 32.000 9312.00 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 300.000 33.000 9900.00 36.500 10950.00 36.500 10950.00 
61110 MANHOLES, TYPE 1 EACH 7.000 710.000 4970.00 1356.000 9492.00 1356.000 9492.00 
61112 MANHOLES, TYPE 3 EACH 4.000 1600.000 6400.00 3289.000 13156.00 3289.000 13156.00 
61122 INLETS, TYPE 3 EACH 27.000 500.000 13500.00 865.000 23355.00 865.000 23355.00 
61182 ADJUSTING MANHOLE COVERS EACH 11.000 225.000 2475.00 468.000 5148.00 468.000 5148.00 
61910 MOBILIZATION LS 1.000 12500.000 12500.00 3535.000 3535.00 5000.000 5000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 125.000 125.00 125.000 125.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 12350.000 0.150 1852.50 0.050 617.50 0.050 617.50 
62401 WATER MGAL 40.000 25.000 1000.00 15.000 600.00 35.000 1400.00 
62501 TOPSOIL S.Y. 5390.000 1.990 10726.10 1.990 10726.10 2.000 10780.00 
62702 MULCHING S.Y. 5390.000 0.110 592.90 0.110 592.90 0.110 592.90 
62815 SILT FENCE, DELIVERED L.F. 625.000 1.000 625.00 1.000 625.00 1.000 625.00 
62816 SILT FENCE, INSTALLED L.F. 625.000 0.800 500.00 0.800 500.00 0.800 500.00 
62817 SILT FENCE MAINTENANCE L.F. 190.000 0.090 17.10 0.090 17.10 0.090 17.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 50.000 100.00 50.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 75.000 225.00 75.000 225.00 75.000 225.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00 
62870 INLET PROTECTION, TYPE A EACH 18.000 35.000 630.00 35.000 630.00 35.000 630.00 
62872 INLET PROTECTION, TYPE C EACH 36.000 33.000 1188.00 33.000 1188.00 33.000 1188.00 
62902 FERTILIZER, TYPE A CWT. 4.000 25.000 100.00 25.000 100.00 25.000 100.00 
63003 SEEDING, TEMPORARY LB. 60.000 2.250 135.00 2.250 135.00 2.250 135.00 
63011 SEEDING, MIXTURE NO. 40 LB. 110.000 4.490 493.90 4.490 493.90 4.490 493.90 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 1750.000 1750.00 3000.000 3000.00 
64210 FIELD LABORATORY LS 1.000 1500.000 1500.00 1.000 1.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 539.100 539.10 539.100 539.10 539.100 539.10 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3270.000 0.600 1962.00 0.600 1962.00 0.600 1962.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5670.000 0.040 226.80 0.040 226.80 0.040 226.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 2830.000 0.740 2094.20 0.740 2094.20 0.740 2094.20 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 76.880 15.000 1153.20 15.000 1153.20 15.000 1153.20 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1078.200 1078.20 1078.200 1078.20 1078.200 1078.20 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6650.000 0.100 665.00 0.100 665.00 0.100 665.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2600.000 1.500 3900.00 0.650 1690.00 1.000 2600.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 88 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311015 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 1915.000 1.550 2968.25 1.550 2968.25 1.550 2968.25 
64704 PVMT MRKNG RR CROSSNGS PREFORM EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
64712 PVMT MRKNG STOP LINE 18-IN PRE L.F. 140.000 4.000 560.00 4.000 560.00 4.000 560.00 
64720 PVMT MRKG CROSSWALK 6-IN, PREF L.F. 555.000 1.900 1054.50 1.900 1054.50 1.900 1054.50 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 325.000 3.050 991.25 3.000 975.00 3.000 975.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 42.000 60.000 2520.00 60.000 2520.00 60.000 2520.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 2386.000 0.600 1431.60 0.600 1431.60 0.600 1431.60 
65050 CONSTRUCTION STAKING, CABC L.F. 2386.000 0.600 1431.60 0.600 1431.60 0.600 1431.60 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5000.000 0.800 4000.00 0.800 4000.00 0.800 4000.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1900.000 1900.00 1900.000 1900.00 1900.000 1900.00 

2773-07-70 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3072.000 3.700 11366.40 3.320 10199.04 3.320 10199.04 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2097.000 4.900 10275.30 3.950 8283.15 3.950 8283.15 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 485.000 12.150 5892.75 8.440 4093.40 8.440 4093.40 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 160.000 18.750 3000.00 11.000 1760.00 11.000 1760.00 
65250 LOOP DETECTOR CONDUIT L.F. 470.000 3.840 1804.80 3.200 1504.00 3.200 1504.00 
65255 LOOP DETECTOR SLOTS L.F. 64.000 14.250 912.00 11.400 729.60 11.400 729.60 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 20.000 495.000 9900.00 380.000 7600.00 380.000 7600.00 
65401 CONCRETE BASES, TYPE 1 EACH 4.000 442.000 1768.00 345.000 1380.00 345.000 1380.00 
65402 CONCRETE BASES, TYPE 2 EACH 4.000 685.000 2740.00 455.000 1820.00 455.000 1820.00 
65403 CONCRETE BASES, TYPE 5 EACH 18.000 465.000 8370.00 445.000 8010.00 445.000 8010.00 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 810.000 1620.00 800.000 1600.00 800.000 1600.00 
65425 PEDESTAL BASES EACH 4.000 143.000 572.00 140.000 560.00 140.000 560.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 4.000 196.500 786.00 213.000 852.00 213.000 852.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 416.000 0.690 287.04 0.600 249.60 0.600 249.60 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 320.000 1.740 556.80 1.200 384.00 1.200 384.00 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT L.F. 420.000 2.760 1159.20 1.600 672.00 1.600 672.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 1313.000 0.450 590.85 0.630 827.19 0.630 827.19 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1389.000 0.500 694.50 0.510 708.39 0.510 708.39 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3030.000 0.300 909.00 0.400 1212.00 0.400 1212.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11421.000 0.740 8451.54 0.800 9136.80 0.800 9136.80 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2030.000 0.750 1522.50 0.850 1725.50 0.850 1725.50 
65585 LOOP DETECTOR WIRE L.F. 1482.000 0.590 874.38 0.500 741.00 0.500 741.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 530.000 530.00 600.000 600.00 600.000 600.00 

COLLEGE AND WEST 
65705 POLES, TYPE 5 EACH 18.000 657.500 11835.00 645.000 11610.00 645.000 11610.00 
65723 TRAFFIC SIGNAL STANDARDS, STEE EACH 4.000 215.000 860.00 212.000 848.00 212.000 848.00 
65802 TROMBONE ARMS, 15-FOOT EACH 4.000 442.500 1770.00 570.000 2280.00 570.000 2280.00 
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65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 2705.000 2705.00 1100.000 1100.00 1100.000 1100.00 

COLLEGE AND WEST 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 22.000 199.500 4389.00 220.000 4840.00 220.000 4840.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 22.000 100.500 2211.00 133.800 2943.60 133.800 2943.60 
66501 SAWING EXISTING PAVEMENT L.F. 298.000 0.600 178.80 0.600 178.80 0.600 178.80 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 610.000 1.250 762.50 1.250 762.50 1.250 762.50 
90005 MISC EACH 4.000 1500.000 6000.00 2596.000 10384.00 2596.000 10384.00 

90005A MANHOLE, 60-INCH DIAMET 
SPECIAL 

90005 MISC EACH 4.000 1365.000 5460.00 1220.400 4881.60 1220.400 4881.60 
90005C POLES, TYPE 3, SPECIAL 

90005 MISC EACH 8.000 810.000 6480.00 775.500 6204.00 775.500 6204.00 
90005D PEDESTRIAN PUSH BUTTONS 

90005 MISC EACH 8.000 405.500 3244.00 384.750 3078.00 384.750 3078.00 
90005E TRAFFIC SIGNAL FACES, 3 
VERTICAL, SPECIAL 

90005 MISC EACH 4.000 362.500 1450.00 384.750 1539.00 384.750 1539.00 
90005F TRAFFIC SIGNAL FACES, 3 
HORIZONTAL, SPECIAL 

90005 MISC EACH 8.000 307.500 2460.00 295.500 2364.00 295.500 2364.00 
90005G PEDESTRIAN SIGNAL FACES 
SPECIAL 

90005 MISC EACH 4.000 545.500 2182.00 600.000 2400.00 600.000 2400.00 
90005H EVP DETECTOR, TYPE 1, W 
CONFIRMATION LIGHT 

90005 MISC EACH 1.000 9740.000 9740.00 10133.000 10133.00 10133.000 10133.00 
90005J TRAFFIC SIGNAL CONTROLL 
ACTUATED, 8-PHASE, SPECIAL 

90005 MISC EACH 1.000 1500.000 1500.00 1620.000 1620.00 1620.000 1620.00 
90005K EMERGENCY VEHICLE PREEM 
(EVP) SYSTEM 

90005 MISC EACH 1.000 565.000 565.00 225.000 225.00 225.000 225.00 
90005L STREET LIGHTING ELECTRI 
SERVICE, COLLEGE AND WALTON 

90005 MISC EACH 1.000 4750.000 4750.00 4800.000 4800.00 4800.000 4800.00 
90005M STREET LIGHTING CONTROL 
COLLEGE AND WALTON 

90005 MISC EACH 9.000 295.000 2655.00 175.000 1575.00 175.000 1575.00 
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90005N PULL BOXES, PVC, 15X30- 
90005 MISC EACH 13.000 100.000 1300.00 175.000 2275.00 175.000 2275.00 

90005P INSTALLING CITY FURNISH 
COVERS 

90005 MISC EACH 29.000 100.000 2900.00 175.000 5075.00 175.000 5075.00 
90005Q INSTALLING CITY FURNISH 
COVERS 

90030 MISC L.F. 377.000 8.000 3016.00 12.500 4712.50 12.500 4712.50 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 95.000 9.000 855.00 12.000 1140.00 12.000 1140.00 
90030B REMOVING STORM SEWER, 1 

90030 MISC L.F. 31.000 20.000 620.00 15.000 465.00 15.000 465.00 
90030C REMOVING STORM SEWER, 1 

90030 MISC L.F. 49.000 25.000 1225.00 15.500 759.50 15.500 759.50 
90030D REMOVING STORM SEWER, 2 

90030 MISC L.F. 325.000 3.000 975.00 2.000 650.00 5.000 1625.00 
90030E TREE ROOT SAWING 

90030 MISC L.F. 750.000 0.920 690.00 0.820 615.00 0.820 615.00 
90030F OPTICAL DETECTOR LEAD I 

90037 MISC STA. 24.000 25.000 600.00 6.000 144.00 20.000 480.00 
90037A TEST ROLLING 

90066 MISC DOL 450.000 1.000 450.00 1.000 450.00 1.000 450.00 
90066A MONTHLY MOBILE TELEPHON 

90319 ABANDONING SEWER C.Y. 134.000 50.000 6700.00 67.000 8978.00 67.000 8978.00 
90545 CONCRETE COLLAR EACH 1.000 400.000 400.00 545.000 545.00 545.000 545.00 
90637 SAFETY FENCE L.F. 1000.000 1.500 1500.00 1.500 1500.00 1.500 1500.00 

PROPOSAL TOTAL....... 731817.16 739542.16 772194.21 
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BIDDER NO 1: MUSSON BROS., INC. 
BIDDER NO 2: PAYNE & DOLAN, INC. 
BIDDER NO 3: CAPITOL PAVERS, INC 
BIDDER NO 4: WM. BEAUDOIN & SONS, INC. 
BIDDER NO 5: JAMES CAPE & SONS CO. 
BIDDER NO 6: SUNNYSLOPE GRADING, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 80.000 320.00 80.000 320.00 0.010 0.04 
20104 GRUBBING STA. 5.000 125.000 625.00 120.000 600.00 200.000 1000.00 
20401 REMOVING PAVEMENT S.Y. 515.000 2.500 1287.50 4.000 2060.00 5.000 2575.00 
20405 REMOVING CURB AND GUTTER L.F. 4950.000 2.300 11385.00 2.000 9900.00 2.900 14355.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 670.000 3.400 2278.00 4.000 2680.00 2.000 1340.00 
20414 REMOVING MANHOLES EACH 6.000 196.000 1176.00 250.000 1500.00 350.000 2100.00 
20416 REMOVING INLETS EACH 18.000 196.000 3528.00 200.000 3600.00 250.000 4500.00 
20501 COMMON EXCAVATION C.Y. 8500.000 8.800 74800.00 8.500 72250.00 8.750 74375.00 
21202 GRANULAR SUBBASE COURSE TON 6150.000 7.200 44280.00 8.500 52275.00 6.650 40897.50 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 3000.000 3000.00 2500.000 2500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 9170.000 7.900 72443.00 9.400 86198.00 7.800 71526.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 299.000 1.000 299.00 0.900 269.10 0.900 269.10 
40301 QMP, ASPHALTIC MIXTURE TON 3025.000 0.250 756.25 0.350 1058.75 0.350 1058.75 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 181.000 147.000 26607.00 110.000 19910.00 110.000 19910.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 3025.000 20.300 61407.50 19.850 60046.25 19.850 60046.25 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1950.000 1.000 1950.00 1.000 1950.00 1.000 1950.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 0.400 200.000 80.00 185.000 74.00 185.000 74.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 25.000 39.900 997.50 50.000 1250.00 24.000 600.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 680.000 31.500 21420.00 26.250 17850.00 23.850 16218.00 
41653 PAVEMENT TIES EACH 51.000 4.800 244.80 7.000 357.00 3.750 191.25 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 45.000 23.950 1077.75 7.150 321.75 18.200 819.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 4955.000 7.100 35180.50 7.150 35428.25 7.450 36914.75 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 5230.000 2.500 13075.00 2.400 12552.00 2.400 12552.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 54.000 40.000 2160.00 43.000 2322.00 51.000 2754.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 385.000 49.500 19057.50 64.000 24640.00 66.000 25410.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 145.000 49.500 7177.50 67.000 9715.00 71.000 10295.00 
60830 REINF CONC PIPE, CLASS III, SS L.F. 156.000 59.000 9204.00 70.000 10920.00 76.000 11856.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 857.000 61.000 52277.00 78.000 66846.00 81.000 69417.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 669.000 40.000 26760.00 39.000 26091.00 51.000 34119.00 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 291.000 32.000 9312.00 39.000 11349.00 41.000 11931.00 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 300.000 36.500 10950.00 42.000 12600.00 44.000 13200.00 
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61110 MANHOLES, TYPE 1 EACH 7.000 1356.000 9492.00 1000.000 7000.00 1500.000 10500.00 
61112 MANHOLES, TYPE 3 EACH 4.000 3289.000 13156.00 2200.000 8800.00 3500.000 14000.00 
61122 INLETS, TYPE 3 EACH 27.000 865.000 23355.00 850.000 22950.00 700.000 18900.00 
61182 ADJUSTING MANHOLE COVERS EACH 11.000 468.000 5148.00 400.000 4400.00 350.000 3850.00 
61910 MOBILIZATION LS 1.000 8200.000 8200.00 15250.000 15250.00 13000.000 13000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 125.000 125.00 150.000 150.00 125.000 125.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 12350.000 0.100 1235.00 0.500 6175.00 0.150 1852.50 
62401 WATER MGAL 40.000 10.000 400.00 20.000 800.00 30.000 1200.00 
62501 TOPSOIL S.Y. 5390.000 1.990 10726.10 2.100 11319.00 1.990 10726.10 
62702 MULCHING S.Y. 5390.000 0.110 592.90 0.140 754.60 0.110 592.90 
62815 SILT FENCE, DELIVERED L.F. 625.000 1.000 625.00 0.750 468.75 1.000 625.00 
62816 SILT FENCE, INSTALLED L.F. 625.000 0.800 500.00 0.750 468.75 0.800 500.00 
62817 SILT FENCE MAINTENANCE L.F. 190.000 0.090 17.10 0.010 1.90 0.090 17.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 80.000 160.00 50.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 75.000 225.00 80.000 240.00 75.000 225.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 1.000 50.00 1.000 50.00 1.000 50.00 
62870 INLET PROTECTION, TYPE A EACH 18.000 35.000 630.00 70.000 1260.00 35.000 630.00 
62872 INLET PROTECTION, TYPE C EACH 36.000 33.000 1188.00 20.000 720.00 33.000 1188.00 
62902 FERTILIZER, TYPE A CWT. 4.000 25.000 100.00 90.000 360.00 25.000 100.00 
63003 SEEDING, TEMPORARY LB. 60.000 2.250 135.00 1.630 97.80 2.250 135.00 
63011 SEEDING, MIXTURE NO. 40 LB. 110.000 4.490 493.90 1.840 202.40 4.490 493.90 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 4000.000 4000.00 4500.000 4500.00 
64210 FIELD LABORATORY LS 1.000 1500.000 1500.00 1000.000 1000.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 539.100 539.10 539.100 539.10 539.100 539.10 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3270.000 0.600 1962.00 0.600 1962.00 0.600 1962.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5670.000 0.040 226.80 0.040 226.80 0.040 226.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 2830.000 0.740 2094.20 0.740 2094.20 0.740 2094.20 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 76.880 15.000 1153.20 15.000 1153.20 15.000 1153.20 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 1078.200 1078.20 1078.200 1078.20 1078.200 1078.20 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6650.000 0.100 665.00 0.100 665.00 0.100 665.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2600.000 0.750 1950.00 1.500 3900.00 1.750 4550.00 
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 1915.000 1.550 2968.25 1.550 2968.25 1.550 2968.25 
64704 PVMT MRKNG RR CROSSNGS PREFORM EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
64712 PVMT MRKNG STOP LINE 18-IN PRE L.F. 140.000 4.000 560.00 4.000 560.00 4.000 560.00 
64720 PVMT MRKG CROSSWALK 6-IN, PREF L.F. 555.000 1.900 1054.50 1.900 1054.50 1.900 1054.50 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 325.000 3.000 975.00 4.400 1430.00 3.100 1007.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 42.000 65.000 2730.00 60.000 2520.00 55.000 2310.00 
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65045 CONSTRUCTION STAKING, SUBGRADE L.F. 2386.000 0.550 1312.30 0.600 1431.60 60.000 143160.00 
65050 CONSTRUCTION STAKING, CABC L.F. 2386.000 0.550 1312.30 0.600 1431.60 0.600 1431.60 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5000.000 0.850 4250.00 0.800 4000.00 0.800 4000.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2500.000 2500.00 1900.000 1900.00 1900.000 1900.00 

2773-07-70 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3072.000 3.320 10199.04 3.320 10199.04 3.320 10199.04 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 2097.000 3.950 8283.15 3.950 8283.15 3.950 8283.15 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 485.000 8.440 4093.40 8.440 4093.40 8.440 4093.40 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 160.000 11.000 1760.00 11.000 1760.00 11.000 1760.00 
65250 LOOP DETECTOR CONDUIT L.F. 470.000 3.200 1504.00 3.200 1504.00 3.200 1504.00 
65255 LOOP DETECTOR SLOTS L.F. 64.000 11.400 729.60 11.400 729.60 11.400 729.60 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 20.000 380.000 7600.00 380.000 7600.00 380.000 7600.00 
65401 CONCRETE BASES, TYPE 1 EACH 4.000 345.000 1380.00 345.000 1380.00 345.000 1380.00 
65402 CONCRETE BASES, TYPE 2 EACH 4.000 455.000 1820.00 455.000 1820.00 455.000 1820.00 
65403 CONCRETE BASES, TYPE 5 EACH 18.000 445.000 8010.00 445.000 8010.00 445.000 8010.00 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00 
65425 PEDESTAL BASES EACH 4.000 140.000 560.00 140.000 560.00 140.000 560.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 4.000 213.000 852.00 213.000 852.00 213.000 852.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 416.000 0.600 249.60 0.600 249.60 0.600 249.60 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 320.000 1.200 384.00 1.200 384.00 1.200 384.00 
65534 TRAFF SIGNAL CABLE, 19 CONDUCT L.F. 420.000 1.600 672.00 1.600 672.00 1.600 672.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 1313.000 0.630 827.19 0.630 827.19 0.630 827.19 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1389.000 0.510 708.39 0.510 708.39 0.510 708.39 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3030.000 0.400 1212.00 0.400 1212.00 0.400 1212.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11421.000 0.800 9136.80 0.800 9136.80 0.800 9136.80 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 2030.000 0.850 1725.50 0.850 1725.50 0.850 1725.50 
65585 LOOP DETECTOR WIRE L.F. 1482.000 0.500 741.00 0.500 741.00 0.500 741.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 600.000 600.00 600.000 600.00 600.000 600.00 

COLLEGE AND WEST 
65705 POLES, TYPE 5 EACH 18.000 645.000 11610.00 645.000 11610.00 645.000 11610.00 
65723 TRAFFIC SIGNAL STANDARDS, STEE EACH 4.000 212.000 848.00 212.000 848.00 212.000 848.00 
65802 TROMBONE ARMS, 15-FOOT EACH 4.000 570.000 2280.00 570.000 2280.00 570.000 2280.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00 

COLLEGE AND WEST 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 22.000 220.000 4840.00 220.000 4840.00 220.000 4840.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 22.000 133.800 2943.60 133.800 2943.60 133.800 2943.60 
66501 SAWING EXISTING PAVEMENT L.F. 298.000 0.600 178.80 0.600 178.80 0.720 214.56 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 610.000 1.250 762.50 1.250 762.50 1.800 1098.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 94 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311015 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 4.000 2596.000 10384.00 2500.000 10000.00 3500.000 14000.00 

90005A MANHOLE, 60-INCH DIAMET 
SPECIAL 

90005 MISC EACH 4.000 1220.400 4881.60 1220.400 4881.60 1220.400 4881.60 
90005C POLES, TYPE 3, SPECIAL 

90005 MISC EACH 8.000 775.500 6204.00 775.500 6204.00 775.500 6204.00 
90005D PEDESTRIAN PUSH BUTTONS 

90005 MISC EACH 8.000 384.750 3078.00 384.750 3078.00 384.750 3078.00 
90005E TRAFFIC SIGNAL FACES, 3 
VERTICAL, SPECIAL 

90005 MISC EACH 4.000 384.750 1539.00 384.750 1539.00 384.750 1539.00 
90005F TRAFFIC SIGNAL FACES, 3 
HORIZONTAL, SPECIAL 

90005 MISC EACH 8.000 295.500 2364.00 295.500 2364.00 295.500 2364.00 
90005G PEDESTRIAN SIGNAL FACES 
SPECIAL 

90005 MISC EACH 4.000 600.000 2400.00 600.000 2400.00 600.000 2400.00 
90005H EVP DETECTOR, TYPE 1, W 
CONFIRMATION LIGHT 

90005 MISC EACH 1.000 10133.000 10133.00 10133.000 10133.00 10133.000 10133.00 
90005J TRAFFIC SIGNAL CONTROLL 
ACTUATED, 8-PHASE, SPECIAL 

90005 MISC EACH 1.000 1620.000 1620.00 1620.000 1620.00 1620.000 1620.00 
90005K EMERGENCY VEHICLE PREEM 
(EVP) SYSTEM 

90005 MISC EACH 1.000 225.000 225.00 225.000 225.00 225.000 225.00 
90005L STREET LIGHTING ELECTRI 
SERVICE, COLLEGE AND WALTON 

90005 MISC EACH 1.000 4800.000 4800.00 4800.000 4800.00 4800.000 4800.00 
90005M STREET LIGHTING CONTROL 
COLLEGE AND WALTON 

90005 MISC EACH 9.000 175.000 1575.00 175.000 1575.00 175.000 1575.00 
90005N PULL BOXES, PVC, 15X30- 

90005 MISC EACH 13.000 175.000 2275.00 300.000 3900.00 240.000 3120.00 
90005P INSTALLING CITY FURNISH 
COVERS 

90005 MISC EACH 29.000 175.000 5075.00 300.000 8700.00 240.000 6960.00 
90005Q INSTALLING CITY FURNISH 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 95 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311015 

COVERS 
90030 MISC L.F. 377.000 12.500 4712.50 7.000 2639.00 13.000 4901.00 

90030A REMOVING STORM SEWER, 1 
90030 MISC L.F. 95.000 12.000 1140.00 8.000 760.00 15.000 1425.00 

90030B REMOVING STORM SEWER, 1 
90030 MISC L.F. 31.000 15.000 465.00 10.000 310.00 17.000 527.00 

90030C REMOVING STORM SEWER, 1 
90030 MISC L.F. 49.000 15.500 759.50 12.000 588.00 19.000 931.00 

90030D REMOVING STORM SEWER, 2 
90030 MISC L.F. 325.000 1.500 487.50 1.000 325.00 3.000 975.00 

90030E TREE ROOT SAWING 
90030 MISC L.F. 750.000 0.820 615.00 0.820 615.00 0.820 615.00 

90030F OPTICAL DETECTOR LEAD I 
90037 MISC STA. 24.000 20.000 480.00 40.000 960.00 45.000 1080.00 

90037A TEST ROLLING 
90066 MISC DOL 450.000 1.000 450.00 1.000 450.00 1.000 450.00 

90066A MONTHLY MOBILE TELEPHON 
90319 ABANDONING SEWER C.Y. 134.000 67.000 8978.00 100.000 13400.00 75.000 10050.00 
90545 CONCRETE COLLAR EACH 1.000 545.000 545.00 500.000 500.00 400.000 400.00 
90637 SAFETY FENCE L.F. 1000.000 1.500 1500.00 1.700 1700.00 1.500 1500.00 

PROPOSAL TOTAL....... 786787.32 838802.92 977009.92 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 96 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311016 

STATE PROJECT(S): 2777-03-70 LOCATION 67/WAUKESHA COUNTY 
BARKER RD 
CTH Y 
WAUKESHA 

TYPE OF WORK: 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
20104 GRUBBING STA. 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 12000.000 12000.00 7000.000 7000.00 

10+00 
20404 REMOVING GUTTER L.F. 12.000 10.000 120.00 10.000 120.00 10.500 126.00 
20501 COMMON EXCAVATION C.Y. 450.000 6.000 2700.00 6.000 2700.00 10.050 4522.50 
20505 MARSH EXCAVATION C.Y. 413.000 10.000 4130.00 10.000 4130.00 8.350 3448.55 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 15000.000 15000.00 21000.000 21000.00 14000.000 14000.00 

B-67-272 
20801 BORROW EXCAVATION C.Y. 631.000 8.550 5395.05 8.550 5395.05 11.050 6972.55 
21001 STRUCTURE BACKFILL C.Y. 690.000 16.000 11040.00 18.000 12420.00 15.000 10350.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 900.000 900.00 900.000 900.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1354.000 9.500 12863.00 9.500 12863.00 9.750 13201.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 2.000 90.00 1.000 45.00 1.000 45.00 
40301 QMP, ASPHALTIC MIXTURE TON 464.000 0.600 278.40 0.350 162.40 0.350 162.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 28.000 205.000 5740.00 190.000 5320.00 190.000 5320.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 464.000 25.950 12040.80 24.000 11136.00 24.000 11136.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 370.000 1.000 370.00 1.000 370.00 1.000 370.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 186.000 88.970 16548.42 88.970 16548.42 91.000 16926.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 328.000 240.000 78720.00 240.000 78720.00 299.000 98072.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 272.000 3.000 816.00 1.000 272.00 2.000 544.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10790.000 0.450 4855.50 0.522 5632.38 0.570 6150.30 
50511 COATED HIGH STR BAR STL REINF, LB. 29940.000 0.500 14970.00 0.572 17125.68 0.540 16167.60 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1430.000 15.000 21450.00 15.500 22165.00 15.000 21450.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 28.000 30.000 840.00 15.000 420.00 29.000 812.00 
60113 CONCRETE GUTTER 24-INCH L.F. 12.000 25.000 300.00 25.000 300.00 33.750 405.00 
60602 HEAVY RIPRAP C.Y. 160.000 40.000 6400.00 53.000 8480.00 46.000 7360.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 97 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311016 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 27.750 3663.00 27.750 3663.00 29.000 3828.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 75.000 300.00 54.000 216.00 88.000 352.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 1750.000 7000.00 1800.000 7200.00 
61910 MOBILIZATION LS 1.000 20100.000 20100.00 37000.000 37000.00 25315.990 25315.99 
62501 TOPSOIL S.Y. 950.000 2.400 2280.00 2.400 2280.00 2.500 2375.00 
62702 MULCHING S.Y. 1475.000 0.140 206.50 0.140 206.50 0.180 265.50 
62811 EROSION BALES, DELIVERED EACH 60.000 4.000 240.00 4.000 240.00 4.000 240.00 
62812 EROSION BALES, INSTALLED EACH 60.000 3.500 210.00 3.500 210.00 4.000 240.00 
62815 SILT FENCE, DELIVERED L.F. 880.000 0.850 748.00 0.850 748.00 0.700 616.00 
62816 SILT FENCE, INSTALLED L.F. 880.000 0.900 792.00 0.900 792.00 0.900 792.00 
62817 SILT FENCE MAINTENANCE L.F. 880.000 0.090 79.20 0.090 79.20 0.050 44.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 50.000 100.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 75.000 150.00 150.000 300.00 
62834 EROSION MAT, DELIVERED, CLASS S.Y. 118.000 2.500 295.00 2.500 295.00 4.000 472.00 
62835 EROSION MAT, INSTALLED, CLASS S.Y. 118.000 1.000 118.00 1.000 118.00 6.000 708.00 
62860 TURBIDITY BARRIERS S.Y. 184.000 20.000 3680.00 22.000 4048.00 19.500 3588.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 25.000 50.00 25.000 50.00 40.000 80.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
63003 SEEDING, TEMPORARY LB. 47.000 2.250 105.75 2.250 105.75 2.000 94.00 
63009 SEEDING, MIXTURE NO. 20 LB. 47.000 4.700 220.90 4.700 220.90 4.500 211.50 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 1580.000 1580.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 180.000 180.00 179.200 179.20 1900.000 1900.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2160.000 0.530 1144.80 0.530 1144.80 0.250 540.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2000.000 0.050 100.00 0.050 100.00 0.250 500.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2160.000 0.720 1555.20 0.720 1555.20 0.250 540.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 144.400 5.000 722.00 5.000 722.00 12.000 1732.80 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 360.000 360.00 358.400 358.40 2000.000 2000.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 4325.000 0.180 778.50 0.180 778.50 0.250 1081.25 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 317.000 4.000 1268.00 3.000 951.00 2.000 634.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.710 1136.00 0.710 1136.00 0.750 1200.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 351.000 1.500 526.50 1.500 526.50 1.500 526.50 
65050 CONSTRUCTION STAKING, CABC L.F. 351.000 1.500 526.50 1.500 526.50 1.500 526.50 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 

B-67-272 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 2.500 200.00 1.000 80.00 1.000 80.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 328.000 15.000 4920.00 10.000 3280.00 10.000 3280.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 328.000 1.000 328.00 1.000 328.00 1.000 328.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 98 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311016 

PROPOSAL TOTAL....... 288501.02 311243.38 313482.44 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 99 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311016 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 150.000 600.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 4.000 150.000 600.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 25000.000 25000.00 0.000 0.00 0.000 0.00 

10+00 
20404 REMOVING GUTTER L.F. 12.000 6.000 72.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 450.000 10.000 4500.00 0.000 0.00 0.000 0.00 
20505 MARSH EXCAVATION C.Y. 413.000 12.200 5038.60 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 22000.000 22000.00 0.000 0.00 0.000 0.00 

B-67-272 
20801 BORROW EXCAVATION C.Y. 631.000 11.600 7319.60 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 690.000 15.750 10867.50 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1354.000 8.600 11644.40 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 2.000 90.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 464.000 0.600 278.40 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 28.000 205.000 5740.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 464.000 25.950 12040.80 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 370.000 1.000 370.00 0.000 0.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 186.000 82.000 15252.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 328.000 300.000 98400.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 272.000 2.000 544.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10790.000 0.560 6042.40 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 29940.000 0.580 17365.20 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1430.000 17.000 24310.00 0.000 0.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 28.000 33.000 924.00 0.000 0.00 0.000 0.00 
60113 CONCRETE GUTTER 24-INCH L.F. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 160.000 32.000 5120.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 27.750 3663.00 0.000 0.00 0.000 0.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 65.000 260.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 19000.000 19000.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 950.000 2.400 2280.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 1475.000 0.140 206.50 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 100 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311016 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62811 EROSION BALES, DELIVERED EACH 60.000 4.000 240.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 60.000 3.500 210.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 880.000 0.850 748.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 880.000 0.900 792.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 880.000 0.090 79.20 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 0.000 0.00 0.000 0.00 
62834 EROSION MAT, DELIVERED, CLASS S.Y. 118.000 2.500 295.00 0.000 0.00 0.000 0.00 
62835 EROSION MAT, INSTALLED, CLASS S.Y. 118.000 1.000 118.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 184.000 22.000 4048.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 25.000 50.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 50.000 50.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 47.000 2.250 105.75 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 47.000 4.700 220.90 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 179.200 179.20 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2160.000 0.530 1144.80 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2000.000 0.050 100.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2160.000 0.720 1555.20 0.000 0.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 144.400 5.000 722.00 0.000 0.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 358.400 358.40 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 4325.000 0.180 778.50 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 317.000 3.000 951.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.710 1136.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 351.000 1.500 526.50 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 351.000 1.500 526.50 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 

B-67-272 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 1.000 80.00 0.000 0.00 0.000 0.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 328.000 10.000 3280.00 0.000 0.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 328.000 1.000 328.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 329201.35 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 101 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311018 

STATE PROJECT(S): 4015-06-71 LOCATION 45/OZAUKEE COUNTY 
MILWAUKEE - GREEN BAY RD 
STH 57 
OZAUKEE 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: THE ZIGNEGO COMPANIES 
BIDDER NO 2: VINTON CONSTRUCTION COMPANY 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: STREU CONSTRUCTION CO. 
BIDDER NO 5: CAPITOL PAVERS, INC 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 14.000 124.000 1736.00 85.000 1190.00 85.000 1190.00 
20102 CLEARING 25MM 22.000 10.000 220.00 10.000 220.00 10.000 220.00 
20104 GRUBBING 40M 14.000 124.000 1736.00 85.000 1190.00 85.000 1190.00 
20105 GRUBBING 25MM 22.000 10.000 220.00 10.000 220.00 10.000 220.00 
20401 REMOVING PAVEMENT M2 33455.000 2.000 66910.00 2.000 66910.00 2.000 66910.00 
20402 REMOVING ASPHALTIC SURFACE M2 4948.000 0.100 494.80 0.100 494.80 0.100 494.80 
20405 REMOVING CURB AND GUTTER M 410.000 4.500 1845.00 4.500 1845.00 4.500 1845.00 
20411 REMOVING GUARDRAIL M 785.000 3.280 2574.80 3.450 2708.25 3.450 2708.25 
20416 REMOVING INLETS EACH 5.000 200.000 1000.00 125.000 625.00 200.000 1000.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 256.000 8.900 2278.40 8.900 2278.40 8.900 2278.40 
20501 COMMON EXCAVATION M3 66994.000 3.000 200982.00 3.000 200982.00 3.000 200982.00 
20505 MARSH EXCAVATION M3 70.000 10.000 700.00 10.000 700.00 10.000 700.00 
20801 BORROW EXCAVATION M3 12739.000 0.100 1273.90 0.100 1273.90 0.100 1273.90 
20901 GRANULAR BACKFILL M3 727.000 10.160 7386.32 11.750 8542.25 10.160 7386.32 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 2500.000 2500.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 68394.000 7.330 501328.02 7.330 501328.02 7.330 501328.02 
30426 BREAKER RUN STONE MG 1100.000 12.000 13200.00 11.800 12980.00 11.720 12892.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 2424.000 0.250 606.00 0.250 606.00 0.250 606.00 
40301 QMP, ASPHALTIC MIXTURE MG 4396.000 1.070 4703.72 1.070 4703.72 1.070 4703.72 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 272.000 110.350 30015.20 110.350 30015.20 110.350 30015.20 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 4396.000 31.450 138254.20 31.450 138254.20 31.450 138254.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3266.000 1.000 3266.00 1.000 3266.00 1.000 3266.00 
41508 CONCRETE PAVEMENT, 200 MM M2 1610.000 33.000 53130.00 27.480 44242.80 20.000 32200.00 
41509 CONCRETE PAVEMENT, 225 MM M2 61550.000 19.760 1216228.00 20.500 1261775.00 18.810 1157755.50 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 11340.000 23.000 260820.00 24.100 273294.00 30.770 348931.80 
41653 PAVEMENT TIES EACH 108.000 10.000 1080.00 8.000 864.00 6.000 648.00 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311018 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41665 CONCRETE PAVEMENT GAPS EACH 13.000 500.000 6500.00 1000.000 13000.00 750.000 9750.00 
50409 CONCRETE MASONRY, ENDWALLS M3 25.000 500.000 12500.00 235.000 5875.00 235.000 5875.00 
52082 TEMPORARY CULVERT PIPE, 450 MM M 100.000 55.750 5575.00 57.250 5725.00 55.750 5575.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 108.000 55.750 6021.00 55.450 5988.60 55.750 6021.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 60.000 65.000 3900.00 59.000 3540.00 65.000 3900.00 
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 18.000 221.500 3987.00 300.000 5400.00 221.500 3987.00 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 351.500 1406.00 425.000 1700.00 351.500 1406.00 
52207 RCCP, CL III, 750 MM M 116.000 125.750 14587.00 129.400 15010.40 125.750 14587.00 
52209 RCCP, CL III, 900 MM M 106.000 157.700 16716.20 174.000 18444.00 157.700 16716.20 
52231 RCCP, CL IV, 750 MM M 37.000 138.500 5124.50 129.900 4806.30 138.500 5124.50 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 8.000 295.500 2364.00 401.350 3210.80 295.500 2364.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 5.000 360.500 1802.50 454.350 2271.75 360.500 1802.50 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 5.000 485.750 2428.75 613.550 3067.75 485.750 2428.75 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 3.000 750.000 2250.00 849.800 2549.40 750.000 2250.00 
52275 REINFORCED CONCRETE PIPE CATTL M 130.000 595.000 77350.00 609.000 79170.00 595.000 77350.00 
52472 SALV APRON ENDWALLS FOR CLVT P EACH 4.000 70.000 280.00 175.000 700.00 70.000 280.00 
60123 CONCRETE CURB AND GUTTER, 750 M 80.000 53.000 4240.00 32.800 2624.00 23.680 1894.40 
60133 CONCRETE CURB AND GUTTER, 750 M 190.000 33.500 6365.00 32.800 6232.00 22.100 4199.00 
60135 CONCRETE CURB AND GUTTER, 750 M 155.000 45.500 7052.50 42.650 6610.75 40.700 6308.50 
60160 CONCRETE CURB AND GUTTER, 900 M 2050.000 25.500 52275.00 28.000 57400.00 22.850 46842.50 
60170 CONCRETE CURB AND GUTTER, 900 M 144.000 33.500 4824.00 34.000 4896.00 34.600 4982.40 
60205 CONCRETE SIDEWALK, 125 MM M2 465.000 28.000 13020.00 26.890 12503.85 25.170 11704.05 
60601 RIPRAP M3 324.000 36.640 11871.36 40.000 12960.00 46.000 14904.00 
60827 REINF CONC PIPE, CLASS III, SS M 144.000 99.250 14292.00 82.200 11836.80 99.250 14292.00 
60850 REINF CONC PIPE, CLASS IV, SS, M 213.000 88.250 18797.25 71.200 15165.60 88.250 18797.25 
61121 INLETS, TYPE 1 EACH 2.000 725.000 1450.00 582.000 1164.00 725.000 1450.00 
61123 INLETS, TYPE 8 EACH 1.000 1150.000 1150.00 806.150 806.15 1150.000 1150.00 
61124 INLETS, TYPE 9 EACH 4.000 1350.000 5400.00 995.750 3983.00 1350.000 5400.00 
61129 RECONSTRUCTING INLETS EACH 1.000 500.000 500.00 450.000 450.00 500.000 500.00 
61148 INLETS, TYPE 4 EACH 10.000 900.000 9000.00 881.000 8810.00 900.000 9000.00 
61165 INLET COVERS, TYPE F EACH 10.000 625.000 6250.00 616.000 6160.00 625.000 6250.00 
61170 INLET COVERS, TYPE MS EACH 9.000 250.000 2250.00 231.500 2083.50 250.000 2250.00 
61179 INLET COVERS, TYPE S EACH 2.000 300.000 600.00 280.000 560.00 300.000 600.00 
61213 PIPE UNDERDRAIN, UNPERFORATED, M 100.000 10.000 1000.00 45.000 4500.00 30.000 3000.00 
61251 DRAIN TILE EXPLORATION M 100.000 30.000 3000.00 21.500 2150.00 6.000 600.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 20.000 31.090 621.80 69.000 1380.00 69.000 1380.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1700.000 3400.00 1850.000 3700.00 1850.000 3700.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 1000.000 1000.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 137000.000 137000.00 141030.000 141030.00 179855.000 179855.00 
62001 CONCRETE CORRUGATED MEDIAN M2 1135.000 33.000 37455.00 35.500 40292.50 46.800 53118.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 72.000 60.000 4320.00 52.000 3744.00 69.500 5004.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 94.000 87.220 8198.68 25.000 2350.00 25.000 2350.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 47210.000 0.270 12746.70 0.270 12746.70 0.270 12746.70 
62203 ASPHALTIC FLUMES M2 180.000 24.850 4473.00 24.850 4473.00 24.850 4473.00 
62401 WATER KL 1800.000 4.000 7200.00 4.000 7200.00 4.000 7200.00 
62505 SALVAGED TOPSOIL M2 119140.000 0.250 29785.00 0.250 29785.00 0.250 29785.00 
62702 MULCHING M2 148925.000 0.090 13403.25 0.100 14892.50 0.100 14892.50 
62811 EROSION BALES, DELIVERED EACH 470.000 3.750 1762.50 6.000 2820.00 6.000 2820.00 
62812 EROSION BALES, INSTALLED EACH 470.000 3.750 1762.50 6.000 2820.00 6.000 2820.00 
62815 SILT FENCE, DELIVERED M 2908.000 2.520 7328.16 1.780 5176.24 1.780 5176.24 
62816 SILT FENCE, INSTALLED M 2908.000 2.520 7328.16 1.780 5176.24 1.780 5176.24 
62817 SILT FENCE MAINTENANCE M 1158.000 0.320 370.56 0.100 115.80 0.100 115.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 125.000 625.00 50.000 250.00 50.000 250.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 160.000 480.00 75.000 225.00 75.000 225.00 
62824 EROSION MAT, DELIVERED, CLASS M2 41276.000 0.490 20225.24 0.570 23527.32 0.570 23527.32 
62825 EROSION MAT, INSTALLED, CLASS M2 41276.000 0.490 20225.24 0.540 22289.04 0.540 22289.04 
62860 TURBIDITY BARRIERS M2 210.000 20.330 4269.30 22.000 4620.00 22.000 4620.00 
62870 INLET PROTECTION, TYPE A EACH 25.000 72.000 1800.00 60.000 1500.00 60.000 1500.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 38.000 76.00 40.000 80.00 40.000 80.00 
62872 INLET PROTECTION, TYPE C EACH 12.000 30.000 360.00 30.000 360.00 30.000 360.00 
62875 TEMPORARY DITCH CHECKS, DELIVE M 394.000 9.000 3546.00 7.400 2915.60 7.400 2915.60 
62876 TEMPORARY DITCH CHECKS, INSTAL M 394.000 9.000 3546.00 7.400 2915.60 7.400 2915.60 
62880 CULVERT PIPE DITCH CHECKS EACH 13.000 48.200 626.60 85.000 1105.00 85.000 1105.00 
62905 FERTILIZER, TYPE B KG 5345.000 0.500 2672.50 0.700 3741.50 0.700 3741.50 
63003 SEEDING, TEMPORARY KG 2250.000 3.920 8820.00 2.650 5962.50 2.650 5962.50 
63008 SEEDING, MIXTURE NO. 10 KG 1530.000 7.840 11995.20 4.400 6732.00 4.400 6732.00 
63011 SEEDING, MIXTURE NO. 40 KG 4.000 44.050 176.20 25.000 100.00 25.000 100.00 
63015 SEEDING, BORROW PIT MIXTURE KG 24.000 11.040 264.96 5.400 129.60 5.400 129.60 
63110 LAWN SOD M2 2802.000 2.630 7369.26 3.600 10087.20 3.600 10087.20 
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 20.000 42.000 840.00 45.000 900.00 45.000 900.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 140.000 46.000 6440.00 52.000 7280.00 52.000 7280.00 
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH 5.000 54.000 270.00 69.000 345.00 69.000 345.00 
63415 WOOD POSTS, 100 X 150 MM X 6.7 EACH 5.000 56.000 280.00 75.000 375.00 75.000 375.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 121.230 165.250 20033.26 130.000 15759.90 130.000 15759.90 
63822 MOVING SIGNS, TYPE II EACH 84.000 28.400 2385.60 27.000 2268.00 27.000 2268.00 
63827 REMOVING SIGNS, TYPE II EACH 52.000 15.000 780.00 12.000 624.00 12.000 624.00 
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63830 REMOVING SMALL SIGN SUPPORTS EACH 51.000 15.000 765.00 15.000 765.00 15.000 765.00 
64220 FIELD OFFICE, TYPE C LS 1.000 12000.000 12000.00 8000.000 8000.00 7000.000 7000.00 
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 630.000 10.000 6300.00 10.000 6300.00 10.000 6300.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 28040.000 0.200 5608.00 0.200 5608.00 0.200 5608.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 17815.000 0.150 2672.25 0.150 2672.25 0.150 2672.25 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20400.000 0.100 2040.00 0.100 2040.00 0.100 2040.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6390.000 0.150 958.50 0.150 958.50 0.150 958.50 
64326 TRAFFIC CONTROL, SIGNS DAYS 13565.000 0.400 5426.00 0.400 5426.00 0.400 5426.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 540.000 20.000 10800.00 20.000 10800.00 20.000 10800.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 435.000 2.000 870.00 2.000 870.00 2.000 870.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 1089.000 2.390 2602.71 2.000 2178.00 2.500 2722.50 
64602 PAVEMENT MARKING, 100 MM, EPOX M 25185.000 0.900 22666.50 0.900 22666.50 0.900 22666.50 
64618 PVMT MRKNG, CHANNELIZING, 200 M 2845.000 2.100 5974.50 2.100 5974.50 2.100 5974.50 
64636 LOCATING NO-PASSING ZONES KM 3.700 132.000 488.40 132.000 488.40 132.000 488.40 
64642 REMOVING PAVEMENT MARKINGS M 18600.000 0.350 6510.00 0.350 6510.00 0.350 6510.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 40.000 20.000 800.00 20.000 800.00 20.000 800.00 
64717 PVMT MRKNG, CROSSWALK, 150 MM, M 110.000 10.000 1100.00 10.000 1100.00 10.000 1100.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 110.000 220.00 110.000 220.00 110.000 220.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 110.000 330.00 110.000 330.00 110.000 330.00 
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 2.000 90.000 180.00 90.000 180.00 90.000 180.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 115.000 230.00 115.000 230.00 115.000 230.00 
64766 PVMT MRKNG, DIAGONAL, 200 MM, M 51.000 9.200 469.20 9.200 469.20 9.200 469.20 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 296.000 15.000 4440.00 15.000 4440.00 15.000 4440.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 49.000 9.500 465.50 9.500 465.50 9.500 465.50 
64782 PAVEMENT MARKING, CURB RAMP, E M 33.000 9.000 297.00 9.000 297.00 9.000 297.00 
64786 PAVEMENT MARKING, PARKING STAL M 575.000 9.000 5175.00 9.000 5175.00 9.000 5175.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 40.000 640.00 40.000 640.00 40.000 640.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 18600.000 0.330 6138.00 0.330 6138.00 0.330 6138.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 1500.000 2.700 4050.00 2.700 4050.00 2.700 4050.00 
64911 TEMP PVMT MRKNG, STOP LINE, 45 M 16.000 19.300 308.80 19.300 308.80 19.300 308.80 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 4.000 70.000 280.00 70.000 280.00 70.000 280.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 2.000 85.000 170.00 85.000 170.00 85.000 170.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 100.000 2.750 275.00 2.750 275.00 2.750 275.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 30.000 85.000 2550.00 75.000 2250.00 75.000 2250.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7298.000 1.350 9852.30 1.150 8392.70 1.150 8392.70 
65050 CONSTRUCTION STAKING, CABC M 418.000 1.900 794.20 1.250 522.50 1.250 522.50 
65055 CONSTRUCTION STAKING, CURB, GU M 489.000 2.250 1100.25 3.250 1589.25 3.250 1589.25 
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65060 CONSTRUCTION STAKING, PIPE CUL EACH 15.000 130.000 1950.00 100.000 1500.00 100.000 1500.00 
65070 CONSTRUCTION STAKING, CONCRETE M 6880.000 2.000 13760.00 2.200 15136.00 2.200 15136.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1500.000 1500.00 900.000 900.00 900.000 900.00 

4015-06-71 
65219 NONMETALLIC CONDUIT, SCHEDULE M 422.000 11.610 4899.42 11.500 4853.00 11.500 4853.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 487.000 12.990 6326.13 13.000 6331.00 13.000 6331.00 
65250 LOOP DETECTOR CONDUIT M 531.000 10.880 5777.28 10.500 5575.50 10.500 5575.50 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 20.000 363.750 7275.00 400.000 8000.00 400.000 8000.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 394.300 788.60 300.000 600.00 300.000 600.00 
65402 CONCRETE BASES, TYPE 2 EACH 6.000 492.750 2956.50 400.000 2400.00 400.000 2400.00 
65403 CONCRETE BASES, TYPE 5 EACH 2.000 463.500 927.00 450.000 900.00 450.000 900.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 1106.500 1106.50 800.000 800.00 800.000 800.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 263.000 2.000 526.00 2.300 604.90 2.300 604.90 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 517.000 2.680 1385.56 3.300 1706.10 3.300 1706.10 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 336.000 1.730 581.28 1.650 554.40 1.650 554.40 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 923.000 1.830 1689.09 1.650 1522.95 1.650 1522.95 
65580 LOOP DETECTOR LEAD IN CABLE M 1485.000 3.010 4469.85 2.300 3415.50 2.300 3415.50 
65585 LOOP DETECTOR WIRE M 1647.000 1.400 2305.80 1.650 2717.55 1.650 2717.55 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 602.500 602.50 650.000 650.00 650.000 650.00 

STH 57 & CTH A 
66501 SAWING EXISTING PAVEMENT M 422.000 1.960 827.12 1.960 827.12 1.960 827.12 
66502 SAWING CONCRETE PAVEMENT, FULL M 1102.000 4.950 5454.90 4.950 5454.90 4.950 5454.90 
90001 MISC M 82.000 36.000 2952.00 32.800 2689.60 33.000 2706.00 

90001A REMOVING STORM SEWER, 3 
90001 MISC M 3200.000 8.500 27200.00 8.500 27200.00 8.500 27200.00 

90001B PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90002 MISC M2 76.500 300.000 22950.00 52.000 3978.00 366.000 27999.00 
90002A TEMPORARY SHORING 

90004 MISC LS 1.000 8315.000 8315.00 9075.000 9075.00 9075.000 9075.00 
90004A TRAFFIC SIGNALS AND STR 
LIGHTING, STH 57 & CTH A 

90005 MISC EACH 1.000 750.000 750.00 750.000 750.00 500.000 500.00 
90005A BIKE RACK 

90005 MISC EACH 1.000 5000.000 5000.00 5500.000 5500.00 5000.000 5000.00 
90005B BUS SHELTER 

90006 MISC MG 155.000 5.000 775.00 5.400 837.00 5.400 837.00 
90006A GRANULAR BACKFILL, MODI 
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90008 MISC DAY 10.000 100.000 1000.00 100.000 1000.00 100.000 1000.00 

90008A PORTABLE CHANGEABLE MES 
90012 MISC 40M 170.000 20.000 3400.00 20.000 3400.00 20.000 3400.00 

90012A TEST ROLLING 
90066 MISC DOL 5500.000 1.000 5500.00 1.000 5500.00 1.000 5500.00 

90066A MONTHLY MOBILE TELEPHON 
90365 QMP, BASE COURSES MG 68394.000 0.150 10259.10 0.200 13678.80 0.200 13678.80 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 13.000 1100.000 14300.00 1400.000 18200.00 1040.000 13520.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 40360.000 1.000 40360.00 1.000 40360.00 1.000 40360.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 19360.000 1.000 19360.00 1.000 19360.00 1.000 19360.00 
90545 CONCRETE COLLAR EACH 2.000 350.000 700.00 750.000 1500.00 350.000 700.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 32.000 28.500 912.00 21.000 672.00 21.000 672.00 
90637 SAFETY FENCE M 175.000 6.560 1148.00 6.000 1050.00 6.000 1050.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 36.000 30.000 1080.00 30.000 1080.00 30.000 1080.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 450.000 2.000 900.00 2.000 900.00 2.000 900.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 4.000 1800.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1800.000 2.000 3600.00 2.000 3600.00 2.000 3600.00 

PROPOSAL TOTAL....... 3606395.83 3639916.85 3649256.22 
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BIDDER NO 1: THE ZIGNEGO COMPANIES 
BIDDER NO 2: VINTON CONSTRUCTION COMPANY 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: STREU CONSTRUCTION CO. 
BIDDER NO 5: CAPITOL PAVERS, INC 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 14.000 85.000 1190.00 85.000 1190.00 0.000 0.00 
20102 CLEARING 25MM 22.000 10.000 220.00 10.000 220.00 0.000 0.00 
20104 GRUBBING 40M 14.000 85.000 1190.00 85.000 1190.00 0.000 0.00 
20105 GRUBBING 25MM 22.000 10.000 220.00 10.000 220.00 0.000 0.00 
20401 REMOVING PAVEMENT M2 33455.000 2.000 66910.00 2.000 66910.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE M2 4948.000 0.100 494.80 0.100 494.80 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 410.000 4.500 1845.00 4.500 1845.00 0.000 0.00 
20411 REMOVING GUARDRAIL M 785.000 3.280 2574.80 3.250 2551.25 0.000 0.00 
20416 REMOVING INLETS EACH 5.000 200.000 1000.00 200.000 1000.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 256.000 8.900 2278.40 8.900 2278.40 0.000 0.00 
20501 COMMON EXCAVATION M3 66994.000 3.000 200982.00 3.000 200982.00 0.000 0.00 
20505 MARSH EXCAVATION M3 70.000 10.000 700.00 10.000 700.00 0.000 0.00 
20801 BORROW EXCAVATION M3 12739.000 0.100 1273.90 0.100 1273.90 0.000 0.00 
20901 GRANULAR BACKFILL M3 727.000 10.160 7386.32 10.160 7386.32 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 68394.000 7.330 501328.02 7.610 520478.34 0.000 0.00 
30426 BREAKER RUN STONE MG 1100.000 11.820 13002.00 8.500 9350.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 2424.000 0.250 606.00 0.250 606.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 4396.000 1.070 4703.72 1.070 4703.72 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 272.000 110.350 30015.20 110.350 30015.20 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 4396.000 31.450 138254.20 31.450 138254.20 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3266.000 1.000 3266.00 1.000 3266.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 200 MM M2 1610.000 19.220 30944.20 28.100 45241.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 225 MM M2 61550.000 21.110 1299320.50 26.770 1647693.50 0.000 0.00 
41519 H.E.S. CONCRETE PAVEMENT, 225 M2 11340.000 24.220 274654.80 31.400 356076.00 0.000 0.00 
41653 PAVEMENT TIES EACH 108.000 8.000 864.00 10.000 1080.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 13.000 1000.000 13000.00 2200.000 28600.00 0.000 0.00 
50409 CONCRETE MASONRY, ENDWALLS M3 25.000 588.600 14715.00 1100.000 27500.00 0.000 0.00 
52082 TEMPORARY CULVERT PIPE, 450 MM M 100.000 55.750 5575.00 55.750 5575.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 108.000 55.750 6021.00 55.750 6021.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 60.000 65.000 3900.00 65.000 3900.00 0.000 0.00 
52178 STL APRN ENDWL FR CLVT PIPE SL EACH 18.000 221.500 3987.00 221.500 3987.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 108 
CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 
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BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52180 STL APRN ENDWL FR CLVT PIPE SL EACH 4.000 351.500 1406.00 351.500 1406.00 0.000 0.00 
52207 RCCP, CL III, 750 MM M 116.000 125.750 14587.00 125.750 14587.00 0.000 0.00 
52209 RCCP, CL III, 900 MM M 106.000 157.700 16716.20 157.700 16716.20 0.000 0.00 
52231 RCCP, CL IV, 750 MM M 37.000 138.500 5124.50 138.500 5124.50 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 8.000 295.500 2364.00 295.500 2364.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 5.000 360.500 1802.50 360.500 1802.50 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 5.000 485.750 2428.75 485.750 2428.75 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 900 MM EACH 3.000 750.000 2250.00 750.000 2250.00 0.000 0.00 
52275 REINFORCED CONCRETE PIPE CATTL M 130.000 595.000 77350.00 595.000 77350.00 0.000 0.00 
52472 SALV APRON ENDWALLS FOR CLVT P EACH 4.000 70.000 280.00 70.000 280.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 750 M 80.000 23.680 1894.40 36.160 2892.80 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 750 M 190.000 22.100 4199.00 36.160 6870.40 0.000 0.00 
60135 CONCRETE CURB AND GUTTER, 750 M 155.000 40.700 6308.50 42.300 6556.50 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 900 M 2050.000 22.850 46842.50 39.360 80688.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 144.000 34.600 4982.40 45.880 6606.72 0.000 0.00 
60205 CONCRETE SIDEWALK, 125 MM M2 465.000 25.170 11704.05 32.100 14926.50 0.000 0.00 
60601 RIPRAP M3 324.000 36.640 11871.36 88.750 28755.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS M 144.000 99.250 14292.00 99.250 14292.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, M 213.000 88.250 18797.25 88.250 18797.25 0.000 0.00 
61121 INLETS, TYPE 1 EACH 2.000 725.000 1450.00 725.000 1450.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 1.000 1150.000 1150.00 1150.000 1150.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 4.000 1350.000 5400.00 1350.000 5400.00 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
61148 INLETS, TYPE 4 EACH 10.000 900.000 9000.00 900.000 9000.00 0.000 0.00 
61165 INLET COVERS, TYPE F EACH 10.000 625.000 6250.00 625.000 6250.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 9.000 250.000 2250.00 250.000 2250.00 0.000 0.00 
61179 INLET COVERS, TYPE S EACH 2.000 300.000 600.00 300.000 600.00 0.000 0.00 
61213 PIPE UNDERDRAIN, UNPERFORATED, M 100.000 50.000 5000.00 30.000 3000.00 0.000 0.00 
61251 DRAIN TILE EXPLORATION M 100.000 30.000 3000.00 30.000 3000.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 20.000 31.090 621.80 38.000 760.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1700.000 3400.00 1725.000 3450.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 20000.000 20000.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 220000.000 220000.00 200000.000 200000.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN M2 1135.000 46.800 53118.00 54.630 62005.05 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 72.000 69.500 5004.00 54.630 3933.36 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 94.000 25.000 2350.00 25.000 2350.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI M 47210.000 0.300 14163.00 0.270 12746.70 0.000 0.00 
62203 ASPHALTIC FLUMES M2 180.000 24.850 4473.00 24.850 4473.00 0.000 0.00 
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62401 WATER KL 1800.000 4.000 7200.00 4.000 7200.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 119140.000 0.250 29785.00 0.250 29785.00 0.000 0.00 
62702 MULCHING M2 148925.000 0.090 13403.25 0.115 17126.38 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 470.000 3.750 1762.50 3.000 1410.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 470.000 3.750 1762.50 3.000 1410.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 2908.000 2.520 7328.16 2.780 8084.24 0.000 0.00 
62816 SILT FENCE, INSTALLED M 2908.000 2.520 7328.16 2.780 8084.24 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 1158.000 0.320 370.56 0.300 347.40 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 125.000 625.00 75.000 375.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 150.000 450.00 100.000 300.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 41276.000 0.490 20225.24 0.600 24765.60 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 41276.000 0.490 20225.24 0.600 24765.60 0.000 0.00 
62860 TURBIDITY BARRIERS M2 210.000 20.330 4269.30 29.900 6279.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 25.000 72.000 1800.00 49.000 1225.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 38.000 76.00 30.000 60.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 12.000 30.000 360.00 35.000 420.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE M 394.000 9.000 3546.00 13.120 5169.28 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL M 394.000 9.000 3546.00 12.000 4728.00 0.000 0.00 
62880 CULVERT PIPE DITCH CHECKS EACH 13.000 48.200 626.60 45.000 585.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 5345.000 0.500 2672.50 0.570 3046.65 0.000 0.00 
63003 SEEDING, TEMPORARY KG 2250.000 3.920 8820.00 4.850 10912.50 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 KG 1530.000 7.840 11995.20 9.500 14535.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 KG 4.000 44.050 176.20 25.000 100.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE KG 24.000 11.040 264.96 8.000 192.00 0.000 0.00 
63110 LAWN SOD M2 2802.000 2.630 7369.26 2.750 7705.50 0.000 0.00 
63403 WOOD POSTS, 100 X 100 MM X 4.3 EACH 20.000 45.000 900.00 40.000 800.00 0.000 0.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 140.000 52.000 7280.00 45.000 6300.00 0.000 0.00 
63414 WOOD POSTS, 100 X 150 MM X 6.1 EACH 5.000 69.000 345.00 65.000 325.00 0.000 0.00 
63415 WOOD POSTS, 100 X 150 MM X 6.7 EACH 5.000 75.000 375.00 90.000 450.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 121.230 130.000 15759.90 141.900 17202.54 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 84.000 27.000 2268.00 40.000 3360.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 52.000 12.000 624.00 15.000 780.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 51.000 15.000 765.00 8.500 433.50 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 7000.000 7000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 5000.000 5000.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 630.000 10.000 6300.00 10.000 6300.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 28040.000 0.200 5608.00 0.200 5608.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 17815.000 0.150 2672.25 0.150 2672.25 0.000 0.00 
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64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 20400.000 0.100 2040.00 0.100 2040.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 6390.000 0.150 958.50 0.150 958.50 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 13565.000 0.400 5426.00 0.400 5426.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 540.000 20.000 10800.00 20.000 10800.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 435.000 2.000 870.00 2.000 870.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 1089.000 2.390 2602.71 3.000 3267.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 25185.000 0.900 22666.50 0.900 22666.50 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 2845.000 2.100 5974.50 2.100 5974.50 0.000 0.00 
64636 LOCATING NO-PASSING ZONES KM 3.700 132.000 488.40 132.000 488.40 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS M 18600.000 0.350 6510.00 0.350 6510.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 40.000 20.000 800.00 20.000 800.00 0.000 0.00 
64717 PVMT MRKNG, CROSSWALK, 150 MM, M 110.000 10.000 1100.00 10.000 1100.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 110.000 220.00 110.000 220.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 110.000 330.00 110.000 330.00 0.000 0.00 
64750 PAVEMENT MARKING, SYMBOLS, EPO EACH 2.000 90.000 180.00 90.000 180.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 115.000 230.00 115.000 230.00 0.000 0.00 
64766 PVMT MRKNG, DIAGONAL, 200 MM, M 51.000 9.200 469.20 9.200 469.20 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 296.000 15.000 4440.00 15.000 4440.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 49.000 9.500 465.50 9.500 465.50 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 33.000 9.000 297.00 9.000 297.00 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL M 575.000 9.000 5175.00 9.000 5175.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 16.000 40.000 640.00 40.000 640.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 10 M 18600.000 0.330 6138.00 0.330 6138.00 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 1500.000 2.700 4050.00 2.700 4050.00 0.000 0.00 
64911 TEMP PVMT MRKNG, STOP LINE, 45 M 16.000 19.300 308.80 19.300 308.80 0.000 0.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 4.000 70.000 280.00 70.000 280.00 0.000 0.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 2.000 85.000 170.00 85.000 170.00 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 100.000 2.750 275.00 2.750 275.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 30.000 75.000 2250.00 75.000 2250.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7298.000 1.150 8392.70 1.150 8392.70 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC M 418.000 1.250 522.50 1.250 522.50 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 489.000 3.250 1589.25 3.250 1589.25 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 15.000 100.000 1500.00 100.000 1500.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE M 6880.000 2.200 15136.00 2.200 15136.00 0.000 0.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 900.000 900.00 900.000 900.00 0.000 0.00 

4015-06-71 
65219 NONMETALLIC CONDUIT, SCHEDULE M 422.000 11.500 4853.00 11.610 4899.42 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 487.000 13.000 6331.00 12.990 6326.13 0.000 0.00 
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65250 LOOP DETECTOR CONDUIT M 531.000 10.500 5575.50 10.880 5777.28 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 20.000 400.000 8000.00 363.750 7275.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 2.000 300.000 600.00 394.300 788.60 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 6.000 400.000 2400.00 492.750 2956.50 0.000 0.00 
65403 CONCRETE BASES, TYPE 5 EACH 2.000 450.000 900.00 463.500 927.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 800.000 800.00 1106.500 1106.50 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 263.000 2.300 604.90 2.000 526.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 517.000 3.300 1706.10 2.680 1385.56 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 336.000 1.650 554.40 1.730 581.28 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 923.000 1.650 1522.95 1.830 1689.09 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE M 1485.000 2.300 3415.50 3.010 4469.85 0.000 0.00 
65585 LOOP DETECTOR WIRE M 1647.000 1.650 2717.55 1.400 2305.80 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 602.500 602.50 0.000 0.00 

STH 57 & CTH A 
66501 SAWING EXISTING PAVEMENT M 422.000 1.960 827.12 1.960 827.12 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 1102.000 4.950 5454.90 4.950 5454.90 0.000 0.00 
90001 MISC M 82.000 40.000 3280.00 100.000 8200.00 0.000 0.00 

90001A REMOVING STORM SEWER, 3 
90001 MISC M 3200.000 9.200 29440.00 9.200 29440.00 0.000 0.00 

90001B PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90002 MISC M2 76.500 300.000 22950.00 400.000 30600.00 0.000 0.00 
90002A TEMPORARY SHORING 

90004 MISC LS 1.000 9075.000 9075.00 8315.000 8315.00 0.000 0.00 
90004A TRAFFIC SIGNALS AND STR 
LIGHTING, STH 57 & CTH A 

90005 MISC EACH 1.000 750.000 750.00 500.000 500.00 0.000 0.00 
90005A BIKE RACK 

90005 MISC EACH 1.000 5000.000 5000.00 6600.000 6600.00 0.000 0.00 
90005B BUS SHELTER 

90006 MISC MG 155.000 5.400 837.00 5.400 837.00 0.000 0.00 
90006A GRANULAR BACKFILL, MODI 

90008 MISC DAY 10.000 100.000 1000.00 100.000 1000.00 0.000 0.00 
90008A PORTABLE CHANGEABLE MES 

90012 MISC 40M 170.000 20.000 3400.00 20.000 3400.00 0.000 0.00 
90012A TEST ROLLING 

90066 MISC DOL 5500.000 1.000 5500.00 1.000 5500.00 0.000 0.00 
90066A MONTHLY MOBILE TELEPHON 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 112 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311018 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90365 QMP, BASE COURSES MG 68394.000 0.200 13678.80 0.200 13678.80 0.000 0.00 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 13.000 1500.000 19500.00 1200.000 15600.00 0.000 0.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 40360.000 1.000 40360.00 1.000 40360.00 0.000 0.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 19360.000 1.000 19360.00 1.000 19360.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 2.000 350.000 700.00 350.000 700.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 32.000 21.000 672.00 25.500 816.00 0.000 0.00 
90637 SAFETY FENCE M 175.000 6.560 1148.00 5.900 1032.50 0.000 0.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 36.000 30.000 1080.00 30.000 1080.00 0.000 0.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 450.000 2.000 900.00 2.000 900.00 0.000 0.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS 1800.000 2.000 3600.00 2.000 3600.00 0.000 0.00 

PROPOSAL TOTAL....... 3778376.13 4363521.22 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 113 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311019 

STATE PROJECT(S): 1440-14-71 LOCATION 59/SHEBOYGAN COUNTY 
FOND DU LAC - SHEBOYGAN RD, STH 32 - I 43 
STH 23 
SHEBOYGAN 

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 5648.000 1.450 8189.60 0.000 0.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 1096.000 1.500 1644.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 2325.000 0.980 2278.50 0.000 0.00 0.000 0.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 6647.000 4.830 32105.01 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 4035.000 6.000 24210.00 0.000 0.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 12550.000 12550.00 0.000 0.00 0.000 0.00 
21202 GRANULAR SUBBASE COURSE TON 5250.000 5.750 30187.50 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5800.000 5800.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6151.000 12.050 74119.55 0.000 0.00 0.000 0.00 
40729 PROFILE INDEX INCENTIVE, ASPH DOL 24000.000 1.000 24000.00 0.000 0.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 643.000 39.380 25321.34 0.000 0.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 2422.000 28.910 70020.02 0.000 0.00 0.000 0.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 3226.000 29.630 95586.38 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 848.000 9.200 7801.60 0.000 0.00 0.000 0.00 
41660 CONCRETE PAVEMENT REPAIR C.Y. 229.000 140.000 32060.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 4.000 1400.000 5600.00 0.000 0.00 0.000 0.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 1974.000 9.400 18555.60 0.000 0.00 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 6.000 450.000 2700.00 0.000 0.00 0.000 0.00 
61180 INLET COVERS, TYPE HM EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 68.000 28.000 1904.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2157.000 9.100 19628.70 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1680.000 3360.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 105700.000 105700.00 0.000 0.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 45918.000 0.150 6887.70 0.000 0.00 0.000 0.00 
62401 WATER MGAL 30.000 15.000 450.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 3115.000 2.650 8254.75 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 4967.000 0.600 2980.20 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 4967.000 0.680 3377.56 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 4967.000 0.010 49.67 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 114 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311019 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 3115.000 1.000 3115.00 0.000 0.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 3115.000 0.500 1557.50 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 6.000 35.000 210.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.000 30.000 60.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 92.000 3.850 354.20 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3375.000 3375.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 152.000 15.000 2280.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 14382.000 0.350 5033.70 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1450.000 0.550 797.50 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 896.000 0.650 582.40 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2412.000 0.250 603.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2282.000 0.500 1141.00 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 75.000 25.000 1875.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 75.000 3.000 225.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 68400.000 0.230 15732.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3314.000 0.500 1657.00 0.000 0.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 19737.000 0.400 7894.80 0.000 0.00 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 364.000 30.000 10920.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 20070.000 0.150 3010.50 0.000 0.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 12000.000 0.120 1440.00 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 4470.000 0.900 4023.00 0.000 0.00 0.000 0.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 900.000 2.000 1800.00 0.000 0.00 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 24816.000 0.065 1613.04 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 2118.000 0.600 1270.80 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 5382.000 1.400 7534.80 0.000 0.00 0.000 0.00 
90005 MISC EACH 364.000 25.000 9100.00 0.000 0.00 0.000 0.00 

90005A, REMOVING RAISED PAVEME 
90005 MISC EACH 3.000 3100.000 9300.00 0.000 0.00 0.000 0.00 

90005B, GRADING, SHAPING, AND 
FOR MEDIAN BEAM GUARD 

90005 MISC EACH 96.000 4.000 384.00 0.000 0.00 0.000 0.00 
90005C, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 96.000 3.500 336.00 0.000 0.00 0.000 0.00 
90005D, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 96.000 1.000 96.00 0.000 0.00 0.000 0.00 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 
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90005E, EROSION CONTROL, FILTE 
MAINTENANCE 

90008 MISC DAY 60.000 50.000 3000.00 0.000 0.00 0.000 0.00 
90008A, PORTABLE CHANGABLE MES 

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 1136.000 4.970 5645.92 0.000 0.00 0.000 0.00 
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 2.000 700.000 1400.00 0.000 0.00 0.000 0.00 
90365 QMP, BASE COURSES TON 6151.000 0.350 2152.85 0.000 0.00 0.000 0.00 
90370 WARRANTED MAINLINE ASPHALTIC P TON 26725.000 31.580 843975.50 0.000 0.00 0.000 0.00 
90371 WARRANTED ANCILLARY ASPHALTIC TON 9995.000 34.020 340029.90 0.000 0.00 0.000 0.00 
90405 RUBBLIZING CONCRETE PAVEMENT S.Y. 73267.000 1.600 117227.20 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 2043974.29 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 116 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311020 

STATE PROJECT(S): 1517-04-81 LOCATION 70/WINNEBAGO COUNTY 
STH 110 - USH 45 
USH 10 
WINNEBAGO 

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT 

BIDDER NO 1: STREU CONSTRUCTION CO. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: VINTON CONSTRUCTION COMPANY 
BIDDER NO 5: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20411 REMOVING GUARDRAIL L.F. 50.000 1.000 50.00 1.500 75.00 1.000 50.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 440.000 10.300 4532.00 10.300 4532.00 10.300 4532.00 
20501 COMMON EXCAVATION C.Y. 212.000 13.000 2756.00 4.600 975.20 18.000 3816.00 
20801 BORROW EXCAVATION C.Y. 1900.000 8.100 15390.00 5.740 10906.00 7.000 13300.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 12000.000 12000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 270100.000 5.120 1382912.00 5.780 1561178.00 5.370 1450437.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 58100.000 4.500 261450.00 5.540 321874.00 5.750 334075.00 
30707 CONCRETE BASE COURSE, 7-INCH S.Y. 710.000 20.000 14200.00 23.000 16330.00 24.000 17040.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 145.000 3.000 435.00 3.000 435.00 3.000 435.00 
40301 QMP, ASPHALTIC MIXTURE TON 19480.000 0.530 10324.40 0.530 10324.40 0.530 10324.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1169.000 100.000 116900.00 100.000 116900.00 100.000 116900.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 19370.000 22.650 438730.50 22.530 436406.10 22.650 438730.50 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 110.000 35.000 3850.00 34.880 3836.80 35.000 3850.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 12500.000 1.000 12500.00 1.000 12500.00 1.000 12500.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 5260.000 13.460 70799.60 18.780 98782.80 16.000 84160.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 202500.000 14.920 3021300.00 14.740 2984850.00 16.150 3270375.00 
41620 CONCRETE SURFACE DRAINS C.Y. 44.600 500.000 22300.00 370.000 16502.00 500.000 22300.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 1464.000 90.000 131760.00 88.000 128832.00 110.000 161040.00 
41653 PAVEMENT TIES EACH 104.000 8.000 832.00 7.000 728.00 12.000 1248.00 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 126.000 18.500 2331.00 15.000 1890.00 25.000 3150.00 
61176 INLET COVERS, TYPE V EACH 10.000 325.000 3250.00 500.000 5000.00 325.000 3250.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 129640.000 0.850 110194.00 0.820 106304.80 0.900 116676.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 9800.000 6.200 60760.00 6.500 63700.00 6.500 63700.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 558.000 85.000 47430.00 89.000 49662.00 89.000 49662.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 660.000 28.900 19074.00 29.950 19767.00 28.900 19074.00 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3500.000 9.050 31675.00 9.150 32025.00 9.050 31675.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 243.000 48.000 11664.00 46.500 11299.50 48.000 11664.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 20.000 1600.000 32000.00 1559.000 31180.00 1600.000 32000.00 
61601 WOVEN WIRE FENCE L.F. 69500.000 2.000 139000.00 2.040 141780.00 2.000 139000.00 
61611 CHAIN LINK FENCE, 5 FT. L.F. 300.000 10.000 3000.00 6.850 2055.00 6.850 2055.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 1000.000 1000.00 21340.000 21340.00 
61910 MOBILIZATION LS 1.000 242500.000 242500.00 160764.000 160764.00 41000.000 41000.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 138700.000 0.090 12483.00 0.120 16644.00 0.120 16644.00 
62203 ASPHALTIC FLUMES S.Y. 136.000 40.000 5440.00 40.000 5440.00 40.000 5440.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 20000.000 0.010 200.00 0.150 3000.00 0.200 4000.00 
62401 WATER MGAL 4600.000 15.000 69000.00 15.000 69000.00 14.000 64400.00 
62505 SALVAGED TOPSOIL S.Y. 1900.000 1.000 1900.00 2.000 3800.00 2.000 3800.00 
62703 MULCHING TON 1.000 210.000 210.00 160.000 160.00 210.000 210.00 
62815 SILT FENCE, DELIVERED L.F. 300.000 1.000 300.00 0.900 270.00 1.000 300.00 
62816 SILT FENCE, INSTALLED L.F. 300.000 1.000 300.00 0.800 240.00 1.000 300.00 
62817 SILT FENCE MAINTENANCE L.F. 300.000 0.100 30.00 0.200 60.00 0.100 30.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 125.000 250.00 100.000 200.00 125.000 250.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 100.000 200.00 150.000 300.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 1.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.000 300.00 3.000 300.00 3.000 300.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.000 300.00 3.000 300.00 3.000 300.00 
62905 FERTILIZER, TYPE B CWT. 2.200 30.000 66.00 32.000 70.40 30.000 66.00 
63003 SEEDING, TEMPORARY LB. 80.000 3.000 240.00 3.000 240.00 3.000 240.00 
63008 SEEDING, MIXTURE NO. 10 LB. 15.000 5.000 75.00 4.000 60.00 5.000 75.00 
63010 SEEDING, MIXTURE NO. 30 LB. 40.000 4.000 160.00 4.000 160.00 4.000 160.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 10.000 5.000 50.00 4.000 40.00 5.000 50.00 
63301 DELINEATOR POSTS EACH 206.000 13.000 2678.00 11.500 2369.00 15.000 3090.00 
63305 DELINEATORS EACH 219.000 2.850 624.15 3.000 657.00 2.900 635.10 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 10.000 50.000 500.00 40.000 400.00 40.000 400.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 7310.000 1.850 13523.50 1.750 12792.50 1.850 13523.50 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 12.000 550.000 6600.00 450.000 5400.00 550.000 6600.00 
63605 BAR STEEL REINFORCEMENT, SIGN LB. 700.000 1.850 1295.00 2.000 1400.00 1.850 1295.00 
63701 SIGNS, TYPE I S.F. 2177.500 16.500 35928.75 15.850 34513.38 16.500 35928.75 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 70.000 19.250 1347.50 17.000 1190.00 15.000 1050.00 
63826 REMOVING SIGNS, TYPE I EACH 15.000 150.000 2250.00 45.000 675.00 150.000 2250.00 
63827 REMOVING SIGNS, TYPE II EACH 9.000 20.000 180.00 15.000 135.00 20.000 180.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 6.000 15.000 90.00 15.000 90.00 20.000 120.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
63831 REMOVING STRUCTURAL STEEL SIGN EACH 4.000 100.000 400.00 100.000 400.00 100.000 400.00 
63832 REVISING SIGNS, TYPE I EACH 3.000 175.000 525.00 125.000 375.00 175.000 525.00 
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 9000.000 9000.00 12000.000 12000.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1900.000 0.350 665.00 0.350 665.00 0.350 665.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 587.000 0.500 293.50 0.500 293.50 0.500 293.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 866.000 0.200 173.20 0.200 173.20 0.200 173.20 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 875.000 0.200 175.00 0.200 175.00 0.200 175.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2046.000 0.500 1023.00 0.500 1023.00 0.500 1023.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 90028.000 0.800 72022.40 0.840 75623.52 0.900 81025.20 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 165940.000 0.230 38166.20 0.230 38166.20 0.230 38166.20 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2345.000 0.500 1172.50 0.500 1172.50 0.500 1172.50 
64635 PAVEMENT MARKING, RAISED MARKE EACH 727.000 29.000 21083.00 29.000 21083.00 29.000 21083.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 2470.000 0.300 741.00 0.300 741.00 0.300 741.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 330.000 1.200 396.00 1.200 396.00 1.200 396.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 72580.000 0.040 2903.20 0.190 13790.20 0.190 13790.20 
65050 CONSTRUCTION STAKING, CABC L.F. 220.000 0.600 132.00 1.000 220.00 1.000 220.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 72360.000 0.630 45586.80 0.490 35456.40 0.490 35456.40 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 460.000 2.810 1292.60 3.000 1380.00 3.750 1725.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 255.000 4.870 1241.85 5.000 1275.00 4.400 1122.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 8.000 289.000 2312.00 300.000 2400.00 330.000 2640.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 2.000 425.000 850.00 400.000 800.00 425.000 850.00 
65420 CONCRETE CONTROL CABINET BASES EACH 1.000 550.000 550.00 500.000 500.00 450.000 450.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 960.000 0.850 816.00 0.900 864.00 1.000 960.00 
65585 LOOP DETECTOR WIRE L.F. 900.000 0.450 405.00 0.400 360.00 0.500 450.00 
66501 SAWING EXISTING PAVEMENT L.F. 440.000 0.800 352.00 0.800 352.00 0.800 352.00 
90005 MISC EACH 20.000 125.000 2500.00 500.000 10000.00 300.000 6000.00 

90005A, REMOVING TEMPORARY SUR 
DRAINS 

90005 MISC EACH 6.000 15.000 90.00 15.000 90.00 300.000 1800.00 
90005B, REMOVING TYPE III BARR 

90005 MISC EACH 1.000 3250.000 3250.00 1.000 1.00 3000.000 3000.00 
90005C, BORROW PIT TRACKING PA 

90005 MISC EACH 8.000 200.000 1600.00 175.000 1400.00 200.000 1600.00 
90005D, MODIFICATION OF STRUCT 
SIGN SUPPORTS 

90005 MISC EACH 96.000 40.000 3840.00 12.350 1185.60 40.000 3840.00 
90005E, REPLACING STRUCTURAL S 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311020 

SUPPORT CONNECTION BOLTS 
90030 MISC L.F. 2250.000 4.000 9000.00 6.000 13500.00 10.000 22500.00 

90030A, REMOVING PRECAST CONCR 
BARRIER 

90030 MISC L.F. 180.000 5.700 1026.00 5.700 1026.00 5.700 1026.00 
90030B, PAVEMENT MARKING, HIGH 
PERFORMANCE CONTRAST MARKING T 

90030 MISC L.F. 705.000 0.300 211.50 0.300 211.50 0.300 211.50 
90030C, REMOVING TEMPORARY PAV 
MARKINGS 

90030 MISC L.F. 48.000 15.000 720.00 15.000 720.00 15.000 720.00 
90030D, PAVEMENT MARKING, AERI 
ENFORCEMENT BARS, 24-INCH, WHI 

90031 MISC S.F. 984.000 13.000 12792.00 14.350 14120.40 13.000 12792.00 
90031A, REFACING SIGNS, TYPE I 

90037 MISC STA. 742.000 27.000 20034.00 48.000 35616.00 28.150 20887.30 
90037A, PREPARATION OF FOUNDAT 
CRUSHED AGGREGATE BASE COURSE 

90365 QMP, BASE COURSES TON 328200.000 0.200 65640.00 0.180 59076.00 0.240 78768.00 
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 19480.000 0.520 10129.60 0.520 10129.60 0.520 10129.60 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 26.000 1700.000 44200.00 1020.000 26520.00 1200.000 31200.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 125000.000 1.000 125000.00 1.000 125000.00 1.000 125000.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 47000.000 1.000 47000.00 1.000 47000.00 1.000 47000.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 558.000 6.500 3627.00 6.500 3627.00 6.500 3627.00 

PROPOSAL TOTAL....... 6931657.75 7076308.50 7242451.85 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 120 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311020 

BIDDER NO 1: STREU CONSTRUCTION CO. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: VINTON CONSTRUCTION COMPANY 
BIDDER NO 5: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20411 REMOVING GUARDRAIL L.F. 50.000 1.000 50.00 1.500 75.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 440.000 10.300 4532.00 10.300 4532.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 212.000 8.000 1696.00 4.600 975.20 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 1900.000 6.000 11400.00 5.740 10906.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 1000.000 1000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 270100.000 6.390 1725939.00 6.390 1725939.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 58100.000 7.250 421225.00 6.770 393337.00 0.000 0.00 
30707 CONCRETE BASE COURSE, 7-INCH S.Y. 710.000 20.000 14200.00 22.500 15975.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 145.000 3.000 435.00 3.000 435.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 19480.000 0.530 10324.40 0.530 10324.40 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1169.000 100.000 116900.00 100.000 116900.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 19370.000 22.650 438730.50 22.650 438730.50 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 110.000 35.000 3850.00 35.000 3850.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 12500.000 1.000 12500.00 1.000 12500.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 5260.000 16.920 88999.20 14.980 78794.80 0.000 0.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 202500.000 14.400 2916000.00 15.120 3061800.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS C.Y. 44.600 380.000 16948.00 450.000 20070.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 1464.000 80.000 117120.00 94.440 138260.16 0.000 0.00 
41653 PAVEMENT TIES EACH 104.000 8.000 832.00 10.000 1040.00 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 126.000 15.000 1890.00 12.290 1548.54 0.000 0.00 
61176 INLET COVERS, TYPE V EACH 10.000 400.000 4000.00 350.000 3500.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 129640.000 0.820 106304.80 0.820 106304.80 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 9800.000 6.500 63700.00 6.500 63700.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 558.000 89.000 49662.00 89.000 49662.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 660.000 28.900 19074.00 29.950 19767.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 3500.000 9.050 31675.00 9.150 32025.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 243.000 48.000 11664.00 46.500 11299.50 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 20.000 1600.000 32000.00 1559.000 31180.00 0.000 0.00 
61601 WOVEN WIRE FENCE L.F. 69500.000 2.000 139000.00 2.040 141780.00 0.000 0.00 
61611 CHAIN LINK FENCE, 5 FT. L.F. 300.000 9.340 2802.00 6.850 2055.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 5000.000 5000.00 100.000 100.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 121 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311020 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 147000.000 147000.00 176014.000 176014.00 0.000 0.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 138700.000 0.120 16644.00 0.070 9709.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 136.000 40.000 5440.00 40.000 5440.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 20000.000 0.050 1000.00 0.150 3000.00 0.000 0.00 
62401 WATER MGAL 4600.000 15.000 69000.00 15.000 69000.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 1900.000 2.100 3990.00 2.000 3800.00 0.000 0.00 
62703 MULCHING TON 1.000 210.000 210.00 160.000 160.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 300.000 1.000 300.00 0.900 270.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 300.000 1.000 300.00 0.800 240.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 300.000 0.100 30.00 0.200 60.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 125.000 250.00 100.000 200.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 100.000 200.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.000 100.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.000 300.00 3.000 300.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.000 300.00 3.000 300.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.200 30.000 66.00 32.000 70.40 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 80.000 3.000 240.00 3.000 240.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 15.000 5.000 75.00 4.000 60.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 40.000 4.000 160.00 4.000 160.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 10.000 5.000 50.00 4.000 40.00 0.000 0.00 
63301 DELINEATOR POSTS EACH 206.000 15.000 3090.00 11.500 2369.00 0.000 0.00 
63305 DELINEATORS EACH 219.000 2.900 635.10 3.000 657.00 0.000 0.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 10.000 40.000 400.00 40.000 400.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 7310.000 1.850 13523.50 1.750 12792.50 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 12.000 550.000 6600.00 450.000 5400.00 0.000 0.00 
63605 BAR STEEL REINFORCEMENT, SIGN LB. 700.000 1.850 1295.00 2.000 1400.00 0.000 0.00 
63701 SIGNS, TYPE I S.F. 2177.500 16.500 35928.75 15.850 34513.38 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 70.000 15.000 1050.00 17.000 1190.00 0.000 0.00 
63826 REMOVING SIGNS, TYPE I EACH 15.000 150.000 2250.00 45.000 675.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 9.000 20.000 180.00 15.000 135.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 6.000 20.000 120.00 15.000 90.00 0.000 0.00 
63831 REMOVING STRUCTURAL STEEL SIGN EACH 4.000 100.000 400.00 100.000 400.00 0.000 0.00 
63832 REVISING SIGNS, TYPE I EACH 3.000 175.000 525.00 125.000 375.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 305.000 305.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1900.000 0.350 665.00 0.500 950.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 587.000 0.500 293.50 1.000 587.00 0.000 0.00 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 866.000 0.200 173.20 1.000 866.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 875.000 0.200 175.00 1.000 875.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2046.000 0.500 1023.00 0.500 1023.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 90028.000 0.840 75623.52 0.840 75623.52 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 165940.000 0.230 38166.20 0.230 38166.20 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2345.000 0.500 1172.50 0.500 1172.50 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 727.000 29.000 21083.00 29.000 21083.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 2470.000 0.300 741.00 0.500 1235.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 330.000 1.200 396.00 1.300 429.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 72580.000 0.190 13790.20 0.190 13790.20 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 220.000 1.000 220.00 1.000 220.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 72360.000 0.490 35456.40 0.490 35456.40 0.000 0.00 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 460.000 2.810 1292.60 3.640 1674.40 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 255.000 4.870 1241.85 5.150 1313.25 0.000 0.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 8.000 289.000 2312.00 265.000 2120.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 2.000 425.000 850.00 407.000 814.00 0.000 0.00 
65420 CONCRETE CONTROL CABINET BASES EACH 1.000 550.000 550.00 587.500 587.50 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 960.000 0.850 816.00 1.580 1516.80 0.000 0.00 
65585 LOOP DETECTOR WIRE L.F. 900.000 0.450 405.00 0.540 486.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 440.000 0.800 352.00 0.850 374.00 0.000 0.00 
90005 MISC EACH 20.000 110.000 2200.00 150.000 3000.00 0.000 0.00 

90005A, REMOVING TEMPORARY SUR 
DRAINS 

90005 MISC EACH 6.000 15.000 90.00 10.000 60.00 0.000 0.00 
90005B, REMOVING TYPE III BARR 

90005 MISC EACH 1.000 150.000 150.00 1.000 1.00 0.000 0.00 
90005C, BORROW PIT TRACKING PA 

90005 MISC EACH 8.000 200.000 1600.00 175.000 1400.00 0.000 0.00 
90005D, MODIFICATION OF STRUCT 
SIGN SUPPORTS 

90005 MISC EACH 96.000 40.000 3840.00 12.350 1185.60 0.000 0.00 
90005E, REPLACING STRUCTURAL S 
SUPPORT CONNECTION BOLTS 

90030 MISC L.F. 2250.000 2.500 5625.00 2.500 5625.00 0.000 0.00 
90030A, REMOVING PRECAST CONCR 
BARRIER 

90030 MISC L.F. 180.000 5.700 1026.00 5.700 1026.00 0.000 0.00 
90030B, PAVEMENT MARKING, HIGH 
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PERFORMANCE CONTRAST MARKING T 
90030 MISC L.F. 705.000 0.300 211.50 0.300 211.50 0.000 0.00 

90030C, REMOVING TEMPORARY PAV 
MARKINGS 

90030 MISC L.F. 48.000 15.000 720.00 15.000 720.00 0.000 0.00 
90030D, PAVEMENT MARKING, AERI 
ENFORCEMENT BARS, 24-INCH, WHI 

90031 MISC S.F. 984.000 13.000 12792.00 14.350 14120.40 0.000 0.00 
90031A, REFACING SIGNS, TYPE I 

90037 MISC STA. 742.000 48.000 35616.00 48.000 35616.00 0.000 0.00 
90037A, PREPARATION OF FOUNDAT 
CRUSHED AGGREGATE BASE COURSE 

90365 QMP, BASE COURSES TON 328200.000 0.180 59076.00 0.180 59076.00 0.000 0.00 
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 19480.000 0.520 10129.60 0.520 10129.60 0.000 0.00 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 26.000 1800.000 46800.00 1020.000 26520.00 0.000 0.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 125000.000 1.000 125000.00 1.000 125000.00 0.000 0.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 47000.000 1.000 47000.00 1.000 47000.00 0.000 0.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 558.000 6.500 3627.00 6.500 3627.00 0.000 0.00 

PROPOSAL TOTAL....... 7246606.32 7369712.05 0.00 
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CERTIFIED BY- 
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STATE PROJECT(S): 4264-00-71 LOCATION 59/SHEBOYGAN COUNTY 
4279-00-71 SHEBOYGAN RIVER BRIDGE & APPS, SWIFT ST, VIL 

CTH MM, S 
SHEBOYGAN 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 202.500 810.00 202.500 810.00 350.000 1400.00 
20104 GRUBBING STA. 4.000 165.000 660.00 165.000 660.00 350.000 1400.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 100.000 100.00 100.000 100.00 150.000 150.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6400.000 6400.00 22000.000 22000.00 65000.000 65000.00 

20+00 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4700.000 4700.00 7500.000 7500.00 12000.000 12000.00 

5+00 
20401 REMOVING PAVEMENT S.Y. 30.000 4.500 135.00 4.500 135.00 5.000 150.00 
20405 REMOVING CURB AND GUTTER L.F. 305.000 3.000 915.00 3.000 915.00 2.500 762.50 
20414 REMOVING MANHOLES EACH 1.000 350.000 350.00 350.000 350.00 250.000 250.00 
20501 COMMON EXCAVATION C.Y. 793.000 13.090 10380.37 13.090 10380.37 7.900 6264.70 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6400.000 6400.00 5000.000 5000.00 15000.000 15000.00 

B-59-178 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 7200.000 7200.00 7500.000 7500.00 25000.000 25000.00 

B-59-307 
20650 COFFERDAMS LS 1.000 6800.000 6800.00 15000.000 15000.00 48000.000 48000.00 
20801 BORROW EXCAVATION C.Y. 440.000 8.460 3722.40 8.460 3722.40 11.550 5082.00 
21001 STRUCTURE BACKFILL C.Y. 890.000 15.500 13795.00 10.000 8900.00 15.000 13350.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 750.000 750.00 500.000 500.00 

4264-00-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 750.000 750.00 500.000 500.00 

4279-00-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 1340.000 7.040 9433.60 8.040 10773.60 9.000 12060.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 30.000 36.000 1080.00 36.000 1080.00 30.350 910.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 353.000 280.000 98840.00 350.000 123550.00 300.000 105900.00 
50211 CONCRETE MASONRY, SEAL C.Y. 39.000 139.000 5421.00 100.000 3900.00 160.000 6240.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 423.000 2.000 846.00 3.000 1269.00 3.500 1480.50 
50401 CONCRETE MASONRY, CULVERTS C.Y. 255.000 375.000 95625.00 350.000 89250.00 375.000 95625.00 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 42270.000 0.520 21980.40 0.450 19021.50 0.490 20712.30 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 28060.000 0.520 14591.20 0.450 12627.00 0.490 13749.40 
50511 COATED HIGH STR BAR STL REINF, LB. 21810.000 0.550 11995.50 0.550 11995.50 0.600 13086.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 810.000 14.770 11963.70 14.000 11340.00 27.000 21870.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 10000.000 10000.00 15000.000 15000.00 

B-59-178 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 42.000 29.000 1218.00 30.000 1260.00 35.000 1470.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 40.000 20.000 800.00 20.000 800.00 22.000 880.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 108.000 216.00 108.000 216.00 100.000 200.00 
52472 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 108.000 216.00 108.000 216.00 50.000 100.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 505.000 12.000 6060.00 12.000 6060.00 9.990 5044.95 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 210.000 6.000 1260.00 0.100 21.00 11.000 2310.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 210.000 2.000 420.00 0.100 21.00 3.000 630.00 
60602 HEAVY RIPRAP C.Y. 255.000 42.000 10710.00 38.000 9690.00 41.000 10455.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 66.000 37.630 2483.58 37.630 2483.58 38.000 2508.00 
61182 ADJUSTING MANHOLE COVERS EACH 3.000 400.000 1200.00 350.000 1050.00 250.000 750.00 
61183 ADJUSTING INLET COVERS EACH 4.000 300.000 1200.00 250.000 1000.00 100.000 400.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.750 3944.85 29.750 3944.85 32.000 4243.20 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50.000 12.000 600.00 12.000 600.00 12.000 600.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1700.000 13600.00 1700.000 13600.00 1825.000 14600.00 
61910 MOBILIZATION LS 1.000 37822.460 37822.46 24813.000 24813.00 53000.000 53000.00 
62401 WATER MGAL 11.000 25.500 280.50 25.500 280.50 30.000 330.00 
62501 TOPSOIL S.Y. 2100.000 2.500 5250.00 2.500 5250.00 2.200 4620.00 
62702 MULCHING S.Y. 2400.000 0.200 480.00 0.200 480.00 0.150 360.00 
62815 SILT FENCE, DELIVERED L.F. 905.000 0.900 814.50 0.900 814.50 1.200 1086.00 
62816 SILT FENCE, INSTALLED L.F. 905.000 0.900 814.50 0.900 814.50 1.000 905.00 
62817 SILT FENCE MAINTENANCE L.F. 1428.000 0.100 142.80 0.100 142.80 0.250 357.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 150.000 450.00 150.000 450.00 100.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 150.000 450.00 150.000 450.00 150.000 450.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 250.000 1.000 250.00 1.000 250.00 1.000 250.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 250.000 1.000 250.00 1.000 250.00 1.000 250.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 400.000 1.000 400.00 1.000 400.00 1.000 400.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 400.000 1.000 400.00 1.000 400.00 1.000 400.00 
62855 POLYETHYLENE SHEETING S.Y. 450.000 2.000 900.00 1.000 450.00 3.050 1372.50 
62860 TURBIDITY BARRIERS S.Y. 230.000 26.000 5980.00 26.000 5980.00 23.000 5290.00 
62872 INLET PROTECTION, TYPE C EACH 4.000 50.000 200.00 50.000 200.00 35.000 140.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 3.000 60.00 3.000 60.00 4.000 80.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 3.000 60.00 3.000 60.00 4.000 80.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 126 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311021 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62905 FERTILIZER, TYPE B CWT. 2.000 30.000 60.00 30.000 60.00 50.000 100.00 
63003 SEEDING, TEMPORARY LB. 20.000 5.000 100.00 5.000 100.00 4.000 80.00 
63008 SEEDING, MIXTURE NO. 10 LB. 15.000 10.000 150.00 10.000 150.00 6.000 90.00 
63011 SEEDING, MIXTURE NO. 40 LB. 30.000 10.000 300.00 10.000 300.00 6.000 180.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 1000.000 1000.00 2000.000 2000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1590.000 1590.00 1590.000 1590.00 1590.000 1590.00 

4264-00-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1590.000 1590.00 1590.000 1590.00 1590.000 1590.00 

4279-00-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 460.000 2.000 920.00 3.000 1380.00 2.550 1173.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 2.000 70.000 140.00 85.000 170.00 85.000 170.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 531.000 1.600 849.60 0.950 504.45 0.950 504.45 
65050 CONSTRUCTION STAKING, CABC L.F. 531.000 1.600 849.60 0.950 504.45 0.950 504.45 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 505.000 1.200 606.00 0.800 404.00 0.800 404.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 110.000 110.00 125.000 125.00 125.000 125.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 1500.000 1500.00 1500.000 1500.00 

B-59-178 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 1450.000 1450.00 1450.000 1450.00 

B-59-307 
65099 CONSTRUCTION STAKING, INITIAL L.F. 650.000 1.600 1040.00 0.900 585.00 0.900 585.00 
66501 SAWING EXISTING PAVEMENT L.F. 108.000 0.450 48.60 0.450 48.60 0.450 48.60 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 30.000 3.000 90.00 3.000 90.00 3.000 90.00 
90004 MISC LS 1.000 6499.800 6499.80 6500.000 6500.00 7500.000 7500.00 

90004A, LIFT PUMP AND ELECTRIC 
90005 MISC EACH 200.000 3.000 600.00 3.000 600.00 3.500 700.00 

90005A, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 200.000 3.000 600.00 3.000 600.00 3.500 700.00 
90005B, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 200.000 1.000 200.00 1.000 200.00 1.500 300.00 
90005C, EROSION CONTROL, FILTE 
MAINTENANCE 

90005 MISC EACH 1.000 3465.000 3465.00 3465.000 3465.00 3300.000 3300.00 
90005D, PRE-CAST REINFORCED CO 
MANHOLE 

90030 MISC L.F. 130.000 22.530 2928.90 22.530 2928.90 25.000 3250.00 
90030A, 8-INCH PVC SANITARY SE 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 127 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311021 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90030 MISC L.F. 160.000 15.000 2400.00 15.000 2400.00 12.000 1920.00 

90030B, TEMPORARY FORCE MAIN, 
90030 MISC L.F. 64.000 39.000 2496.00 9.000 576.00 38.000 2432.00 

90030C, 18-INCH STORM SEWER 
90035 MISC TON 16.000 16.000 256.00 25.000 400.00 49.860 797.76 

90035A, WASHED STONE 
90501 QMP READY MIXED CONC MASONRY F C.Y. 353.000 6.000 2118.00 12.000 4236.00 11.000 3883.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3530.000 1.000 3530.00 1.000 3530.00 1.000 3530.00 
90907 POLYSTYRENE INSULATION BOARD, S.F. 400.000 3.750 1500.00 3.750 1500.00 5.000 2000.00 

PROPOSAL TOTAL....... 487614.86 500274.50 657801.81 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 128 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311022 

STATE PROJECT(S): 4610-04-72 LOCATION 15/DOOR COUNTY 
VILLAGE SISTER BAY, S VILLAGE LIMIT - COUNTRY 
STH 42 
DOOR 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: MUSSON BROS., INC. 
BIDDER NO 2: NORTHEAST ASPHALT, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 85.000 10.000 850.00 17.000 1445.00 0.000 0.00 
20105 GRUBBING I.D. 85.000 12.000 1020.00 17.000 1445.00 0.000 0.00 
20403 REMOVING CURB L.F. 15.000 10.000 150.00 29.500 442.50 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 19.000 10.000 190.00 19.500 370.50 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 1468.000 12.000 17616.00 11.700 17175.60 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 3000.000 3000.00 100.000 100.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 2028.000 13.000 26364.00 13.600 27580.80 0.000 0.00 
41101 ASPHALTIC SURFACE TON 478.000 79.500 38001.00 79.500 38001.00 0.000 0.00 
41653 PAVEMENT TIES EACH 4.000 22.000 88.00 100.000 400.00 0.000 0.00 
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 154.000 30.000 4620.00 18.300 2818.20 0.000 0.00 
52136 CORRUGATED STEEL PIPE ARCH, 21 L.F. 94.000 45.000 4230.00 23.500 2209.00 0.000 0.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 3.000 200.000 600.00 110.000 330.00 0.000 0.00 
52162 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 300.000 600.00 160.000 320.00 0.000 0.00 
60102 CONCRETE CURB, TYPE D L.F. 11.000 40.000 440.00 42.000 462.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 19.000 40.000 760.00 42.000 798.00 0.000 0.00 
60601 RIPRAP C.Y. 1.500 100.000 150.00 105.000 157.50 0.000 0.00 
61502 TREATED TIMBER CURBS EACH 6.000 200.000 1200.00 210.000 1260.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 15000.000 15000.00 19500.000 19500.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 5.000 75.000 375.00 75.000 375.00 0.000 0.00 
62401 WATER MGAL 17.100 25.000 427.50 25.000 427.50 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 4235.000 1.250 5293.75 2.150 9105.25 0.000 0.00 
62702 MULCHING S.Y. 4235.000 0.250 1058.75 0.260 1101.10 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 700.000 1.000 700.00 1.000 700.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 700.000 1.000 700.00 1.000 700.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 700.000 0.100 70.00 0.100 70.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 157.500 157.50 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 315.000 315.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 3.000 30.000 90.00 31.500 94.50 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 50.000 2.500 125.00 2.650 132.50 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 129 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311022 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63011 SEEDING, MIXTURE NO. 40 LB. 100.000 6.000 600.00 6.300 630.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 28.000 41.000 1148.00 43.000 1204.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 93.880 16.000 1502.08 16.800 1577.18 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 4000.000 4000.00 3500.000 3500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1600.000 1600.00 1700.000 1700.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 4.000 10.000 40.00 5.250 21.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 9436.000 0.200 1887.20 0.200 1887.20 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 42.000 2.000 84.00 2.100 88.20 0.000 0.00 
64705 PVMT MRKNG, STOP LINE, 12-INCH L.F. 80.000 1.000 80.00 1.000 80.00 0.000 0.00 
64709 PVMT MRKNG, STOP LINE, 18-INCH L.F. 27.000 1.500 40.50 1.550 41.85 0.000 0.00 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 158.000 4.000 632.00 4.250 671.50 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 948.000 0.500 474.00 0.550 521.40 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 284.000 2.500 710.00 2.500 710.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 6.000 10.000 60.00 32.500 195.00 0.000 0.00 
90004 MISC LS 1.000 3500.000 3500.00 3880.000 3880.00 0.000 0.00 

90004A, SALVAGED LANDSCAPING A 
SIGN, STA 102+62 

90004 MISC LS 1.000 2500.000 2500.00 2780.000 2780.00 0.000 0.00 
90004B, SALVAGED LANDSCAPING A 
SIGN, STA 111+00 

90004 MISC LS 1.000 2500.000 2500.00 2780.000 2780.00 0.000 0.00 
90004C, SALVAGED LANDSCAPING A 
SIGN, STA 121+20 

90004 MISC LS 1.000 2500.000 2500.00 2780.000 2780.00 0.000 0.00 
90004D, SALVAGED LANDSCAPING A 
SIGN, STA 141+02 

90004 MISC LS 1.000 600.000 600.00 640.000 640.00 0.000 0.00 
90004E, ELECTRICAL SERVICE, ME 
BREAKER PEDESTAL, SPECIAL, STA 

90004 MISC LS 1.000 600.000 600.00 640.000 640.00 0.000 0.00 
90004F, ELECTRICAL SERVICE, ME 
BREAKER PEDESTAL, SPECIAL, STA 

90005 MISC EACH 3.000 700.000 2100.00 735.000 2205.00 0.000 0.00 
90005A, MOVING SIGN, SPECIAL 

90005 MISC EACH 4.000 1100.000 4400.00 1160.000 4640.00 0.000 0.00 
90005B, LIGHTED BOLLARD 

90005 MISC EACH 2.000 1150.000 2300.00 1215.000 2430.00 0.000 0.00 
90005C, LIGHTED BOLLARD PEC 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 130 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311022 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 6.000 300.000 1800.00 315.000 1890.00 0.000 0.00 

90005D, CONCRETE BASE, SPECIAL 
90005 MISC EACH 3.000 500.000 1500.00 525.000 1575.00 0.000 0.00 

90005E, CONTOUR BENCH, 6-FOOT 
90005 MISC EACH 250.000 3.500 875.00 3.700 925.00 0.000 0.00 

90005F, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 250.000 3.500 875.00 3.700 925.00 0.000 0.00 
90005G, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 250.000 1.000 250.00 1.000 250.00 0.000 0.00 
90005H, EROSION CONTROL, FILTE 
MAINTENANCE 

90033 MISC S.Y. 110.000 20.000 2200.00 21.000 2310.00 0.000 0.00 
90033A, WOOD CHIPS, SHREDDED C 

PROPOSAL TOTAL....... 165526.78 171470.78 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 131 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

STATE PROJECT(S): 6155-03-71 LOCATION 58/SHAWANO COUNTY 
USH 45 - MEISNER ROAD, CTH M 
CTH M 
SHAWANO 

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 

BIDDER NO 1: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 2: MCC, INC. 
BIDDER NO 3: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 4: DUFFEK SAND AND GRAVEL, INC. 
BIDDER NO 5: PETERS CONCRETE COMPANY 
BIDDER NO 6: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 7: KOPPLIN & KINAS CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 17.000 10.000 170.00 160.000 2720.00 150.000 2550.00 
20104 GRUBBING STA. 17.000 10.000 170.00 160.000 2720.00 150.000 2550.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 8.000 100.000 800.00 100.000 800.00 75.000 600.00 
20411 REMOVING GUARDRAIL L.F. 306.000 1.000 306.00 1.550 474.30 2.500 765.00 
20501 COMMON EXCAVATION C.Y. 7935.000 2.520 19996.20 3.750 29756.25 3.430 27217.05 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 5500.000 5500.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 8055.000 6.870 55337.85 6.050 48732.75 6.930 55821.15 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 3265.000 5.220 17043.30 4.650 15182.25 3.170 10350.05 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 327.000 1.400 457.80 1.000 327.00 1.400 457.80 
40301 QMP, ASPHALTIC MIXTURE TON 2528.000 0.500 1264.00 0.660 1668.48 0.500 1264.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 147.000 207.000 30429.00 213.000 31311.00 207.000 30429.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 2528.000 22.900 57891.20 22.100 55868.80 22.900 57891.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1620.000 1.000 1620.00 1.000 1620.00 1.000 1620.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 11740.000 0.930 10918.20 1.150 13501.00 1.510 17727.40 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 176.000 18.000 3168.00 14.750 2596.00 17.000 2992.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 298.000 22.000 6556.00 19.500 5811.00 20.250 6034.50 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 103.000 1030.00 78.000 780.00 88.000 880.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 12.000 148.000 1776.00 116.000 1392.00 120.000 1440.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 85.000 18.000 1530.00 18.000 1530.00 17.000 1445.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 12.000 1500.00 12.000 1500.00 12.500 1562.50 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1850.000 3700.00 1850.000 3700.00 1750.000 3500.00 
61910 MOBILIZATION LS 1.000 6500.000 6500.00 2200.000 2200.00 11500.000 11500.00 
62401 WATER MGAL 73.000 16.000 1168.00 15.000 1095.00 20.000 1460.00 
62505 SALVAGED TOPSOIL S.Y. 13205.000 0.500 6602.50 0.600 7923.00 0.550 7262.75 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 132 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62702 MULCHING S.Y. 13205.000 0.110 1452.55 0.110 1452.55 0.120 1584.60 
62811 EROSION BALES, DELIVERED EACH 60.000 4.000 240.00 4.000 240.00 4.000 240.00 
62812 EROSION BALES, INSTALLED EACH 60.000 6.000 360.00 6.000 360.00 4.000 240.00 
62815 SILT FENCE, DELIVERED L.F. 25.000 3.000 75.00 3.000 75.00 1.000 25.00 
62816 SILT FENCE, INSTALLED L.F. 25.000 3.000 75.00 3.000 75.00 1.000 25.00 
62817 SILT FENCE MAINTENANCE L.F. 25.000 1.000 25.00 1.000 25.00 0.100 2.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 185.000 185.00 185.000 185.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 185.000 185.00 185.000 185.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 132.000 1.000 132.00 1.000 132.00 0.860 113.52 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 132.000 1.000 132.00 1.000 132.00 0.860 113.52 
62905 FERTILIZER, TYPE B CWT. 8.400 26.000 218.40 26.000 218.40 15.000 126.00 
63009 SEEDING, MIXTURE NO. 20 LB. 356.000 4.000 1424.00 4.000 1424.00 1.550 551.80 
64201 FIELD OFFICE, TYPE A LS 1.000 2700.000 2700.00 2500.000 2500.00 1900.000 1900.00 
64301 TRAFFIC CONTROL LS 1.000 2165.000 2165.00 2165.000 2165.00 2165.000 2165.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15420.000 0.190 2929.80 0.190 2929.80 0.190 2929.80 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4555.000 0.350 1594.25 0.350 1594.25 0.250 1138.75 
65050 CONSTRUCTION STAKING, CABC L.F. 4555.000 0.350 1594.25 0.350 1594.25 0.250 1138.75 
65099 CONSTRUCTION STAKING, INITIAL L.F. 4555.000 0.550 2505.25 0.550 2505.25 0.510 2323.05 
66501 SAWING EXISTING PAVEMENT L.F. 300.000 3.000 900.00 2.000 600.00 2.000 600.00 
90005 MISC EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00 

90005A, REMOVING CONCRETE PILL 

PROPOSAL TOTAL....... 249626.55 257401.33 264036.69 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 133 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

BIDDER NO 1: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 2: MCC, INC. 
BIDDER NO 3: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 4: DUFFEK SAND AND GRAVEL, INC. 
BIDDER NO 5: PETERS CONCRETE COMPANY 
BIDDER NO 6: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 7: KOPPLIN & KINAS CO., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 17.000 172.000 2924.00 158.000 2686.00 200.000 3400.00 
20104 GRUBBING STA. 17.000 172.000 2924.00 158.000 2686.00 200.000 3400.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 8.000 100.000 800.00 55.000 440.00 100.000 800.00 
20411 REMOVING GUARDRAIL L.F. 306.000 1.000 306.00 1.750 535.50 2.600 795.60 
20501 COMMON EXCAVATION C.Y. 7935.000 3.270 25947.45 4.000 31740.00 3.980 31581.30 
21301 FINISHING ROADWAY LS 1.000 400.000 400.00 2000.000 2000.00 2000.000 2000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 8055.000 6.870 55337.85 5.850 47121.75 6.650 53565.75 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 3265.000 5.220 17043.30 3.900 12733.50 6.500 21222.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 327.000 1.400 457.80 1.400 457.80 1.400 457.80 
40301 QMP, ASPHALTIC MIXTURE TON 2528.000 0.500 1264.00 0.500 1264.00 0.500 1264.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 147.000 207.000 30429.00 207.000 30429.00 207.000 30429.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 2528.000 22.900 57891.20 22.900 57891.20 22.900 57891.20 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1620.000 1.000 1620.00 1.000 1620.00 1.000 1620.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 11740.000 0.930 10918.20 0.900 10566.00 1.100 12914.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 176.000 17.000 2992.00 16.000 2816.00 25.000 4400.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 298.000 20.000 5960.00 18.000 5364.00 31.250 9312.50 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 90.000 900.00 75.000 750.00 115.000 1150.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 12.000 110.000 1320.00 100.000 1200.00 150.000 1800.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 85.000 14.000 1190.00 14.000 1190.00 22.000 1870.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 12.500 1562.50 11.000 1375.00 26.260 3282.50 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 2000.000 4000.00 1900.000 3800.00 2000.000 4000.00 
61910 MOBILIZATION LS 1.000 8500.000 8500.00 28999.000 28999.00 15400.000 15400.00 
62401 WATER MGAL 73.000 16.000 1168.00 16.000 1168.00 15.000 1095.00 
62505 SALVAGED TOPSOIL S.Y. 13205.000 0.840 11092.20 0.550 7262.75 0.600 7923.00 
62702 MULCHING S.Y. 13205.000 0.110 1452.55 0.110 1452.55 0.200 2641.00 
62811 EROSION BALES, DELIVERED EACH 60.000 5.000 300.00 4.340 260.40 6.500 390.00 
62812 EROSION BALES, INSTALLED EACH 60.000 5.000 300.00 7.970 478.20 6.500 390.00 
62815 SILT FENCE, DELIVERED L.F. 25.000 1.500 37.50 2.870 71.75 3.000 75.00 
62816 SILT FENCE, INSTALLED L.F. 25.000 1.500 37.50 2.870 71.75 3.000 75.00 
62817 SILT FENCE MAINTENANCE L.F. 25.000 0.250 6.25 2.870 71.75 0.010 0.25 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 134 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 500.000 500.00 222.000 222.00 200.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 20.000 20.00 222.000 222.00 200.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 132.000 1.000 132.00 1.200 158.40 0.900 118.80 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 132.000 1.000 132.00 1.200 158.40 0.850 112.20 
62905 FERTILIZER, TYPE B CWT. 8.400 25.000 210.00 31.780 266.95 45.000 378.00 
63009 SEEDING, MIXTURE NO. 20 LB. 356.000 3.900 1388.40 4.240 1509.44 5.250 1869.00 
64201 FIELD OFFICE, TYPE A LS 1.000 2000.000 2000.00 2500.000 2500.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 2165.000 2165.00 2165.000 2165.00 1000.000 1000.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15420.000 0.190 2929.80 0.190 2929.80 0.200 3084.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4555.000 0.350 1594.25 0.350 1594.25 0.400 1822.00 
65050 CONSTRUCTION STAKING, CABC L.F. 4555.000 0.350 1594.25 0.350 1594.25 0.500 2277.50 
65099 CONSTRUCTION STAKING, INITIAL L.F. 4555.000 0.550 2505.25 0.550 2505.25 0.720 3279.60 
66501 SAWING EXISTING PAVEMENT L.F. 300.000 2.000 600.00 1.500 450.00 2.750 825.00 
90005 MISC EACH 3.000 50.000 150.00 25.000 75.00 150.000 450.00 

90005A, REMOVING CONCRETE PILL 

PROPOSAL TOTAL....... 265002.25 274852.64 293761.50 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 135 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

BIDDER NO 1: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 2: MCC, INC. 
BIDDER NO 3: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 4: DUFFEK SAND AND GRAVEL, INC. 
BIDDER NO 5: PETERS CONCRETE COMPANY 
BIDDER NO 6: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 7: KOPPLIN & KINAS CO., INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 17.000 247.000 4199.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 17.000 168.000 2856.00 0.000 0.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 8.000 110.000 880.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 306.000 2.000 612.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 7935.000 5.640 44753.40 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 7320.000 7320.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 8055.000 8.200 66051.00 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 3265.000 3.900 12733.50 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 327.000 1.400 457.80 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 2528.000 0.500 1264.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 147.000 210.000 30870.00 0.000 0.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 2528.000 23.600 59660.80 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1620.000 1.000 1620.00 0.000 0.00 0.000 0.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 11740.000 3.220 37802.80 0.000 0.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 176.000 21.400 3766.40 0.000 0.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 298.000 28.500 8493.00 0.000 0.00 0.000 0.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 129.150 1291.50 0.000 0.00 0.000 0.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 12.000 201.000 2412.00 0.000 0.00 0.000 0.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 85.000 24.300 2065.50 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 11.500 1437.50 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 2100.000 4200.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 6150.000 6150.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 73.000 21.000 1533.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 13205.000 1.050 13865.25 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 13205.000 0.210 2773.05 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 60.000 4.850 291.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 60.000 8.470 508.20 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 25.000 3.250 81.25 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 25.000 3.250 81.25 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 25.000 3.250 81.25 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 136 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311023 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 245.000 245.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 245.000 245.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 132.000 1.500 198.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 132.000 1.500 198.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 8.400 39.100 328.44 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 356.000 4.600 1637.60 0.000 0.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 3600.000 3600.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 10900.000 10900.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 15420.000 0.240 3700.80 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 4555.000 0.750 3416.25 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 4555.000 0.750 3416.25 0.000 0.00 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 4555.000 1.150 5238.25 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 300.000 2.600 780.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 3.000 90.000 270.00 0.000 0.00 0.000 0.00 

90005A, REMOVING CONCRETE PILL 

PROPOSAL TOTAL....... 354284.04 0.00 0.000 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 137 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311024 

STATE PROJECT(S): 6240-09-71 LOCATION 44/OUTAGAMIE COUNTY 
APPLETON - BLACK CREEK, USH 41 - CTH JJ 
STH 47 
OUTAGAMIE 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: VINTON CONSTRUCTION COMPANY 
BIDDER NO 2: THE ZIGNEGO COMPANIES 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PETERS CONCRETE COMPANY 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 40.000 175.000 7000.00 160.000 6400.00 169.000 6760.00 
20102 CLEARING I.D. 127.000 10.000 1270.00 8.000 1016.00 5.950 755.65 
20104 GRUBBING STA. 44.000 58.000 2552.00 175.000 7700.00 169.000 7436.00 
20105 GRUBBING I.D. 140.000 5.000 700.00 10.000 1400.00 5.950 833.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 57.000 100.000 5700.00 70.000 3990.00 134.000 7638.00 
20401 REMOVING PAVEMENT S.Y. 17720.000 1.100 19492.00 1.960 34731.20 1.770 31364.40 
20402 REMOVING ASPHALTIC SURFACE S.Y. 665.000 0.840 558.60 1.100 731.50 1.500 997.50 
20405 REMOVING CURB AND GUTTER L.F. 1280.000 2.500 3200.00 1.500 1920.00 1.000 1280.00 
20414 REMOVING MANHOLES EACH 2.000 150.000 300.00 150.000 300.00 250.000 500.00 
20416 REMOVING INLETS EACH 2.000 125.000 250.00 150.000 300.00 150.000 300.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 290.000 10.100 2929.00 10.100 2929.00 10.100 2929.00 
20422 REMOVING CONCRETE BASES EACH 1.000 100.000 100.00 185.000 185.00 250.000 250.00 
20496 SEALING PIPES EACH 5.000 50.000 250.00 100.000 500.00 100.000 500.00 
20501 COMMON EXCAVATION C.Y. 30289.000 4.740 143569.86 3.950 119641.55 5.030 152353.67 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 530.000 530.00 530.000 530.00 530.000 530.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 33570.000 7.090 238011.30 6.250 209812.50 6.150 206455.50 
30426 BREAKER RUN STONE TON 17640.000 6.690 118011.60 6.000 105840.00 5.690 100371.60 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1112.000 1.540 1712.48 1.540 1712.48 1.540 1712.48 
40301 QMP, ASPHALTIC MIXTURE TON 5930.000 0.480 2846.40 0.480 2846.40 0.480 2846.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 414.000 100.000 41400.00 100.000 41400.00 100.000 41400.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1838.000 28.150 51739.70 28.150 51739.70 28.150 51739.70 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 4045.000 26.700 108001.50 26.700 108001.50 26.700 108001.50 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3800.000 1.000 3800.00 1.000 3800.00 1.000 3800.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 138 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311024 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 366.000 55.000 20130.00 55.000 20130.00 55.000 20130.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 456.000 42.700 19471.20 42.700 19471.20 42.700 19471.20 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 43561.000 18.650 812412.65 20.600 897356.60 21.870 952679.07 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 870.000 21.240 18478.80 30.000 26100.00 26.870 23376.90 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 147.000 26.000 3822.00 30.000 4410.00 24.950 3667.65 
41665 CONCRETE PAVEMENT GAPS EACH 10.000 1000.000 10000.00 1200.000 12000.00 1500.000 15000.00 
50409 CONCRETE MASONRY, ENDWALLS C.Y. 12.000 450.000 5400.00 450.000 5400.00 450.000 5400.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 61.000 15.200 927.20 18.000 1098.00 17.220 1050.42 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 240.000 19.000 4560.00 20.000 4800.00 20.230 4855.20 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 200.000 25.950 5190.00 22.000 4400.00 25.130 5026.00 
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 38.000 30.600 1162.80 28.000 1064.00 29.880 1135.44 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 96.750 387.00 75.000 300.00 77.000 308.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 7.000 114.850 803.95 100.000 700.00 115.000 805.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 164.750 329.50 175.000 350.00 180.000 360.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 250.650 501.30 200.000 400.00 261.000 522.00 
52205 RCCP, CL III, 24-INCH L.F. 92.000 27.650 2543.80 34.600 3183.20 38.020 3497.84 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 557.800 3346.80 540.000 3240.00 422.000 2532.00 
52340 RCCP HORZ ELLIP, CL HE-III, 29 L.F. 210.000 56.100 11781.00 63.750 13387.50 64.880 13624.80 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 1059.000 2118.00 985.000 1970.00 870.000 1740.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 146.000 13.000 1898.00 17.000 2482.00 14.950 2182.70 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 17393.000 6.700 116533.10 8.000 139144.00 7.950 138274.35 
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 1515.000 8.050 12195.75 7.000 10605.00 7.950 12044.25 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7647.000 2.300 17588.10 2.400 18352.80 2.350 17970.45 
60604 MEDIUM RANDOM RIPRAP C.Y. 47.000 40.000 1880.00 32.000 1504.00 40.000 1880.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2245.000 21.250 47706.25 22.350 50175.75 19.160 43014.20 
60826 REINF CONC PIPE, CLASS III, SS L.F. 325.000 24.300 7897.50 20.200 6565.00 20.420 6636.50 
60827 REINF CONC PIPE, CLASS III, SS L.F. 838.000 26.000 21788.00 23.250 19483.50 26.480 22190.24 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2538.000 29.450 74744.10 27.700 70302.60 25.500 64719.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 1210.000 38.000 45980.00 34.700 41987.00 31.500 38115.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 442.000 21.450 9480.90 19.600 8663.20 19.160 8468.72 
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 411.000 51.000 20961.00 47.700 19604.70 47.130 19370.43 
61004 REINF CONC HE, CL HE-III, SS, L.F. 350.000 47.750 16712.50 46.000 16100.00 44.760 15666.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 615.000 59.600 36654.00 57.500 35362.50 63.460 39027.90 
61008 REINF CONC HE, CL HE-III, SS, L.F. 371.000 68.000 25228.00 66.250 24578.75 71.130 26389.23 
61110 MANHOLES, TYPE 1 EACH 14.000 1000.000 14000.00 850.000 11900.00 940.000 13160.00 
61112 MANHOLES, TYPE 3 EACH 16.000 1860.000 29760.00 1900.000 30400.00 2011.000 32176.00 
61122 INLETS, TYPE 3 EACH 72.000 590.000 42480.00 525.000 37800.00 641.000 46152.00 
61123 INLETS, TYPE 8 EACH 17.000 1115.000 18955.00 875.000 14875.00 1159.000 19703.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 139 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311024 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61124 INLETS, TYPE 9 EACH 1.000 1265.000 1265.00 1075.000 1075.00 1472.000 1472.00 
61151 MANHOLE COVERS, TYPE J EACH 28.000 225.000 6300.00 230.000 6440.00 248.000 6944.00 
61154 MANHOLE COVERS, TYPE M EACH 1.000 265.000 265.00 350.000 350.00 289.000 289.00 
61167 INLET COVERS, TYPE H EACH 1.000 305.000 305.00 325.000 325.00 327.000 327.00 
61170 INLET COVERS, TYPE MS EACH 19.000 230.000 4370.00 235.000 4465.00 254.000 4826.00 
61172 INLET COVERS, TYPE HM-GJ EACH 63.000 320.000 20160.00 350.000 22050.00 341.000 21483.00 
61173 INLET COVERS, TYPE HM-GJ-S EACH 16.000 320.000 5120.00 325.000 5200.00 341.000 5456.00 
61197 SALVAGED MANHOLE COVERS EACH 2.000 150.000 300.00 75.000 150.00 150.000 300.00 
61198 SALVAGED INLET COVERS EACH 3.000 175.000 525.00 75.000 225.00 150.000 450.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 55.000 40.000 2200.00 45.000 2475.00 48.000 2640.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1.000 1.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 26400.000 26400.00 50000.000 50000.00 100950.000 100950.00 
62001 CONCRETE CORRUGATED MEDIAN S.F. 2250.000 3.550 7987.50 5.000 11250.00 5.000 11250.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 240.000 5.000 1200.00 7.000 1680.00 6.250 1500.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 90.000 1080.00 100.000 1200.00 90.000 1080.00 
62203 ASPHALTIC FLUMES S.Y. 79.000 37.500 2962.50 37.500 2962.50 37.500 2962.50 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 2580.000 0.100 258.00 0.350 903.00 0.350 903.00 
62401 WATER MGAL 662.000 17.000 11254.00 17.000 11254.00 12.000 7944.00 
62501 TOPSOIL S.Y. 43750.000 1.380 60375.00 1.200 52500.00 1.670 73062.50 
62505 SALVAGED TOPSOIL S.Y. 8700.000 0.400 3480.00 0.700 6090.00 0.700 6090.00 
62702 MULCHING S.Y. 100410.000 0.080 8032.80 0.090 9036.90 0.080 8032.80 
62811 EROSION BALES, DELIVERED EACH 160.000 4.000 640.00 4.500 720.00 4.000 640.00 
62812 EROSION BALES, INSTALLED EACH 160.000 4.000 640.00 4.500 720.00 4.000 640.00 
62815 SILT FENCE, DELIVERED L.F. 8360.000 0.750 6270.00 0.750 6270.00 0.750 6270.00 
62816 SILT FENCE, INSTALLED L.F. 8360.000 0.750 6270.00 0.750 6270.00 0.750 6270.00 
62817 SILT FENCE MAINTENANCE L.F. 8360.000 0.010 83.60 0.010 83.60 0.010 83.60 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 75.000 225.00 150.000 450.00 75.000 225.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 4350.000 0.500 2175.00 0.420 1827.00 0.500 2175.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 4350.000 0.500 2175.00 0.440 1914.00 0.500 2175.00 
62871 INLET PROTECTION, TYPE B EACH 85.000 40.000 3400.00 35.000 2975.00 40.000 3400.00 
62872 INLET PROTECTION, TYPE C EACH 85.000 40.000 3400.00 28.900 2456.50 40.000 3400.00 
62905 FERTILIZER, TYPE B CWT. 64.000 26.000 1664.00 28.190 1804.16 26.000 1664.00 
63003 SEEDING, TEMPORARY LB. 1308.000 2.000 2616.00 2.000 2616.00 2.000 2616.00 
63008 SEEDING, MIXTURE NO. 10 LB. 283.000 4.000 1132.00 3.600 1018.80 4.000 1132.00 
63010 SEEDING, MIXTURE NO. 30 LB. 139.000 4.000 556.00 4.100 569.90 4.000 556.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1388.000 4.000 5552.00 4.100 5690.80 4.000 5552.00 
63103 WATERING SODDED AREAS MGAL 3.700 20.000 74.00 35.000 129.50 20.000 74.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 140 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311024 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63110 LAWN SOD S.Y. 250.000 3.800 950.00 3.750 937.50 3.800 950.00 
64202 FIELD OFFICE, TYPE B LS 1.000 6000.000 6000.00 8500.000 8500.00 7500.000 7500.00 
64301 TRAFFIC CONTROL LS 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 7928.000 0.320 2536.96 0.320 2536.96 0.320 2536.96 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1725.000 0.500 862.50 0.500 862.50 0.500 862.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3434.000 0.200 686.80 0.200 686.80 0.200 686.80 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1859.000 0.200 371.80 0.200 371.80 0.200 371.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 4717.000 0.500 2358.50 0.500 2358.50 0.500 2358.50 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 41780.000 0.840 35095.20 0.850 35513.00 0.820 34259.60 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 246.000 2.000 492.00 2.000 492.00 2.000 492.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 56360.000 0.300 16908.00 0.300 16908.00 0.300 16908.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2050.000 0.600 1230.00 0.600 1230.00 0.600 1230.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3325.000 0.300 997.50 0.300 997.50 0.300 997.50 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 180.000 4.000 720.00 4.000 720.00 4.000 720.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 35.000 115.000 4025.00 115.000 4025.00 115.000 4025.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 440.000 3.400 1496.00 3.400 1496.00 3.400 1496.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 50.000 300.00 50.000 300.00 50.000 300.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 4020.000 0.130 522.60 0.130 522.60 0.130 522.60 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 19230.000 0.850 16345.50 0.850 16345.50 0.850 16345.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 151.000 55.000 8305.00 55.000 8305.00 55.000 8305.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 16476.000 0.110 1812.36 0.420 6919.92 0.420 6919.92 
65050 CONSTRUCTION STAKING, CABC L.F. 2726.000 0.420 1144.92 0.420 1144.92 0.420 1144.92 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1531.000 0.300 459.30 0.300 459.30 0.300 459.30 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 13750.000 0.750 10312.50 0.750 10312.50 0.750 10312.50 
65099 CONSTRUCTION STAKING, INITIAL L.F. 16801.000 0.550 9240.55 0.550 9240.55 0.550 9240.55 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1375.000 2.500 3437.50 2.980 4097.50 3.000 4125.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 410.000 3.750 1537.50 3.750 1537.50 4.000 1640.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1440.000 3.750 5400.00 4.500 6480.00 4.500 6480.00 
65250 LOOP DETECTOR CONDUIT L.F. 1745.000 2.250 3926.25 3.000 5235.00 3.300 5758.50 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 30.000 277.000 8310.00 277.000 8310.00 3.800 114.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 26.000 365.000 9490.00 365.000 9490.00 4.100 106.60 
65401 CONCRETE BASES, TYPE 1 EACH 12.000 347.000 4164.00 347.000 4164.00 370.000 4440.00 
65402 CONCRETE BASES, TYPE 2 EACH 7.000 545.000 3815.00 545.000 3815.00 400.000 2800.00 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 480.000 960.00 480.000 960.00 900.000 1800.00 
65425 PEDESTAL BASES EACH 12.000 109.000 1308.00 109.000 1308.00 212.000 2544.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 7.000 214.000 1498.00 214.000 1498.00 260.000 1820.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 625.000 0.800 500.00 0.800 500.00 0.400 250.00 
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65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 190.000 0.850 161.50 0.850 161.50 0.450 85.50 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2100.000 1.080 2268.00 1.080 2268.00 0.700 1470.00 
65547 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 1040.000 0.600 624.00 0.600 624.00 0.400 416.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4690.000 0.400 1876.00 0.400 1876.00 0.300 1407.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1050.000 0.330 346.50 0.330 346.50 0.280 294.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 4750.000 0.820 3895.00 0.820 3895.00 0.530 2517.50 
65585 LOOP DETECTOR WIRE L.F. 4335.000 0.350 1517.25 0.350 1517.25 0.350 1517.25 
65703 POLES, TYPE 3 EACH 7.000 1155.000 8085.00 1155.000 8085.00 1231.000 8617.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 176.000 1760.00 176.000 1760.00 235.000 2350.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 187.000 374.00 187.000 374.00 250.000 500.00 
65802 TROMBONE ARMS, 15-FOOT EACH 7.000 522.000 3654.00 522.000 3654.00 600.000 4200.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 898.000 898.00 898.000 898.00 1000.000 1000.00 

STH 47 AND CTH JJ 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 938.000 938.00 938.000 938.00 1000.000 1000.00 

STH 47 AND EVERGREEN 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 7.000 203.000 1421.00 203.000 1421.00 275.000 1925.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 7.000 172.000 1204.00 172.000 1204.00 260.000 1820.00 
66501 SAWING EXISTING PAVEMENT L.F. 1157.000 0.800 925.60 0.800 925.60 0.800 925.60 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 181.000 2.000 362.00 2.000 362.00 2.000 362.00 
90005 MISC EACH 1110.000 2.960 3285.60 3.750 4162.50 2.960 3285.60 

90005A, FILTER BAGS, DELIVERED 
90005 MISC EACH 1110.000 2.960 3285.60 3.500 3885.00 2.960 3285.60 

90005B, FILTER BAGS, INSTALLED 
90005 MISC EACH 1110.000 0.960 1065.60 0.010 11.10 0.960 1065.60 

90005C, FILTER BAGS, MAINTENAN 
90005 MISC EACH 6.000 2720.500 16323.00 3750.000 22500.00 2803.000 16818.00 

90005D, MANHOLE, TYPE 7 (7' D 
90005 MISC EACH 2.000 3150.000 6300.00 3750.000 7500.00 3080.000 6160.00 

90005E, MANHOLE, TYPE 8, ( 8' 
90005 MISC EACH 6.000 183.250 1099.50 300.000 1800.00 500.000 3000.00 

90005F, PVC INLET, TYPE 15 
90005 MISC EACH 20.000 96.000 1920.00 52.000 1040.00 96.000 1920.00 

90005G, INLET PROTECTION, TYPE 
90005 MISC EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00 

90005H, SECTION CORNER MONUMEN 
90005 MISC EACH 25.000 141.500 3537.50 141.500 3537.50 100.000 2500.00 

90005J, STATE FURNISHED TRAFFI 
FACE WITH LED MODULES 
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90030 MISC L.F. 225.000 18.000 4050.00 150.000 33750.00 23.880 5373.00 

90030A, PVC PIPE, STORM SEWER, 
90030 MISC L.F. 13.000 8.000 104.00 16.500 214.50 25.000 325.00 

90030B, REMOVING STORM SEWER, 
90030 MISC L.F. 308.000 12.000 3696.00 10.000 3080.00 12.000 3696.00 

90030C, REMOVING STORM SEWER, 
90030 MISC L.F. 140.000 10.000 1400.00 10.000 1400.00 4.000 560.00 

90030D, LOOP DETECTOR GROOVES 
90030 MISC L.F. 8473.000 0.420 3558.66 0.420 3558.66 0.420 3558.66 

90030E, CONSTRUCTION STAKING, 
RUN STONE 

90030 MISC L.F. 549.000 68.800 37771.20 67.500 37057.50 72.670 39895.83 
90030F, RCHEP, CLASS IV, STORM 
29X45 INCH 

90030 MISC L.F. 571.000 81.100 46308.10 81.500 46536.50 81.480 46525.08 
90030G, RCHEP, CLASS IV, STORM 
34X53 INCH 

90031 MISC S.F. 1017.000 2.100 2135.70 2.100 2135.70 2.100 2135.70 
90031A, PAVEMENT MARKING, CONC 
CORRUGATED MEDIAN, EPOXY 

90365 QMP, BASE COURSES TON 33500.000 0.250 8375.00 0.170 5695.00 0.180 6030.00 
90413 QMP, URBAN CONCRETE DAY 40.000 550.000 22000.00 600.000 24000.00 800.000 32000.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 8213.000 1.000 8213.00 1.000 8213.00 1.000 8213.00 
90545 CONCRETE COLLAR EACH 10.000 230.000 2300.00 400.000 4000.00 300.000 3000.00 
90637 SAFETY FENCE L.F. 170.000 3.000 510.00 2.150 365.50 3.000 510.00 

PROPOSAL TOTAL....... 2822792.59 2942733.95 3056677.26 
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BIDDER NO 1: VINTON CONSTRUCTION COMPANY 
BIDDER NO 2: THE ZIGNEGO COMPANIES 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PETERS CONCRETE COMPANY 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 40.000 169.000 6760.00 175.000 7000.00 160.000 6400.00 
20102 CLEARING I.D. 127.000 5.950 755.65 10.000 1270.00 8.000 1016.00 
20104 GRUBBING STA. 44.000 169.000 7436.00 58.000 2552.00 160.000 7040.00 
20105 GRUBBING I.D. 140.000 5.950 833.00 5.000 700.00 8.000 1120.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 57.000 70.000 3990.00 50.000 2850.00 250.000 14250.00 
20401 REMOVING PAVEMENT S.Y. 17720.000 1.960 34731.20 1.800 31896.00 2.400 42528.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 665.000 1.100 731.50 1.500 997.50 1.250 831.25 
20405 REMOVING CURB AND GUTTER L.F. 1280.000 1.500 1920.00 4.500 5760.00 3.000 3840.00 
20414 REMOVING MANHOLES EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
20416 REMOVING INLETS EACH 2.000 150.000 300.00 100.000 200.00 100.000 200.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 290.000 10.100 2929.00 10.100 2929.00 10.100 2929.00 
20422 REMOVING CONCRETE BASES EACH 1.000 200.000 200.00 150.000 150.00 100.000 100.00 
20496 SEALING PIPES EACH 5.000 100.000 500.00 100.000 500.00 200.000 1000.00 
20501 COMMON EXCAVATION C.Y. 30289.000 3.950 119641.55 3.360 101771.04 4.790 145084.31 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 530.000 530.00 530.000 530.00 530.000 530.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 2000.000 2000.00 1700.000 1700.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 33570.000 6.250 209812.50 7.030 235997.10 7.540 253117.80 
30426 BREAKER RUN STONE TON 17640.000 6.000 105840.00 7.030 124009.20 6.020 106192.80 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1112.000 1.540 1712.48 1.540 1712.48 1.540 1712.48 
40301 QMP, ASPHALTIC MIXTURE TON 5930.000 0.480 2846.40 0.480 2846.40 0.480 2846.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 414.000 100.000 41400.00 100.000 41400.00 100.000 41400.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1838.000 28.150 51739.70 28.150 51739.70 28.150 51739.70 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 4045.000 26.700 108001.50 26.700 108001.50 26.700 108001.50 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3800.000 1.000 3800.00 1.000 3800.00 1.000 3800.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 366.000 55.000 20130.00 55.000 20130.00 55.000 20130.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 456.000 42.700 19471.20 42.700 19471.20 42.700 19471.20 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 43561.000 22.710 989270.31 21.870 952679.07 22.710 989270.31 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 870.000 28.600 24882.00 26.870 23376.90 28.600 24882.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 147.000 29.000 4263.00 29.000 4263.00 29.000 4263.00 
41665 CONCRETE PAVEMENT GAPS EACH 10.000 1000.000 10000.00 1500.000 15000.00 1000.000 10000.00 
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50409 CONCRETE MASONRY, ENDWALLS C.Y. 12.000 550.000 6600.00 450.000 5400.00 450.000 5400.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 61.000 18.000 1098.00 16.500 1006.50 19.000 1159.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 240.000 20.000 4800.00 17.200 4128.00 23.000 5520.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 200.000 22.000 4400.00 22.650 4530.00 29.000 5800.00 
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 38.000 28.000 1064.00 29.900 1136.20 34.000 1292.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 75.000 300.00 86.950 347.80 90.000 360.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 7.000 100.000 700.00 105.000 735.00 110.000 770.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 175.000 350.00 200.000 400.00 185.000 370.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 200.000 400.00 276.000 552.00 252.000 504.00 
52205 RCCP, CL III, 24-INCH L.F. 92.000 34.600 3183.20 36.300 3339.60 36.000 3312.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 540.000 3240.00 655.000 3930.00 454.000 2724.00 
52340 RCCP HORZ ELLIP, CL HE-III, 29 L.F. 210.000 63.750 13387.50 62.200 13062.00 78.000 16380.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 985.000 1970.00 1186.000 2372.00 854.000 1708.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 146.000 10.500 1533.00 10.500 1533.00 10.500 1533.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 17393.000 6.480 112706.64 6.500 113054.50 6.480 112706.64 
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 1515.000 6.650 10074.75 6.650 10074.75 6.650 10074.75 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7647.000 2.160 16517.52 2.160 16517.52 2.160 16517.52 
60604 MEDIUM RANDOM RIPRAP C.Y. 47.000 35.000 1645.00 40.000 1880.00 40.000 1880.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2245.000 22.350 50175.75 25.000 56125.00 24.430 54845.35 
60826 REINF CONC PIPE, CLASS III, SS L.F. 325.000 20.200 6565.00 28.300 9197.50 27.410 8908.25 
60827 REINF CONC PIPE, CLASS III, SS L.F. 838.000 23.250 19483.50 30.200 25307.60 30.000 25140.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2538.000 27.700 70302.60 30.000 76140.00 38.000 96444.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 1210.000 34.700 41987.00 35.900 43439.00 47.240 57160.40 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 442.000 19.600 8663.20 25.250 11160.50 24.430 10798.06 
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 411.000 47.700 19604.70 52.950 21762.45 67.370 27689.07 
61004 REINF CONC HE, CL HE-III, SS, L.F. 350.000 46.000 16100.00 49.450 17307.50 63.630 22270.50 
61006 REINF CONC HE, CL HE-III, SS, L.F. 615.000 57.500 35362.50 61.850 38037.75 80.000 49200.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 371.000 66.250 24578.75 69.750 25877.25 92.000 34132.00 
61110 MANHOLES, TYPE 1 EACH 14.000 850.000 11900.00 1105.000 15470.00 975.000 13650.00 
61112 MANHOLES, TYPE 3 EACH 16.000 1900.000 30400.00 2350.000 37600.00 1975.000 31600.00 
61122 INLETS, TYPE 3 EACH 72.000 525.000 37800.00 525.000 37800.00 600.000 43200.00 
61123 INLETS, TYPE 8 EACH 17.000 875.000 14875.00 840.000 14280.00 800.000 13600.00 
61124 INLETS, TYPE 9 EACH 1.000 1075.000 1075.00 1266.000 1266.00 900.000 900.00 
61151 MANHOLE COVERS, TYPE J EACH 28.000 230.000 6440.00 250.000 7000.00 290.000 8120.00 
61154 MANHOLE COVERS, TYPE M EACH 1.000 350.000 350.00 330.000 330.00 335.000 335.00 
61167 INLET COVERS, TYPE H EACH 1.000 325.000 325.00 350.000 350.00 377.000 377.00 
61170 INLET COVERS, TYPE MS EACH 19.000 235.000 4465.00 270.000 5130.00 230.000 4370.00 
61172 INLET COVERS, TYPE HM-GJ EACH 63.000 350.000 22050.00 350.000 22050.00 392.000 24696.00 
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61173 INLET COVERS, TYPE HM-GJ-S EACH 16.000 325.000 5200.00 350.000 5600.00 392.000 6272.00 
61197 SALVAGED MANHOLE COVERS EACH 2.000 75.000 150.00 250.000 500.00 250.000 500.00 
61198 SALVAGED INLET COVERS EACH 3.000 75.000 225.00 300.000 900.00 200.000 600.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 55.000 45.000 2475.00 43.740 2405.70 40.000 2200.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 1.000 1.00 100.000 100.00 
61910 MOBILIZATION LS 1.000 171500.000 171500.00 78700.000 78700.00 118335.770 118335.77 
62001 CONCRETE CORRUGATED MEDIAN S.F. 2250.000 5.500 12375.00 5.500 12375.00 5.500 12375.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 240.000 6.500 1560.00 6.500 1560.00 6.500 1560.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 150.000 1800.00 90.000 1080.00 90.000 1080.00 
62203 ASPHALTIC FLUMES S.Y. 79.000 37.500 2962.50 37.500 2962.50 37.500 2962.50 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 2580.000 0.350 903.00 0.350 903.00 0.250 645.00 
62401 WATER MGAL 662.000 17.000 11254.00 18.000 11916.00 15.000 9930.00 
62501 TOPSOIL S.Y. 43750.000 1.200 52500.00 2.500 109375.00 0.850 37187.50 
62505 SALVAGED TOPSOIL S.Y. 8700.000 0.700 6090.00 1.000 8700.00 0.850 7395.00 
62702 MULCHING S.Y. 100410.000 0.090 9036.90 0.080 8032.80 0.080 8032.80 
62811 EROSION BALES, DELIVERED EACH 160.000 4.500 720.00 4.000 640.00 4.000 640.00 
62812 EROSION BALES, INSTALLED EACH 160.000 4.500 720.00 4.000 640.00 4.000 640.00 
62815 SILT FENCE, DELIVERED L.F. 8360.000 0.750 6270.00 0.750 6270.00 0.750 6270.00 
62816 SILT FENCE, INSTALLED L.F. 8360.000 0.750 6270.00 0.750 6270.00 0.750 6270.00 
62817 SILT FENCE MAINTENANCE L.F. 8360.000 0.010 83.60 0.010 83.60 0.050 418.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 150.000 450.00 75.000 225.00 75.000 225.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 4350.000 0.420 1827.00 0.500 2175.00 0.500 2175.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 4350.000 0.440 1914.00 0.500 2175.00 0.500 2175.00 
62871 INLET PROTECTION, TYPE B EACH 85.000 30.000 2550.00 40.000 3400.00 40.000 3400.00 
62872 INLET PROTECTION, TYPE C EACH 85.000 40.000 3400.00 40.000 3400.00 40.000 3400.00 
62905 FERTILIZER, TYPE B CWT. 64.000 28.190 1804.16 26.000 1664.00 26.000 1664.00 
63003 SEEDING, TEMPORARY LB. 1308.000 2.000 2616.00 2.000 2616.00 2.000 2616.00 
63008 SEEDING, MIXTURE NO. 10 LB. 283.000 3.600 1018.80 4.000 1132.00 4.000 1132.00 
63010 SEEDING, MIXTURE NO. 30 LB. 139.000 4.100 569.90 4.000 556.00 4.000 556.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1388.000 4.100 5690.80 4.000 5552.00 4.000 5552.00 
63103 WATERING SODDED AREAS MGAL 3.700 35.000 129.50 20.000 74.00 40.000 148.00 
63110 LAWN SOD S.Y. 250.000 3.750 937.50 3.800 950.00 3.800 950.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 5000.000 5000.00 7000.000 7000.00 
64301 TRAFFIC CONTROL LS 1.000 8200.000 8200.00 8200.000 8200.00 8200.000 8200.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 7928.000 0.650 5153.20 0.650 5153.20 0.650 5153.20 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1725.000 0.700 1207.50 0.700 1207.50 0.700 1207.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3434.000 0.200 686.80 0.200 686.80 0.200 686.80 
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64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1859.000 0.250 464.75 0.250 464.75 0.250 464.75 
64326 TRAFFIC CONTROL, SIGNS DAYS 4717.000 0.500 2358.50 0.500 2358.50 0.500 2358.50 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 41780.000 0.850 35513.00 0.950 39691.00 0.900 37602.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 246.000 2.000 492.00 2.000 492.00 3.500 861.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 56360.000 0.300 16908.00 0.300 16908.00 0.300 16908.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2050.000 0.600 1230.00 0.600 1230.00 0.600 1230.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3325.000 0.300 997.50 0.300 997.50 0.300 997.50 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 180.000 4.000 720.00 4.000 720.00 4.000 720.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 35.000 115.000 4025.00 115.000 4025.00 115.000 4025.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 120.000 480.00 120.000 480.00 120.000 480.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 440.000 3.400 1496.00 3.400 1496.00 3.400 1496.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 0.500 3.00 50.000 300.00 50.000 300.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 4020.000 0.130 522.60 0.130 522.60 0.130 522.60 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 19230.000 0.950 18268.50 0.950 18268.50 0.950 18268.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 151.000 54.000 8154.00 55.000 8305.00 55.000 8305.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 16476.000 0.550 9061.80 0.420 6919.92 0.420 6919.92 
65050 CONSTRUCTION STAKING, CABC L.F. 2726.000 0.600 1635.60 0.420 1144.92 0.420 1144.92 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1531.000 0.840 1286.04 0.300 459.30 0.300 459.30 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 13750.000 0.950 13062.50 0.750 10312.50 0.750 10312.50 
65099 CONSTRUCTION STAKING, INITIAL L.F. 16801.000 0.640 10752.64 0.550 9240.55 0.550 9240.55 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1375.000 2.500 3437.50 3.000 4125.00 4.000 5500.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 410.000 3.750 1537.50 4.000 1640.00 5.000 2050.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1440.000 3.750 5400.00 5.000 7200.00 6.000 8640.00 
65250 LOOP DETECTOR CONDUIT L.F. 1745.000 2.250 3926.25 3.000 5235.00 4.000 6980.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 30.000 277.000 8310.00 300.000 9000.00 320.000 9600.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 26.000 365.000 9490.00 400.000 10400.00 400.000 10400.00 
65401 CONCRETE BASES, TYPE 1 EACH 12.000 347.000 4164.00 300.000 3600.00 350.000 4200.00 
65402 CONCRETE BASES, TYPE 2 EACH 7.000 545.000 3815.00 450.000 3150.00 400.000 2800.00 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 480.000 960.00 600.000 1200.00 700.000 1400.00 
65425 PEDESTAL BASES EACH 12.000 109.000 1308.00 90.000 1080.00 110.000 1320.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 7.000 214.000 1498.00 200.000 1400.00 210.000 1470.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 625.000 0.800 500.00 1.000 625.00 1.200 750.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 190.000 0.850 161.50 1.000 190.00 1.400 266.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2100.000 1.080 2268.00 1.250 2625.00 1.600 3360.00 
65547 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 1040.000 0.600 624.00 0.550 572.00 0.850 884.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4690.000 0.400 1876.00 0.500 2345.00 0.550 2579.50 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1050.000 0.330 346.50 0.300 315.00 0.500 525.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 4750.000 0.820 3895.00 0.900 4275.00 1.100 5225.00 
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65585 LOOP DETECTOR WIRE L.F. 4335.000 0.350 1517.25 0.400 1734.00 0.500 2167.50 
65703 POLES, TYPE 3 EACH 7.000 1155.000 8085.00 1050.000 7350.00 1100.000 7700.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 176.000 1760.00 175.000 1750.00 190.000 1900.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 187.000 374.00 175.000 350.00 200.000 400.00 
65802 TROMBONE ARMS, 15-FOOT EACH 7.000 522.000 3654.00 600.000 4200.00 520.000 3640.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 898.000 898.00 550.000 550.00 650.000 650.00 

STH 47 AND CTH JJ 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 938.000 938.00 600.000 600.00 700.000 700.00 

STH 47 AND EVERGREEN 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 7.000 203.000 1421.00 200.000 1400.00 210.000 1470.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 7.000 172.000 1204.00 200.000 1400.00 190.000 1330.00 
66501 SAWING EXISTING PAVEMENT L.F. 1157.000 0.720 833.04 0.800 925.60 0.800 925.60 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 181.000 2.950 533.95 2.000 362.00 2.500 452.50 
90005 MISC EACH 1110.000 3.750 4162.50 2.960 3285.60 2.960 3285.60 

90005A, FILTER BAGS, DELIVERED 
90005 MISC EACH 1110.000 3.500 3885.00 2.960 3285.60 2.960 3285.60 

90005B, FILTER BAGS, INSTALLED 
90005 MISC EACH 1110.000 0.010 11.10 0.960 1065.60 0.960 1065.60 

90005C, FILTER BAGS, MAINTENAN 
90005 MISC EACH 6.000 3750.000 22500.00 3400.000 20400.00 2537.000 15222.00 

90005D, MANHOLE, TYPE 7 (7' D 
90005 MISC EACH 2.000 3750.000 7500.00 3150.000 6300.00 3320.000 6640.00 

90005E, MANHOLE, TYPE 8, ( 8' 
90005 MISC EACH 6.000 300.000 1800.00 311.000 1866.00 200.000 1200.00 

90005F, PVC INLET, TYPE 15 
90005 MISC EACH 20.000 150.000 3000.00 96.000 1920.00 96.000 1920.00 

90005G, INLET PROTECTION, TYPE 
90005 MISC EACH 3.000 670.000 2010.00 100.000 300.00 100.000 300.00 

90005H, SECTION CORNER MONUMEN 
90005 MISC EACH 25.000 141.500 3537.50 75.000 1875.00 125.000 3125.00 

90005J, STATE FURNISHED TRAFFI 
FACE WITH LED MODULES 

90030 MISC L.F. 225.000 16.500 3712.50 21.000 4725.00 15.000 3375.00 
90030A, PVC PIPE, STORM SEWER, 

90030 MISC L.F. 13.000 10.000 130.00 10.000 130.00 12.000 156.00 
90030B, REMOVING STORM SEWER, 

90030 MISC L.F. 308.000 10.000 3080.00 15.000 4620.00 12.000 3696.00 
90030C, REMOVING STORM SEWER, 
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90030 MISC L.F. 140.000 10.000 1400.00 8.000 1120.00 13.000 1820.00 

90030D, LOOP DETECTOR GROOVES 
90030 MISC L.F. 8473.000 0.640 5422.72 0.420 3558.66 0.420 3558.66 

90030E, CONSTRUCTION STAKING, 
RUN STONE 

90030 MISC L.F. 549.000 67.500 37057.50 75.750 41586.75 13.000 7137.00 
90030F, RCHEP, CLASS IV, STORM 
29X45 INCH 

90030 MISC L.F. 571.000 81.500 46536.50 85.150 48620.65 14.000 7994.00 
90030G, RCHEP, CLASS IV, STORM 
34X53 INCH 

90031 MISC S.F. 1017.000 2.100 2135.70 2.100 2135.70 2.100 2135.70 
90031A, PAVEMENT MARKING, CONC 
CORRUGATED MEDIAN, EPOXY 

90365 QMP, BASE COURSES TON 33500.000 0.170 5695.00 0.250 8375.00 0.180 6030.00 
90413 QMP, URBAN CONCRETE DAY 40.000 600.000 24000.00 800.000 32000.00 600.000 24000.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 8213.000 1.000 8213.00 1.000 8213.00 1.000 8213.00 
90545 CONCRETE COLLAR EACH 10.000 400.000 4000.00 250.000 2500.00 400.000 4000.00 
90637 SAFETY FENCE L.F. 170.000 2.750 467.50 3.000 510.00 3.000 510.00 

PROPOSAL TOTAL....... 3114673.20 3121169.81 3171666.66 
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BIDDER NO 1: VINTON CONSTRUCTION COMPANY 
BIDDER NO 2: THE ZIGNEGO COMPANIES 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: PETERS CONCRETE COMPANY 
BIDDER NO 5: MUSSON BROS., INC. 
BIDDER NO 6: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 7: JAMES CAPE & SONS CO. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 40.000 175.000 7000.00 0.000 0.00 0.000 0.00 
20102 CLEARING I.D. 127.000 10.000 1270.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 44.000 58.000 2552.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 140.000 5.000 700.00 0.000 0.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 57.000 134.000 7638.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 17720.000 1.770 31364.40 0.000 0.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 665.000 1.500 997.50 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 1280.000 1.000 1280.00 0.000 0.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 290.000 10.100 2929.00 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
20496 SEALING PIPES EACH 5.000 100.000 500.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 30289.000 5.030 152353.67 0.000 0.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 530.000 530.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 33570.000 7.090 238011.30 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 17640.000 6.690 118011.60 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1112.000 1.540 1712.48 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 5930.000 0.480 2846.40 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 414.000 100.000 41400.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1838.000 28.150 51739.70 0.000 0.00 0.000 0.00 
40724 ASPHALTIC CONCRETE PAVEMENT, T TON 4045.000 26.700 108001.50 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3800.000 1.000 3800.00 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 366.000 55.000 20130.00 0.000 0.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 456.000 42.700 19471.20 0.000 0.00 0.000 0.00 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 43561.000 22.710 989270.31 0.000 0.00 0.000 0.00 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 870.000 28.600 24882.00 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 147.000 26.000 3822.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 10.000 1000.000 10000.00 0.000 0.00 0.000 0.00 
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50409 CONCRETE MASONRY, ENDWALLS C.Y. 12.000 450.000 5400.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 61.000 17.220 1050.42 0.000 0.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 240.000 20.230 4855.20 0.000 0.00 0.000 0.00 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 200.000 25.130 5026.00 0.000 0.00 0.000 0.00 
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 38.000 29.880 1135.44 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 77.000 308.00 0.000 0.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 7.000 115.000 805.00 0.000 0.00 0.000 0.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 180.000 360.00 0.000 0.00 0.000 0.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 261.000 522.00 0.000 0.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 92.000 38.020 3497.84 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 422.000 2532.00 0.000 0.00 0.000 0.00 
52340 RCCP HORZ ELLIP, CL HE-III, 29 L.F. 210.000 64.880 13624.80 0.000 0.00 0.000 0.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 870.000 1740.00 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 146.000 10.000 1460.00 0.000 0.00 0.000 0.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 17393.000 6.500 113054.50 0.000 0.00 0.000 0.00 
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 1515.000 9.000 13635.00 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 7647.000 2.300 17588.10 0.000 0.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 47.000 34.000 1598.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2245.000 19.160 43014.20 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 325.000 20.420 6636.50 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 838.000 26.480 22190.24 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 2538.000 25.500 64719.00 0.000 0.00 0.000 0.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 1210.000 31.500 38115.00 0.000 0.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 442.000 19.160 8468.72 0.000 0.00 0.000 0.00 
60858 REINF CONC PIPE, CLASS IV, SS, L.F. 411.000 47.130 19370.43 0.000 0.00 0.000 0.00 
61004 REINF CONC HE, CL HE-III, SS, L.F. 350.000 44.760 15666.00 0.000 0.00 0.000 0.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 615.000 63.460 39027.90 0.000 0.00 0.000 0.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 371.000 71.130 26389.23 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 14.000 940.000 13160.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 16.000 2011.000 32176.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 72.000 641.000 46152.00 0.000 0.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 17.000 1100.000 18700.00 0.000 0.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 1.000 1700.000 1700.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 28.000 248.000 6944.00 0.000 0.00 0.000 0.00 
61154 MANHOLE COVERS, TYPE M EACH 1.000 289.000 289.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 1.000 327.000 327.00 0.000 0.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 19.000 247.000 4693.00 0.000 0.00 0.000 0.00 
61172 INLET COVERS, TYPE HM-GJ EACH 63.000 341.000 21483.00 0.000 0.00 0.000 0.00 
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61173 INLET COVERS, TYPE HM-GJ-S EACH 16.000 341.000 5456.00 0.000 0.00 0.000 0.00 
61197 SALVAGED MANHOLE COVERS EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
61198 SALVAGED INLET COVERS EACH 3.000 150.000 450.00 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 55.000 48.000 2640.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 147791.000 147791.00 0.000 0.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN S.F. 2250.000 4.000 9000.00 0.000 0.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 240.000 4.000 960.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 90.000 1080.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 79.000 37.500 2962.50 0.000 0.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 2580.000 2.000 5160.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 662.000 20.000 13240.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 43750.000 1.670 73062.50 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 8700.000 0.700 6090.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 100410.000 0.080 8032.80 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 160.000 4.000 640.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 160.000 4.000 640.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 8360.000 0.750 6270.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 8360.000 0.750 6270.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 8360.000 0.050 418.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 75.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 75.000 225.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 4350.000 0.500 2175.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 4350.000 0.500 2175.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 85.000 40.000 3400.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 85.000 40.000 3400.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 64.000 26.000 1664.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 1308.000 2.000 2616.00 0.000 0.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 283.000 4.000 1132.00 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 139.000 4.000 556.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 1388.000 4.000 5552.00 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 3.700 20.000 74.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 250.000 3.800 950.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1100.000 1100.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 7928.000 0.320 2536.96 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1725.000 0.500 862.50 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3434.000 0.200 686.80 0.000 0.00 0.000 0.00 
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64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1859.000 0.200 371.80 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4717.000 0.500 2358.50 0.000 0.00 0.000 0.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 41780.000 0.820 34259.60 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 246.000 2.000 492.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 56360.000 0.340 19162.40 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2050.000 0.760 1558.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3325.000 0.300 997.50 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 180.000 4.000 720.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 35.000 145.000 5075.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 145.000 580.00 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 440.000 3.800 1672.00 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 60.000 360.00 0.000 0.00 0.000 0.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 4020.000 0.130 522.60 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 19230.000 0.850 16345.50 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 151.000 55.000 8305.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 16476.000 0.420 6919.92 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 2726.000 0.420 1144.92 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1531.000 0.300 459.30 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 13750.000 0.750 10312.50 0.000 0.00 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 16801.000 0.550 9240.55 0.000 0.00 0.000 0.00 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 1375.000 3.150 4331.25 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 410.000 3.590 1471.90 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 1440.000 4.170 6004.80 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT L.F. 1745.000 3.830 6683.35 0.000 0.00 0.000 0.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 30.000 255.000 7650.00 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 26.000 367.500 9555.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 12.000 395.500 4746.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 7.000 469.000 3283.00 0.000 0.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 2.000 1087.500 2175.00 0.000 0.00 0.000 0.00 
65425 PEDESTAL BASES EACH 12.000 86.500 1038.00 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 7.000 193.200 1352.40 0.000 0.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 625.000 0.490 306.25 0.000 0.00 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 190.000 0.590 112.10 0.000 0.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2100.000 0.880 1848.00 0.000 0.00 0.000 0.00 
65547 TYPE UF CABLE, 2 CONDUCTOR, NO L.F. 1040.000 0.590 613.60 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 4690.000 0.470 2204.30 0.000 0.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 1050.000 0.380 399.00 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 4750.000 0.940 4465.00 0.000 0.00 0.000 0.00 
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65585 LOOP DETECTOR WIRE L.F. 4335.000 0.530 2297.55 0.000 0.00 0.000 0.00 
65703 POLES, TYPE 3 EACH 7.000 1123.000 7861.00 0.000 0.00 0.000 0.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 10.000 157.500 1575.00 0.000 0.00 0.000 0.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 174.300 348.60 0.000 0.00 0.000 0.00 
65802 TROMBONE ARMS, 15-FOOT EACH 7.000 464.000 3248.00 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1085.000 1085.00 0.000 0.00 0.000 0.00 

STH 47 AND CTH JJ 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1132.000 1132.00 0.000 0.00 0.000 0.00 

STH 47 AND EVERGREEN 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 7.000 256.500 1795.50 0.000 0.00 0.000 0.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 7.000 174.500 1221.50 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1157.000 0.800 925.60 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 181.000 2.000 362.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 1110.000 2.960 3285.60 0.000 0.00 0.000 0.00 

90005A, FILTER BAGS, DELIVERED 
90005 MISC EACH 1110.000 2.960 3285.60 0.000 0.00 0.000 0.00 

90005B, FILTER BAGS, INSTALLED 
90005 MISC EACH 1110.000 0.960 1065.60 0.000 0.00 0.000 0.00 

90005C, FILTER BAGS, MAINTENAN 
90005 MISC EACH 6.000 2537.000 15222.00 0.000 0.00 0.000 0.00 

90005D, MANHOLE, TYPE 7 (7' D 
90005 MISC EACH 2.000 3320.000 6640.00 0.000 0.00 0.000 0.00 

90005E, MANHOLE, TYPE 8, ( 8' 
90005 MISC EACH 6.000 500.000 3000.00 0.000 0.00 0.000 0.00 

90005F, PVC INLET, TYPE 15 
90005 MISC EACH 20.000 96.000 1920.00 0.000 0.00 0.000 0.00 

90005G, INLET PROTECTION, TYPE 
90005 MISC EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 

90005H, SECTION CORNER MONUMEN 
90005 MISC EACH 25.000 261.000 6525.00 0.000 0.00 0.000 0.00 

90005J, STATE FURNISHED TRAFFI 
FACE WITH LED MODULES 

90030 MISC L.F. 225.000 23.880 5373.00 0.000 0.00 0.000 0.00 
90030A, PVC PIPE, STORM SEWER, 

90030 MISC L.F. 13.000 25.000 325.00 0.000 0.00 0.000 0.00 
90030B, REMOVING STORM SEWER, 

90030 MISC L.F. 308.000 12.000 3696.00 0.000 0.00 0.000 0.00 
90030C, REMOVING STORM SEWER, 
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90030 MISC L.F. 140.000 9.750 1365.00 0.000 0.00 0.000 0.00 

90030D, LOOP DETECTOR GROOVES 
90030 MISC L.F. 8473.000 0.420 3558.66 0.000 0.00 0.000 0.00 

90030E, CONSTRUCTION STAKING, 
RUN STONE 

90030 MISC L.F. 549.000 72.670 39895.83 0.000 0.00 0.000 0.00 
90030F, RCHEP, CLASS IV, STORM 
29X45 INCH 

90030 MISC L.F. 571.000 81.480 46525.08 0.000 0.00 0.000 0.00 
90030G, RCHEP, CLASS IV, STORM 
34X53 INCH 

90031 MISC S.F. 1017.000 3.300 3356.10 0.000 0.00 0.000 0.00 
90031A, PAVEMENT MARKING, CONC 
CORRUGATED MEDIAN, EPOXY 

90365 QMP, BASE COURSES TON 33500.000 0.180 6030.00 0.000 0.00 0.000 0.00 
90413 QMP, URBAN CONCRETE DAY 40.000 600.000 24000.00 0.000 0.00 0.000 0.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 8213.000 1.000 8213.00 0.000 0.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 10.000 300.000 3000.00 0.000 0.00 0.000 0.00 
90637 SAFETY FENCE L.F. 170.000 3.000 510.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 3181083.90 0.00 0.000 
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STATE PROJECT(S): 0084-01-63 LOCATION 01/ADAMS COUNTY 
1000-64-03 D4 WIDE PAVEMENT MARKING 

I 39, USH 10, STH 21, 54, 97 
ADAMS, MARATHON, PORTAGE, WAUPACA, WAUSHARA, 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 400.000 400.00 2000.000 2000.00 2000.000 2000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 1700.000 1700.00 480.000 480.00 

0084-01-63 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 400.000 400.00 1200.000 1200.00 450.000 450.00 

1000-64-03 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 814875.000 0.102 83117.25 0.103 83932.13 0.117 95340.38 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 30365.000 0.250 7591.25 0.300 9109.50 0.370 11235.05 
64642 REMOVING PAVEMENT MARKINGS L.F. 120349.000 0.100 12034.90 0.100 12034.90 0.250 30087.25 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 307.000 3.880 1191.16 5.000 1535.00 3.000 921.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 60.000 360.00 55.000 330.00 80.000 480.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 6.000 60.000 360.00 75.000 450.00 85.000 510.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 100.000 1.500 150.00 5.000 500.00 2.800 280.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 1670.000 2.770 4625.90 5.000 8350.00 3.050 5093.50 

PROPOSAL TOTAL....... 110630.46 121141.53 146877.18 
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BIDDER NO 1: CENTURY FENCE CO. 
BIDDER NO 2: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

0084-01-63 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

1000-64-03 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 814875.000 0.140 114082.50 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 30365.000 0.300 9109.50 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 120349.000 0.200 24069.80 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 307.000 3.200 982.40 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 90.000 540.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 6.000 90.000 540.00 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 100.000 3.000 300.00 0.000 0.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 1670.000 2.600 4342.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 163966.20 0.00 0.00 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311026 

STATE PROJECT(S): 5020-05-70 LOCATION 29/JUNEAU COUNTY 
N UNION ST, CITY MAUSTON, SHERMAN ST - I 90, 
STH 58 
JUNEAU 

TYPE OF WORK: 

BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: PEMBER EXCAVATING, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: TIMME, INC. 
BIDDER NO 5: A-1 EXCAVATING, INC. 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 
BIDDER NO 7: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 8: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 9: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 10: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 8.000 100.000 800.00 195.000 1560.00 300.000 2400.00 
20104 GRUBBING STA. 8.000 100.000 800.00 230.000 1840.00 300.000 2400.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 250.000 1250.00 250.000 1250.00 200.000 1000.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 1750.000 1750.00 2000.000 2000.00 

58+41 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 3500.000 3500.00 3000.000 3000.00 

71+31 
20402 REMOVING ASPHALTIC SURFACE S.Y. 3396.000 1.000 3396.00 1.000 3396.00 1.000 3396.00 
20405 REMOVING CURB AND GUTTER L.F. 813.000 3.000 2439.00 1.900 1544.70 3.000 2439.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 14.000 2.500 35.00 8.000 112.00 3.000 42.00 
20416 REMOVING INLETS EACH 4.000 300.000 1200.00 250.000 1000.00 300.000 1200.00 
20422 REMOVING CONCRETE BASES EACH 3.000 300.000 900.00 100.000 300.00 100.000 300.00 
20501 COMMON EXCAVATION C.Y. 6504.000 5.000 32520.00 5.300 34471.20 5.400 35121.60 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1500.000 1500.00 1500.000 1500.00 1000.000 1000.00 

C-29-35, REHAB. 
20801 BORROW EXCAVATION C.Y. 7729.000 7.500 57967.50 5.750 44441.75 6.400 49465.60 
21001 STRUCTURE BACKFILL C.Y. 15.000 10.000 150.00 16.500 247.50 30.000 450.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1800.000 1800.00 900.000 900.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 7232.000 9.200 66534.40 8.620 62339.84 8.620 62339.84 
30426 BREAKER RUN STONE TON 1878.000 9.250 17371.50 8.080 15174.24 8.080 15174.24 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 139.000 2.300 319.70 2.300 319.70 2.300 319.70 
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40301 QMP, ASPHALTIC MIXTURE TON 905.000 1.000 905.00 1.000 905.00 1.000 905.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 54.600 219.000 11957.40 219.000 11957.40 219.000 11957.40 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 905.000 35.540 32163.70 35.540 32163.70 35.540 32163.70 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 580.000 1.000 580.00 1.000 580.00 1.000 580.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 416.000 45.920 19102.72 45.920 19102.72 45.920 19102.72 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 11276.000 25.000 281900.00 21.710 244801.96 23.500 264986.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 30.000 8610.00 28.660 8225.42 23.000 6601.00 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 2600.000 2600.00 375.000 375.00 1500.000 1500.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 86.000 18.500 1591.00 18.500 1591.00 18.500 1591.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 13.000 575.000 7475.00 575.000 7475.00 575.000 7475.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 2060.000 0.780 1606.80 0.780 1606.80 0.780 1606.80 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 7.000 40.000 280.00 40.000 280.00 40.000 280.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 48.000 22.000 1056.00 24.000 1152.00 27.000 1296.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 110.000 220.00 165.000 330.00 124.000 248.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 475.000 475.00 635.000 635.00 361.000 361.00 
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 650.000 650.00 830.000 830.00 524.000 524.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 235.000 235.00 335.000 335.00 253.000 253.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 340.000 340.00 455.000 455.00 370.000 370.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 575.000 575.00 725.000 725.00 630.000 630.00 
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 141.000 71.500 10081.50 72.000 10152.00 85.000 11985.00 
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 4.000 825.000 3300.00 1025.000 4100.00 910.000 3640.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4820.000 7.300 35186.00 7.650 36873.00 9.370 45163.40 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 369.000 15.000 5535.00 9.300 3431.70 18.500 6826.50 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 53.000 30.000 1590.00 17.100 906.30 20.500 1086.50 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 48.000 32.000 1536.00 13.000 624.00 20.500 984.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 17103.000 1.750 29930.25 2.350 40192.05 2.180 37284.54 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1130.000 2.200 2486.00 3.250 3672.50 2.560 2892.80 
60224 CONCRETE SAFETY ISLANDS S.F. 301.000 11.000 3311.00 5.000 1505.00 4.000 1204.00 
60601 RIPRAP C.Y. 16.000 50.000 800.00 43.000 688.00 55.000 880.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 585.000 23.520 13759.20 24.600 14391.00 24.000 14040.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 243.000 24.200 5880.60 25.000 6075.00 26.000 6318.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 73.000 26.000 1898.00 25.250 1843.25 29.000 2117.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 493.000 31.570 15564.01 30.000 14790.00 36.000 17748.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 487.000 43.900 21379.30 44.100 21476.70 55.000 26785.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 122.000 23.520 2869.44 25.000 3050.00 24.000 2928.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 400.000 45.720 18288.00 43.000 17200.00 50.000 20000.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 143.000 71.500 10224.50 71.000 10153.00 85.000 12155.00 
61110 MANHOLES, TYPE 1 EACH 3.000 675.000 2025.00 1075.000 3225.00 900.000 2700.00 
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61112 MANHOLES, TYPE 3 EACH 7.000 1550.000 10850.00 1950.000 13650.00 1700.000 11900.00 
61122 INLETS, TYPE 3 EACH 15.000 270.000 4050.00 585.000 8775.00 550.000 8250.00 
61123 INLETS, TYPE 8 EACH 2.000 315.000 630.00 645.000 1290.00 700.000 1400.00 
61129 RECONSTRUCTING INLETS EACH 1.000 650.000 650.00 400.000 400.00 500.000 500.00 
61151 MANHOLE COVERS, TYPE J EACH 5.000 250.000 1250.00 230.000 1150.00 280.000 1400.00 
61167 INLET COVERS, TYPE H EACH 21.000 315.000 6615.00 318.000 6678.00 367.000 7707.00 
61170 INLET COVERS, TYPE MS EACH 2.000 270.000 540.00 240.000 480.00 262.000 524.00 
61183 ADJUSTING INLET COVERS EACH 4.000 150.000 600.00 190.000 760.00 100.000 400.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 575.000 575.00 100.000 100.00 
61910 MOBILIZATION LS 1.000 16500.000 16500.00 69650.000 69650.00 28600.000 28600.00 
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 31.000 23.000 713.00 8.000 248.00 4.000 124.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 128.000 13.000 1664.00 10.000 1280.00 4.000 512.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 40.000 1200.00 40.000 1200.00 40.000 1200.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 22400.000 0.180 4032.00 0.270 6048.00 0.100 2240.00 
62401 WATER MGAL 550.000 15.000 8250.00 15.000 8250.00 15.000 8250.00 
62501 TOPSOIL S.Y. 3466.000 1.500 5199.00 2.600 9011.60 1.500 5199.00 
62505 SALVAGED TOPSOIL S.Y. 4971.000 1.000 4971.00 1.700 8450.70 1.500 7456.50 
62702 MULCHING S.Y. 4971.000 0.140 695.94 0.190 944.49 0.130 646.23 
62811 EROSION BALES, DELIVERED EACH 20.000 7.000 140.00 5.000 100.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 7.000 140.00 5.000 100.00 5.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 1500.000 1.000 1500.00 0.800 1200.00 0.900 1350.00 
62816 SILT FENCE, INSTALLED L.F. 1500.000 1.000 1500.00 0.800 1200.00 0.700 1050.00 
62817 SILT FENCE MAINTENANCE L.F. 3000.000 0.010 30.00 0.050 150.00 0.010 30.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 190.000 190.00 385.000 385.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 250.000 750.00 200.000 600.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 4000.000 0.550 2200.00 0.530 2120.00 0.700 2800.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 4000.000 0.550 2200.00 0.500 2000.00 0.700 2800.00 
62870 INLET PROTECTION, TYPE A EACH 17.000 35.000 595.00 72.000 1224.00 75.000 1275.00 
62872 INLET PROTECTION, TYPE C EACH 17.000 35.000 595.00 45.000 765.00 25.000 425.00 
62905 FERTILIZER, TYPE B CWT. 9.000 40.000 360.00 26.000 234.00 28.000 252.00 
63003 SEEDING, TEMPORARY LB. 325.000 2.000 650.00 2.450 796.25 2.350 763.75 
63010 SEEDING, MIXTURE NO. 30 LB. 200.000 5.000 1000.00 3.880 776.00 4.150 830.00 
63201 TREES, EACH 12.000 325.000 3900.00 405.000 4860.00 235.000 2820.00 

MAPLE, RED WING AMUR, 1-3/4 IN 
B&B 

63202 TREES, EACH 13.000 610.000 7930.00 486.000 6318.00 535.350 6959.55 
MAPLE, AUTUMN BLAZE, 2-1/2 INC 
B&B 
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63203 TREES, EACH 14.000 385.000 5390.00 398.500 5579.00 299.200 4188.80 

LILAC, JAPANESE TREE, 1-3/4 IN 
B&B 

63701 SIGNS, TYPE I S.F. 6.250 27.000 168.75 28.000 175.00 25.000 156.25 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 239.250 19.100 4569.68 16.500 3947.63 18.250 4366.31 
63827 REMOVING SIGNS, TYPE II EACH 25.000 30.000 750.00 10.000 250.00 25.000 625.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 25.000 25.000 625.00 14.000 350.00 20.000 500.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 3000.000 3000.00 5000.000 5000.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 102.000 23.900 2437.80 23.900 2437.80 23.900 2437.80 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4072.000 0.930 3786.96 0.930 3786.96 0.930 3786.96 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5346.000 0.060 320.76 0.060 320.76 0.060 320.76 
64326 TRAFFIC CONTROL, SIGNS DAYS 2396.000 1.240 2971.04 1.240 2971.04 1.240 2971.04 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 151.000 3.000 453.00 3.000 453.00 3.000 453.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 14688.000 0.100 1468.80 0.100 1468.80 0.100 1468.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 77.000 2.500 192.50 3.390 261.03 5.000 385.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8923.000 0.320 2855.36 0.250 2230.75 0.250 2230.75 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 162.000 0.600 97.20 0.500 81.00 0.500 81.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 206.000 3.000 618.00 3.200 659.20 3.200 659.20 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1282.000 2.500 3205.00 2.500 3205.00 2.500 3205.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 110.000 220.00 100.000 200.00 100.000 200.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 100.000 100.00 100.000 100.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 51.000 2.700 137.70 3.200 163.20 3.200 163.20 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 506.000 2.500 1265.00 3.200 1619.20 3.200 1619.20 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 261.000 2.700 704.70 3.200 835.20 3.200 835.20 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 7.000 40.000 280.00 30.000 210.00 30.000 210.00 
64792 PAVEMENT MARKING, DIAGONAL, 18 L.F. 150.000 3.000 450.00 3.200 480.00 3.200 480.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 75.000 2775.00 75.000 2775.00 68.000 2516.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3381.000 0.650 2197.65 0.650 2197.65 0.700 2366.70 
65050 CONSTRUCTION STAKING, CABC L.F. 755.000 0.600 453.00 0.600 453.00 1.200 906.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 543.000 0.850 461.55 0.850 461.55 0.850 461.55 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 120.000 120.00 120.000 120.00 125.000 125.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2701.000 1.650 4456.65 1.650 4456.65 1.250 3376.25 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 650.000 650.00 650.000 650.00 750.000 750.00 

5020-05-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 2119.000 1.250 2648.75 1.250 2648.75 1.100 2330.90 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3922.000 3.730 14629.06 3.730 14629.06 3.730 14629.06 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 246.000 6.470 1591.62 6.470 1591.62 6.470 1591.62 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 11.000 379.000 4169.00 379.000 4169.00 379.000 4169.00 
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65410 CONCRETE BASES, TYPE 6 EACH 22.000 385.000 8470.00 385.000 8470.00 385.000 8470.00 
65416 CONCRETE CONTROL CABINET BASES EACH 1.000 433.000 433.00 433.000 433.00 433.000 433.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 22.000 221.000 4862.00 221.000 4862.00 221.000 4862.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6060.000 0.210 1272.60 0.210 1272.60 0.210 1272.60 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4238.000 0.410 1737.58 0.410 1737.58 0.410 1737.58 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 19927.000 0.660 13151.82 0.660 13151.82 0.660 13151.82 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 651.000 651.00 651.000 651.00 651.000 651.00 

STATION 58+57 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 18.000 145.000 2610.00 145.000 2610.00 145.000 2610.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 4.000 337.000 1348.00 337.000 1348.00 337.000 1348.00 
66501 SAWING EXISTING PAVEMENT L.F. 766.000 0.850 651.10 1.760 1348.16 1.500 1149.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 31.000 2.100 65.10 4.000 124.00 4.000 124.00 
90004 MISC LS 1.000 11805.000 11805.00 9555.000 9555.00 7000.000 7000.00 

90004A ACCESS DRIVE, TRUE-VALU 
90004 MISC LS 1.000 6000.000 6000.00 3900.000 3900.00 5000.000 5000.00 

90004B TEMPORARY DRIVE, WONDER 
90004 MISC LS 1.000 3740.000 3740.00 1300.000 1300.00 3200.000 3200.00 

90004C TEMPORARY DRIVE, LAMPER 
HARDWARE 

90004 MISC LS 1.000 600.000 600.00 600.000 600.00 1100.000 1100.00 
90004D RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90004 MISC LS 1.000 2577.000 2577.00 2577.000 2577.00 2577.000 2577.00 
90004E CONTROLLERS, NO. 1, STA 
60-FT. RIGHT 

90005 MISC EACH 1.000 2750.000 2750.00 3300.000 3300.00 3100.000 3100.00 
90005A MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 45.000 95.000 4275.00 98.000 4410.00 85.000 3825.00 
90005B TUBULAR STEEL SIGN POST 

90005 MISC EACH 4.000 115.000 460.00 108.000 432.00 100.000 400.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 22.000 50.000 1100.00 50.000 1100.00 50.000 1100.00 
90005D PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 22.000 1021.000 22462.00 1021.000 22462.00 1021.000 22462.00 
90005E LIGHT POLES 

90005 MISC EACH 22.000 460.000 10120.00 460.000 10120.00 460.000 10120.00 
90005F LIGHT FIXTURE - 250 WAT 
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90030 MISC L.F. 119.000 15.000 1785.00 8.350 993.65 10.000 1190.00 

90030A REMOVING STORM SEWER 
90030 MISC L.F. 348.000 12.000 4176.00 9.000 3132.00 19.250 6699.00 

90030B CONCRETE CURB & GUTTER, 
24-INCH, TYPE D 

90033 MISC S.Y. 2561.000 0.800 2048.80 0.410 1050.01 0.500 1280.50 
90033A PREPARATION FOR LAWN TY 

90365 QMP, BASE COURSES TON 7232.000 0.350 2531.20 0.300 2169.60 0.300 2169.60 
90401 QMP, PLACEMENT OF CONCRETE DAY 6.000 750.000 4500.00 500.000 3000.00 1000.000 6000.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 11276.000 0.100 1127.60 0.150 1691.40 0.250 2819.00 
90590 PIPE GRATES EACH 9.000 900.000 8100.00 800.000 7200.00 1000.000 9000.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 28.100 56.20 25.000 50.00 

PROPOSAL TOTAL....... 1035748.79 1050039.34 1055631.82 
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BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: PEMBER EXCAVATING, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: TIMME, INC. 
BIDDER NO 5: A-1 EXCAVATING, INC. 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 
BIDDER NO 7: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 8: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 9: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 10: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 8.000 222.000 1776.00 165.000 1320.00 125.000 1000.00 
20104 GRUBBING STA. 8.000 175.000 1400.00 165.000 1320.00 125.000 1000.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 100.000 500.00 225.000 1125.00 200.000 1000.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 460.000 460.00 1350.000 1350.00 1000.000 1000.00 

58+41 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2700.000 2700.00 2350.000 2350.00 3300.000 3300.00 

71+31 
20402 REMOVING ASPHALTIC SURFACE S.Y. 3396.000 1.310 4448.76 0.900 3056.40 1.550 5263.80 
20405 REMOVING CURB AND GUTTER L.F. 813.000 1.790 1455.27 2.200 1788.60 1.300 1056.90 
20406 REMOVING CONCRETE SIDEWALK S.Y. 14.000 3.000 42.00 3.000 42.00 5.000 70.00 
20416 REMOVING INLETS EACH 4.000 167.000 668.00 200.000 800.00 150.000 600.00 
20422 REMOVING CONCRETE BASES EACH 3.000 130.000 390.00 175.000 525.00 100.000 300.00 
20501 COMMON EXCAVATION C.Y. 6504.000 3.450 22438.80 3.400 22113.60 6.840 44487.36 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1645.000 1645.00 1500.000 1500.00 1400.000 1400.00 

C-29-35, REHAB. 
20801 BORROW EXCAVATION C.Y. 7729.000 6.600 51011.40 8.150 62991.35 5.850 45214.65 
21001 STRUCTURE BACKFILL C.Y. 15.000 13.000 195.00 20.000 300.00 20.000 300.00 
21301 FINISHING ROADWAY LS 1.000 3200.000 3200.00 1800.000 1800.00 7325.000 7325.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 7232.000 8.700 62918.40 8.620 62339.84 9.150 66172.80 
30426 BREAKER RUN STONE TON 1878.000 9.000 16902.00 8.080 15174.24 9.080 17052.24 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 139.000 2.570 357.23 2.300 319.70 2.300 319.70 
40301 QMP, ASPHALTIC MIXTURE TON 905.000 1.120 1013.60 1.000 905.00 1.000 905.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 54.600 227.000 12394.20 219.000 11957.40 219.000 11957.40 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 905.000 36.000 32580.00 35.540 32163.70 35.540 32163.70 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 580.000 1.000 580.00 1.000 580.00 1.000 580.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 416.000 48.000 19968.00 45.920 19102.72 45.920 19102.72 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 11276.000 25.400 286410.40 25.000 281900.00 25.000 281900.00 
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41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 33.530 9623.11 30.000 8610.00 30.000 8610.00 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 2800.000 2800.00 2600.000 2600.00 2600.000 2600.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 86.000 30.240 2600.64 18.500 1591.00 15.000 1290.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 13.000 810.000 10530.00 575.000 7475.00 885.000 11505.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 2060.000 2.440 5026.40 0.780 1606.80 1.650 3399.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 7.000 80.000 560.00 40.000 280.00 40.000 280.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 48.000 26.140 1254.72 23.000 1104.00 18.000 864.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 140.000 280.00 160.000 320.00 108.000 216.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 490.000 490.00 400.000 400.00 300.000 300.00 
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 705.000 705.00 535.000 535.00 450.000 450.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 282.000 282.00 365.000 365.00 370.000 370.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 352.000 352.00 485.000 485.00 485.000 485.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 595.000 595.00 725.000 725.00 736.000 736.00 
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 141.000 65.330 9211.53 89.000 12549.00 80.550 11357.55 
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 4.000 912.000 3648.00 1125.000 4500.00 980.000 3920.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4820.000 7.750 37355.00 7.300 35186.00 7.300 35186.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 369.000 16.770 6188.13 15.000 5535.00 15.000 5535.00 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 53.000 33.000 1749.00 30.000 1590.00 30.000 1590.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 48.000 36.000 1728.00 32.000 1536.00 32.000 1536.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 17103.000 1.850 31640.55 1.750 29930.25 1.750 29930.25 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1130.000 2.460 2779.80 2.200 2486.00 2.200 2486.00 
60224 CONCRETE SAFETY ISLANDS S.F. 301.000 12.300 3702.30 11.000 3311.00 11.000 3311.00 
60601 RIPRAP C.Y. 16.000 36.000 576.00 42.000 672.00 40.000 640.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 585.000 24.000 14040.00 21.000 12285.00 22.000 12870.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 243.000 27.400 6658.20 21.500 5224.50 22.500 5467.50 
60827 REINF CONC PIPE, CLASS III, SS L.F. 73.000 29.000 2117.00 24.500 1788.50 25.250 1843.25 
60829 REINF CONC PIPE, CLASS III, SS L.F. 493.000 32.710 16126.03 31.000 15283.00 30.000 14790.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 487.000 55.000 26785.00 51.000 24837.00 45.000 21915.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 122.000 25.240 3079.28 22.000 2684.00 22.000 2684.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 400.000 39.000 15600.00 49.000 19600.00 45.000 18000.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 143.000 67.000 9581.00 80.000 11440.00 80.550 11518.65 
61110 MANHOLES, TYPE 1 EACH 3.000 965.000 2895.00 1050.000 3150.00 1000.000 3000.00 
61112 MANHOLES, TYPE 3 EACH 7.000 1660.000 11620.00 2175.000 15225.00 2140.000 14980.00 
61122 INLETS, TYPE 3 EACH 15.000 520.000 7800.00 560.000 8400.00 500.000 7500.00 
61123 INLETS, TYPE 8 EACH 2.000 890.000 1780.00 840.000 1680.00 720.000 1440.00 
61129 RECONSTRUCTING INLETS EACH 1.000 480.000 480.00 240.000 240.00 650.000 650.00 
61151 MANHOLE COVERS, TYPE J EACH 5.000 310.000 1550.00 270.000 1350.00 295.000 1475.00 
61167 INLET COVERS, TYPE H EACH 21.000 298.000 6258.00 345.000 7245.00 340.000 7140.00 
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61170 INLET COVERS, TYPE MS EACH 2.000 298.000 596.00 245.000 490.00 250.000 500.00 
61183 ADJUSTING INLET COVERS EACH 4.000 120.000 480.00 155.000 620.00 100.000 400.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 500.000 500.00 1.000 1.00 
61910 MOBILIZATION LS 1.000 17600.000 17600.00 35100.000 35100.00 37000.000 37000.00 
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 31.000 25.710 797.01 23.000 713.00 23.000 713.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 128.000 14.530 1859.84 13.000 1664.00 13.000 1664.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 43.000 1290.00 40.000 1200.00 40.000 1200.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 22400.000 0.180 4032.00 0.200 4480.00 0.400 8960.00 
62401 WATER MGAL 550.000 12.000 6600.00 4.000 2200.00 14.000 7700.00 
62501 TOPSOIL S.Y. 3466.000 1.700 5892.20 2.500 8665.00 2.650 9184.90 
62505 SALVAGED TOPSOIL S.Y. 4971.000 0.900 4473.90 1.100 5468.10 1.950 9693.45 
62702 MULCHING S.Y. 4971.000 0.480 2386.08 0.210 1043.91 0.190 944.49 
62811 EROSION BALES, DELIVERED EACH 20.000 7.100 142.00 6.000 120.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 7.100 142.00 2.500 50.00 5.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 1500.000 0.550 825.00 1.100 1650.00 0.800 1200.00 
62816 SILT FENCE, INSTALLED L.F. 1500.000 1.620 2430.00 0.750 1125.00 0.800 1200.00 
62817 SILT FENCE MAINTENANCE L.F. 3000.000 0.090 270.00 0.010 30.00 0.050 150.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 222.000 222.00 100.000 100.00 190.000 190.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 106.000 318.00 20.000 60.00 250.000 750.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 4000.000 1.000 4000.00 0.750 3000.00 0.530 2120.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 4000.000 0.760 3040.00 0.500 2000.00 0.500 2000.00 
62870 INLET PROTECTION, TYPE A EACH 17.000 84.000 1428.00 85.000 1445.00 72.000 1224.00 
62872 INLET PROTECTION, TYPE C EACH 17.000 27.000 459.00 25.000 425.00 45.000 765.00 
62905 FERTILIZER, TYPE B CWT. 9.000 26.000 234.00 31.000 279.00 26.000 234.00 
63003 SEEDING, TEMPORARY LB. 325.000 3.100 1007.50 1.000 325.00 2.450 796.25 
63010 SEEDING, MIXTURE NO. 30 LB. 200.000 4.890 978.00 3.750 750.00 3.880 776.00 
63201 TREES, EACH 12.000 400.000 4800.00 325.000 3900.00 405.000 4860.00 

MAPLE, RED WING AMUR, 1-3/4 IN 
B&B 

63202 TREES, EACH 13.000 490.000 6370.00 610.000 7930.00 486.000 6318.00 
MAPLE, AUTUMN BLAZE, 2-1/2 INC 
B&B 

63203 TREES, EACH 14.000 430.000 6020.00 385.000 5390.00 398.500 5579.00 
LILAC, JAPANESE TREE, 1-3/4 IN 
B&B 

63701 SIGNS, TYPE I S.F. 6.250 41.200 257.50 29.000 181.25 28.000 175.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 239.250 19.000 4545.75 13.000 3110.25 16.500 3947.63 
63827 REMOVING SIGNS, TYPE II EACH 25.000 30.000 750.00 30.000 750.00 10.000 250.00 
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63830 REMOVING SMALL SIGN SUPPORTS EACH 25.000 30.000 750.00 30.000 750.00 14.000 350.00 
64202 FIELD OFFICE, TYPE B LS 1.000 3500.000 3500.00 3500.000 3500.00 4500.000 4500.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 102.000 26.720 2725.44 23.900 2437.80 23.900 2437.80 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4072.000 1.040 4234.88 0.930 3786.96 0.930 3786.96 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5346.000 0.100 534.60 0.060 320.76 0.060 320.76 
64326 TRAFFIC CONTROL, SIGNS DAYS 2396.000 1.390 3330.44 1.240 2971.04 1.240 2971.04 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 151.000 3.350 505.85 3.000 453.00 3.000 453.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 14688.000 0.110 1615.68 0.100 1468.80 0.100 1468.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 77.000 1.800 138.60 2.100 161.70 2.500 192.50 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8923.000 0.360 3212.28 0.320 2855.36 0.250 2230.75 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 162.000 0.670 108.54 0.600 97.20 0.500 81.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 206.000 3.350 690.10 3.000 618.00 3.200 659.20 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1282.000 2.790 3576.78 2.500 3205.00 2.500 3205.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 123.000 246.00 110.000 220.00 100.000 200.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 134.000 134.00 120.000 120.00 100.000 100.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 51.000 3.220 164.22 2.700 137.70 3.200 163.20 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 506.000 3.270 1654.62 2.500 1265.00 3.200 1619.20 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 261.000 3.000 783.00 2.700 704.70 3.200 835.20 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 7.000 45.000 315.00 40.000 280.00 30.000 210.00 
64792 PAVEMENT MARKING, DIAGONAL, 18 L.F. 150.000 3.350 502.50 3.000 450.00 3.200 480.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 83.840 3102.08 75.000 2775.00 75.000 2775.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3381.000 0.840 2840.04 0.650 2197.65 0.650 2197.65 
65050 CONSTRUCTION STAKING, CABC L.F. 755.000 0.280 211.40 0.600 453.00 0.600 453.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 543.000 2.100 1140.30 0.850 461.55 0.850 461.55 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 200.000 200.00 120.000 120.00 120.000 120.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2701.000 2.680 7238.68 1.650 4456.65 1.650 4456.65 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 1680.000 1680.00 650.000 650.00 650.000 650.00 

5020-05-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 2119.000 1.560 3305.64 1.250 2648.75 1.250 2648.75 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3922.000 3.610 14158.42 3.730 14629.06 3.730 14629.06 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 246.000 4.500 1107.00 6.470 1591.62 6.470 1591.62 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 11.000 370.000 4070.00 379.000 4169.00 379.000 4169.00 
65410 CONCRETE BASES, TYPE 6 EACH 22.000 452.000 9944.00 385.000 8470.00 385.000 8470.00 
65416 CONCRETE CONTROL CABINET BASES EACH 1.000 1000.000 1000.00 433.000 433.00 433.000 433.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 22.000 207.000 4554.00 221.000 4862.00 221.000 4862.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6060.000 0.400 2424.00 0.210 1272.60 0.210 1272.60 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4238.000 0.480 2034.24 0.410 1737.58 0.410 1737.58 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 19927.000 0.620 12354.74 0.660 13151.82 0.660 13151.82 
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65615 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 651.000 651.00 651.000 651.00 

STATION 58+57 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 18.000 120.000 2160.00 145.000 2610.00 145.000 2610.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 4.000 320.000 1280.00 337.000 1348.00 337.000 1348.00 
66501 SAWING EXISTING PAVEMENT L.F. 766.000 0.920 704.72 1.600 1225.60 1.500 1149.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 31.000 2.330 72.23 5.400 167.40 5.000 155.00 
90004 MISC LS 1.000 1400.000 1400.00 14880.000 14880.00 8800.000 8800.00 

90004A ACCESS DRIVE, TRUE-VALU 
90004 MISC LS 1.000 885.000 885.00 7550.000 7550.00 5820.000 5820.00 

90004B TEMPORARY DRIVE, WONDER 
90004 MISC LS 1.000 900.000 900.00 5350.000 5350.00 4115.000 4115.00 

90004C TEMPORARY DRIVE, LAMPER 
HARDWARE 

90004 MISC LS 1.000 1800.000 1800.00 600.000 600.00 600.000 600.00 
90004D RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90004 MISC LS 1.000 6500.000 6500.00 2577.000 2577.00 2577.000 2577.00 
90004E CONTROLLERS, NO. 1, STA 
60-FT. RIGHT 

90005 MISC EACH 1.000 2640.000 2640.00 3925.000 3925.00 4780.000 4780.00 
90005A MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 45.000 90.000 4050.00 96.000 4320.00 98.000 4410.00 
90005B TUBULAR STEEL SIGN POST 

90005 MISC EACH 4.000 105.000 420.00 98.000 392.00 108.000 432.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 22.000 75.000 1650.00 50.000 1100.00 50.000 1100.00 
90005D PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 22.000 1200.000 26400.00 1021.000 22462.00 1021.000 22462.00 
90005E LIGHT POLES 

90005 MISC EACH 22.000 445.000 9790.00 460.000 10120.00 460.000 10120.00 
90005F LIGHT FIXTURE - 250 WAT 

90030 MISC L.F. 119.000 7.650 910.35 9.000 1071.00 10.000 1190.00 
90030A REMOVING STORM SEWER 

90030 MISC L.F. 348.000 13.000 4524.00 12.000 4176.00 12.000 4176.00 
90030B CONCRETE CURB & GUTTER, 
24-INCH, TYPE D 

90033 MISC S.Y. 2561.000 0.750 1920.75 0.650 1664.65 0.410 1050.01 
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90033A PREPARATION FOR LAWN TY 
90365 QMP, BASE COURSES TON 7232.000 0.390 2820.48 0.300 2169.60 0.300 2169.60 
90401 QMP, PLACEMENT OF CONCRETE DAY 6.000 830.000 4980.00 750.000 4500.00 750.000 4500.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 11276.000 0.110 1240.36 0.100 1127.60 0.100 1127.60 
90590 PIPE GRATES EACH 9.000 1800.000 16200.00 850.000 7650.00 910.000 8190.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 100.000 200.00 25.000 50.00 28.100 56.20 

PROPOSAL TOTAL....... 1063932.49 1066982.26 1089969.29 
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BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: PEMBER EXCAVATING, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: TIMME, INC. 
BIDDER NO 5: A-1 EXCAVATING, INC. 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 
BIDDER NO 7: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 8: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 9: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 10: JAMES CAPE & SONS CO. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 8.000 200.000 1600.00 320.000 2560.00 300.000 2400.00 
20104 GRUBBING STA. 8.000 200.000 1600.00 40.000 320.00 50.000 400.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 100.000 500.00 165.000 825.00 300.000 1500.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 1170.000 1170.00 2000.000 2000.00 

58+41 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 3300.000 3300.00 1060.000 1060.00 3300.000 3300.00 

71+31 
20402 REMOVING ASPHALTIC SURFACE S.Y. 3396.000 2.500 8490.00 2.000 6792.00 2.000 6792.00 
20405 REMOVING CURB AND GUTTER L.F. 813.000 2.500 2032.50 2.250 1829.25 2.000 1626.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 14.000 3.000 42.00 2.800 39.20 26.000 364.00 
20416 REMOVING INLETS EACH 4.000 100.000 400.00 165.000 660.00 500.000 2000.00 
20422 REMOVING CONCRETE BASES EACH 3.000 75.000 225.00 405.000 1215.00 330.000 990.00 
20501 COMMON EXCAVATION C.Y. 6504.000 4.150 26991.60 2.450 15934.80 3.000 19512.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1400.000 1400.00 465.000 465.00 1400.000 1400.00 

C-29-35, REHAB. 
20801 BORROW EXCAVATION C.Y. 7729.000 6.730 52016.17 6.750 52170.75 7.000 54103.00 
21001 STRUCTURE BACKFILL C.Y. 15.000 20.000 300.00 20.000 300.00 20.000 300.00 
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 4725.000 4725.00 2000.000 2000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 7232.000 8.890 64292.48 8.620 62339.84 8.650 62556.80 
30426 BREAKER RUN STONE TON 1878.000 8.640 16225.92 8.080 15174.24 8.100 15211.80 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 139.000 2.300 319.70 2.300 319.70 2.300 319.70 
40301 QMP, ASPHALTIC MIXTURE TON 905.000 1.000 905.00 1.000 905.00 1.000 905.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 54.600 219.000 11957.40 219.000 11957.40 220.000 12012.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 905.000 35.540 32163.70 35.540 32163.70 35.550 32172.75 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 580.000 1.000 580.00 1.000 580.00 1.000 580.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 416.000 45.920 19102.72 45.920 19102.72 46.000 19136.00 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 11276.000 24.990 281787.24 23.500 264986.00 25.000 281900.00 
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41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 25.510 7321.37 23.000 6601.00 30.000 8610.00 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1000.000 1000.00 1500.000 1500.00 2600.000 2600.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 86.000 15.000 1290.00 30.240 2600.64 15.000 1290.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 13.000 885.000 11505.00 810.770 10540.01 885.000 11505.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 2060.000 1.650 3399.00 2.440 5026.40 1.650 3399.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 7.000 40.000 280.00 40.000 280.00 40.000 280.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 48.000 29.180 1400.64 18.150 871.20 52.000 2496.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 110.000 220.00 140.000 280.00 600.000 1200.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 500.000 500.00 345.000 345.00 1000.000 1000.00 
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 675.000 675.00 515.000 515.00 1250.000 1250.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 300.000 300.00 550.000 550.00 700.000 700.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 460.000 460.00 650.000 650.00 800.000 800.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 750.000 750.00 910.000 910.00 1100.000 1100.00 
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 141.000 86.560 12204.96 85.000 11985.00 90.000 12690.00 
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 4.000 1295.000 5180.00 1140.000 4560.00 1300.000 5200.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4820.000 8.260 39813.20 9.370 45163.40 7.300 35186.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 369.000 8.260 3047.94 18.500 6826.50 15.000 5535.00 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 53.000 8.960 474.88 20.500 1086.50 30.000 1590.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 48.000 8.960 430.08 20.500 984.00 32.000 1536.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 17103.000 2.300 39336.90 2.180 37284.54 1.750 29930.25 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1130.000 2.750 3107.50 2.560 2892.80 2.200 2486.00 
60224 CONCRETE SAFETY ISLANDS S.F. 301.000 3.500 1053.50 4.000 1204.00 11.000 3311.00 
60601 RIPRAP C.Y. 16.000 46.000 736.00 31.500 504.00 46.000 736.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 585.000 21.460 12554.10 24.000 14040.00 32.000 18720.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 243.000 23.590 5732.37 25.000 6075.00 32.500 7897.50 
60827 REINF CONC PIPE, CLASS III, SS L.F. 73.000 29.800 2175.40 32.000 2336.00 38.000 2774.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 493.000 35.020 17264.86 37.000 18241.00 39.000 19227.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 487.000 53.690 26147.03 56.500 27515.50 55.000 26785.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 122.000 21.950 2677.90 24.500 2989.00 32.000 3904.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 400.000 55.640 22256.00 49.500 19800.00 56.000 22400.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 143.000 85.760 12263.68 84.000 12012.00 90.000 12870.00 
61110 MANHOLES, TYPE 1 EACH 3.000 1074.840 3224.52 1160.000 3480.00 1000.000 3000.00 
61112 MANHOLES, TYPE 3 EACH 7.000 2520.650 17644.55 2460.000 17220.00 1700.000 11900.00 
61122 INLETS, TYPE 3 EACH 15.000 574.240 8613.60 665.000 9975.00 700.000 10500.00 
61123 INLETS, TYPE 8 EACH 2.000 1061.280 2122.56 980.000 1960.00 720.000 1440.00 
61129 RECONSTRUCTING INLETS EACH 1.000 350.000 350.00 430.000 430.00 800.000 800.00 
61151 MANHOLE COVERS, TYPE J EACH 5.000 254.000 1270.00 200.000 1000.00 300.000 1500.00 
61167 INLET COVERS, TYPE H EACH 21.000 329.000 6909.00 300.000 6300.00 400.000 8400.00 
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61170 INLET COVERS, TYPE MS EACH 2.000 260.000 520.00 210.000 420.00 295.000 590.00 
61183 ADJUSTING INLET COVERS EACH 4.000 100.000 400.00 180.000 720.00 225.000 900.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 2400.000 2400.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 18860.000 18860.00 54707.000 54707.00 32480.000 32480.00 
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 31.000 4.810 149.11 4.000 124.00 23.000 713.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 128.000 3.860 494.08 4.000 512.00 13.000 1664.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 40.000 1200.00 40.000 1200.00 40.000 1200.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 22400.000 0.250 5600.00 0.200 4480.00 0.050 1120.00 
62401 WATER MGAL 550.000 17.500 9625.00 20.000 11000.00 15.000 8250.00 
62501 TOPSOIL S.Y. 3466.000 2.200 7625.20 2.050 7105.30 3.000 10398.00 
62505 SALVAGED TOPSOIL S.Y. 4971.000 1.200 5965.20 0.850 4225.35 1.100 5468.10 
62702 MULCHING S.Y. 4971.000 0.190 944.49 0.150 745.65 0.200 994.20 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 5.000 100.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 5.000 100.00 5.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 1500.000 0.800 1200.00 0.900 1350.00 0.800 1200.00 
62816 SILT FENCE, INSTALLED L.F. 1500.000 0.800 1200.00 0.900 1350.00 0.800 1200.00 
62817 SILT FENCE MAINTENANCE L.F. 3000.000 0.050 150.00 0.100 300.00 0.050 150.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 190.000 190.00 100.000 100.00 190.000 190.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 250.000 750.00 150.000 450.00 250.000 750.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 4000.000 0.530 2120.00 0.800 3200.00 0.550 2200.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 4000.000 0.500 2000.00 0.700 2800.00 0.500 2000.00 
62870 INLET PROTECTION, TYPE A EACH 17.000 72.000 1224.00 75.000 1275.00 72.000 1224.00 
62872 INLET PROTECTION, TYPE C EACH 17.000 45.000 765.00 34.000 578.00 45.000 765.00 
62905 FERTILIZER, TYPE B CWT. 9.000 26.000 234.00 24.000 216.00 26.000 234.00 
63003 SEEDING, TEMPORARY LB. 325.000 2.450 796.25 3.000 975.00 2.450 796.25 
63010 SEEDING, MIXTURE NO. 30 LB. 200.000 3.880 776.00 4.500 900.00 3.900 780.00 
63201 TREES, EACH 12.000 405.000 4860.00 405.000 4860.00 405.000 4860.00 

MAPLE, RED WING AMUR, 1-3/4 IN 
B&B 

63202 TREES, EACH 13.000 486.000 6318.00 420.000 5460.00 486.000 6318.00 
MAPLE, AUTUMN BLAZE, 2-1/2 INC 
B&B 

63203 TREES, EACH 14.000 398.500 5579.00 415.000 5810.00 400.000 5600.00 
LILAC, JAPANESE TREE, 1-3/4 IN 
B&B 

63701 SIGNS, TYPE I S.F. 6.250 28.000 175.00 30.000 187.50 28.000 175.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 239.250 16.500 3947.63 16.500 3947.63 16.500 3947.63 
63827 REMOVING SIGNS, TYPE II EACH 25.000 10.000 250.00 24.000 600.00 10.000 250.00 
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63830 REMOVING SMALL SIGN SUPPORTS EACH 25.000 14.000 350.00 24.000 600.00 14.000 350.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 2900.000 2900.00 3000.000 3000.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 102.000 23.900 2437.80 23.900 2437.80 24.000 2448.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4072.000 0.930 3786.96 0.930 3786.96 1.000 4072.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5346.000 0.060 320.76 0.060 320.76 0.060 320.76 
64326 TRAFFIC CONTROL, SIGNS DAYS 2396.000 1.240 2971.04 1.240 2971.04 1.250 2995.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 151.000 3.000 453.00 3.000 453.00 3.000 453.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 14688.000 0.100 1468.80 0.100 1468.80 0.100 1468.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 77.000 2.950 227.15 2.400 184.80 2.950 227.15 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8923.000 0.250 2230.75 0.250 2230.75 0.250 2230.75 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 162.000 0.500 81.00 0.500 81.00 0.500 81.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 206.000 3.200 659.20 3.200 659.20 3.200 659.20 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1282.000 2.500 3205.00 2.500 3205.00 2.500 3205.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 51.000 3.200 163.20 3.200 163.20 3.200 163.20 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 506.000 3.200 1619.20 3.200 1619.20 3.200 1619.20 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 261.000 3.200 835.20 3.200 835.20 3.200 835.20 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 7.000 30.000 210.00 30.000 210.00 30.000 210.00 
64792 PAVEMENT MARKING, DIAGONAL, 18 L.F. 150.000 3.200 480.00 3.200 480.00 3.200 480.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 75.000 2775.00 75.000 2775.00 70.000 2590.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3381.000 0.650 2197.65 0.650 2197.65 0.500 1690.50 
65050 CONSTRUCTION STAKING, CABC L.F. 755.000 0.600 453.00 0.600 453.00 0.500 377.50 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 543.000 0.850 461.55 0.850 461.55 1.200 651.60 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 120.000 120.00 120.000 120.00 100.000 100.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2701.000 1.650 4456.65 1.650 4456.65 3.170 8562.17 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 650.000 650.00 650.000 650.00 825.000 825.00 

5020-05-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 2119.000 1.250 2648.75 1.250 2648.75 1.100 2330.90 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3922.000 3.500 13727.00 3.730 14629.06 3.750 14707.50 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 246.000 4.750 1168.50 6.470 1591.62 6.500 1599.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 11.000 350.000 3850.00 379.000 4169.00 380.000 4180.00 
65410 CONCRETE BASES, TYPE 6 EACH 22.000 375.000 8250.00 385.000 8470.00 385.000 8470.00 
65416 CONCRETE CONTROL CABINET BASES EACH 1.000 900.000 900.00 433.000 433.00 435.000 435.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 22.000 210.000 4620.00 221.000 4862.00 221.000 4862.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6060.000 0.200 1212.00 0.210 1272.60 0.210 1272.60 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4238.000 0.500 2119.00 0.410 1737.58 0.410 1737.58 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 19927.000 0.700 13948.90 0.660 13151.82 0.660 13151.82 
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65615 ELEC SERVICE, METER BREAKER PE LS 1.000 1000.000 1000.00 651.000 651.00 651.000 651.00 

STATION 58+57 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 18.000 150.000 2700.00 145.000 2610.00 145.000 2610.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 4.000 340.000 1360.00 337.000 1348.00 337.000 1348.00 
66501 SAWING EXISTING PAVEMENT L.F. 766.000 0.850 651.10 0.850 651.10 1.500 1149.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 31.000 2.100 65.10 2.100 65.10 5.000 155.00 
90004 MISC LS 1.000 15360.000 15360.00 10000.000 10000.00 12200.000 12200.00 

90004A ACCESS DRIVE, TRUE-VALU 
90004 MISC LS 1.000 7715.000 7715.00 6000.000 6000.00 6500.000 6500.00 

90004B TEMPORARY DRIVE, WONDER 
90004 MISC LS 1.000 10965.000 10965.00 3000.000 3000.00 4000.000 4000.00 

90004C TEMPORARY DRIVE, LAMPER 
HARDWARE 

90004 MISC LS 1.000 600.000 600.00 600.000 600.00 1900.000 1900.00 
90004D RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90004 MISC LS 1.000 3800.000 3800.00 2577.000 2577.00 2600.000 2600.00 
90004E CONTROLLERS, NO. 1, STA 
60-FT. RIGHT 

90005 MISC EACH 1.000 4750.630 4750.63 4940.000 4940.00 2700.000 2700.00 
90005A MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 45.000 98.000 4410.00 87.500 3937.50 100.000 4500.00 
90005B TUBULAR STEEL SIGN POST 

90005 MISC EACH 4.000 108.000 432.00 98.750 395.00 110.000 440.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 22.000 50.000 1100.00 50.000 1100.00 60.000 1320.00 
90005D PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 22.000 950.000 20900.00 1021.000 22462.00 1025.000 22550.00 
90005E LIGHT POLES 

90005 MISC EACH 22.000 455.000 10010.00 460.000 10120.00 460.000 10120.00 
90005F LIGHT FIXTURE - 250 WAT 

90030 MISC L.F. 119.000 10.000 1190.00 8.250 981.75 10.000 1190.00 
90030A REMOVING STORM SEWER 

90030 MISC L.F. 348.000 7.730 2690.04 19.250 6699.00 12.000 4176.00 
90030B CONCRETE CURB & GUTTER, 
24-INCH, TYPE D 

90033 MISC S.Y. 2561.000 0.410 1050.01 0.510 1306.11 0.410 1050.01 
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90033A PREPARATION FOR LAWN TY 
90365 QMP, BASE COURSES TON 7232.000 0.350 2531.20 0.300 2169.60 0.300 2169.60 
90401 QMP, PLACEMENT OF CONCRETE DAY 6.000 400.000 2400.00 1000.000 6000.00 750.000 4500.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 11276.000 0.400 4510.40 0.250 2819.00 0.100 1127.60 
90590 PIPE GRATES EACH 9.000 1150.000 10350.00 1100.000 9900.00 1200.000 10800.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 43.500 87.00 30.000 60.00 

PROPOSAL TOTAL....... 1091588.47 1095731.67 1099623.620 
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BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: PEMBER EXCAVATING, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: TIMME, INC. 
BIDDER NO 5: A-1 EXCAVATING, INC. 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 
BIDDER NO 7: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 8: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 9: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 10: JAMES CAPE & SONS CO. 

BIDDER NO 10 BIDDER NO 11 BIDDER NO 12 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 8.000 320.000 2560.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 8.000 40.000 320.00 0.000 0.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 5.000 165.000 825.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1170.000 1170.00 0.000 0.00 0.000 0.00 

58+41 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1060.000 1060.00 0.000 0.00 0.000 0.00 

71+31 
20402 REMOVING ASPHALTIC SURFACE S.Y. 3396.000 2.000 6792.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 813.000 2.250 1829.25 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 14.000 2.800 39.20 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 4.000 165.000 660.00 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 3.000 405.000 1215.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 6504.000 2.450 15934.80 0.000 0.00 0.000 0.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 465.000 465.00 0.000 0.00 0.000 0.00 

C-29-35, REHAB. 
20801 BORROW EXCAVATION C.Y. 7729.000 6.750 52170.75 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 15.000 8.000 120.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 7232.000 8.620 62339.84 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 1878.000 8.080 15174.24 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 139.000 2.300 319.70 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 905.000 1.000 905.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 54.600 219.000 11957.40 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 905.000 35.540 32163.70 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 580.000 1.000 580.00 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 416.000 45.920 19102.72 0.000 0.00 0.000 0.00 
41528 CONCRETE PAVEMENT, 8 1/2-INCH S.Y. 11276.000 21.710 244801.96 0.000 0.00 0.000 0.00 
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41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 21.930 6293.91 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 375.000 375.00 0.000 0.00 0.000 0.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 86.000 25.000 2150.00 0.000 0.00 0.000 0.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 13.000 1675.000 21775.00 0.000 0.00 0.000 0.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 2060.000 1.000 2060.00 0.000 0.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 7.000 35.000 245.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 48.000 18.150 871.20 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 140.000 280.00 0.000 0.00 0.000 0.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 345.000 345.00 0.000 0.00 0.000 0.00 
52180 STL APRN ENDWL FR CLVT PIPE, S EACH 1.000 515.000 515.00 0.000 0.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 550.000 550.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 650.000 650.00 0.000 0.00 0.000 0.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 910.000 910.00 0.000 0.00 0.000 0.00 
52342 RCCP HORZ ELLIP, CL HE-III, 34 L.F. 141.000 85.000 11985.00 0.000 0.00 0.000 0.00 
52367 RCCP HORZ ELLIP, ENDWALLS, 34X EACH 4.000 1140.000 4560.00 0.000 0.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 4820.000 8.790 42367.80 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 369.000 13.970 5154.93 0.000 0.00 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 53.000 13.130 695.89 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 48.000 13.130 630.24 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 17103.000 2.560 43783.68 0.000 0.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 1130.000 3.370 3808.10 0.000 0.00 0.000 0.00 
60224 CONCRETE SAFETY ISLANDS S.F. 301.000 4.850 1459.85 0.000 0.00 0.000 0.00 
60601 RIPRAP C.Y. 16.000 31.500 504.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 585.000 24.000 14040.00 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 243.000 25.000 6075.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 73.000 32.000 2336.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 493.000 37.000 18241.00 0.000 0.00 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 487.000 56.500 27515.50 0.000 0.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 122.000 24.500 2989.00 0.000 0.00 0.000 0.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 400.000 49.500 19800.00 0.000 0.00 0.000 0.00 
61008 REINF CONC HE, CL HE-III, SS, L.F. 143.000 84.000 12012.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 3.000 1160.000 3480.00 0.000 0.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 7.000 2460.000 17220.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 15.000 665.000 9975.00 0.000 0.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 2.000 980.000 1960.00 0.000 0.00 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 1.000 430.000 430.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 5.000 200.000 1000.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 21.000 300.000 6300.00 0.000 0.00 0.000 0.00 
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61170 INLET COVERS, TYPE MS EACH 2.000 210.000 420.00 0.000 0.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 4.000 180.000 720.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 2400.000 2400.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 70500.000 70500.00 0.000 0.00 0.000 0.00 
62002 CONCRETE MEDIAN BLUNT NOSE S.F. 31.000 5.610 173.91 0.000 0.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 128.000 5.110 654.08 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 30.000 40.000 1200.00 0.000 0.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 22400.000 1.000 22400.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 550.000 15.000 8250.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 3466.000 2.050 7105.30 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 4971.000 0.850 4225.35 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 4971.000 0.130 646.23 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1500.000 1.000 1500.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1500.000 1.000 1500.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 3000.000 0.010 30.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 385.000 385.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 0.000 0.00 0.000 0.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 4000.000 0.700 2800.00 0.000 0.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 4000.000 0.700 2800.00 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 17.000 75.000 1275.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 17.000 25.000 425.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 9.000 28.000 252.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 325.000 2.350 763.75 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 200.000 4.150 830.00 0.000 0.00 0.000 0.00 
63201 TREES, EACH 12.000 235.000 2820.00 0.000 0.00 0.000 0.00 

MAPLE, RED WING AMUR, 1-3/4 IN 
B&B 

63202 TREES, EACH 13.000 535.350 6959.55 0.000 0.00 0.000 0.00 
MAPLE, AUTUMN BLAZE, 2-1/2 INC 
B&B 

63203 TREES, EACH 14.000 299.200 4188.80 0.000 0.00 0.000 0.00 
LILAC, JAPANESE TREE, 1-3/4 IN 
B&B 

63701 SIGNS, TYPE I S.F. 6.250 25.000 156.25 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 239.250 18.250 4366.31 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 25.000 25.000 625.00 0.000 0.00 0.000 0.00 
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63830 REMOVING SMALL SIGN SUPPORTS EACH 25.000 20.000 500.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 102.000 23.900 2437.80 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4072.000 0.930 3786.96 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 5346.000 0.060 320.76 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2396.000 1.240 2971.04 0.000 0.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 151.000 3.000 453.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 14688.000 0.100 1468.80 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 77.000 2.400 184.80 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 8923.000 0.250 2230.75 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 162.000 0.500 81.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 206.000 3.200 659.20 0.000 0.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 1282.000 2.500 3205.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 51.000 3.200 163.20 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 506.000 3.200 1619.20 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 261.000 3.200 835.20 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 7.000 30.000 210.00 0.000 0.00 0.000 0.00 
64792 PAVEMENT MARKING, DIAGONAL, 18 L.F. 150.000 3.200 480.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 75.000 2775.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3381.000 0.650 2197.65 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 755.000 0.600 453.00 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 543.000 0.850 461.55 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 120.000 120.00 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 2701.000 1.650 4456.65 0.000 0.00 0.000 0.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 650.000 650.00 0.000 0.00 0.000 0.00 

5020-05-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 2119.000 1.250 2648.75 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 3922.000 3.730 14629.06 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 246.000 6.470 1591.62 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 11.000 379.000 4169.00 0.000 0.00 0.000 0.00 
65410 CONCRETE BASES, TYPE 6 EACH 22.000 385.000 8470.00 0.000 0.00 0.000 0.00 
65416 CONCRETE CONTROL CABINET BASES EACH 1.000 433.000 433.00 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 22.000 221.000 4862.00 0.000 0.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 6060.000 0.210 1272.60 0.000 0.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4238.000 0.410 1737.58 0.000 0.00 0.000 0.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 19927.000 0.660 13151.82 0.000 0.00 0.000 0.00 
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65615 ELEC SERVICE, METER BREAKER PE LS 1.000 651.000 651.00 0.000 0.00 0.000 0.00 

STATION 58+57 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 18.000 145.000 2610.00 0.000 0.00 0.000 0.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 4.000 337.000 1348.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 766.000 1.500 1149.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 31.000 4.000 124.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 

90004A ACCESS DRIVE, TRUE-VALU 
90004 MISC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

90004B TEMPORARY DRIVE, WONDER 
90004 MISC LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 

90004C TEMPORARY DRIVE, LAMPER 
HARDWARE 

90004 MISC LS 1.000 600.000 600.00 0.000 0.00 0.000 0.00 
90004D RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90004 MISC LS 1.000 2577.000 2577.00 0.000 0.00 0.000 0.00 
90004E CONTROLLERS, NO. 1, STA 
60-FT. RIGHT 

90005 MISC EACH 1.000 4940.000 4940.00 0.000 0.00 0.000 0.00 
90005A MANHOLES, TYPE 3, SPECI 

90005 MISC EACH 45.000 85.000 3825.00 0.000 0.00 0.000 0.00 
90005B TUBULAR STEEL SIGN POST 

90005 MISC EACH 4.000 100.000 400.00 0.000 0.00 0.000 0.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 22.000 50.000 1100.00 0.000 0.00 0.000 0.00 
90005D PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 22.000 1021.000 22462.00 0.000 0.00 0.000 0.00 
90005E LIGHT POLES 

90005 MISC EACH 22.000 460.000 10120.00 0.000 0.00 0.000 0.00 
90005F LIGHT FIXTURE - 250 WAT 

90030 MISC L.F. 119.000 8.250 981.75 0.000 0.00 0.000 0.00 
90030A REMOVING STORM SEWER 

90030 MISC L.F. 348.000 10.390 3615.72 0.000 0.00 0.000 0.00 
90030B CONCRETE CURB & GUTTER, 
24-INCH, TYPE D 

90033 MISC S.Y. 2561.000 0.500 1280.50 0.000 0.00 0.000 0.00 
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90033A PREPARATION FOR LAWN TY 
90365 QMP, BASE COURSES TON 7232.000 0.300 2169.60 0.000 0.00 0.000 0.00 
90401 QMP, PLACEMENT OF CONCRETE DAY 6.000 400.000 2400.00 0.000 0.00 0.000 0.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 11276.000 0.300 3382.80 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 9.000 1100.000 9900.00 0.000 0.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 25.000 50.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 1104692.55 0.00 0.00 
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STATE PROJECT(S): 6351-05-72 LOCATION 49/PORTAGE COUNTY 
6351-05-73 MAIN ST, DIVISION ST - MINNESOTA AVE, CITY ST 

USH 10 
PORTAGE 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 2: A-1 EXCAVATING, INC. 
BIDDER NO 3: LAKELAND ENTERPRISES OF RHINELANDER, INC 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING 25MM 342.000 12.000 4104.00 8.000 2736.00 12.000 4104.00 
20105 GRUBBING 25MM 342.000 12.000 4104.00 8.000 2736.00 12.000 4104.00 
20401 REMOVING PAVEMENT M2 6248.000 5.750 35926.00 3.850 24054.80 3.350 20930.80 
20405 REMOVING CURB AND GUTTER M 2070.000 1.000 2070.00 4.700 9729.00 1.000 2070.00 
20406 REMOVING CONCRETE SIDEWALK M2 4380.000 3.250 14235.00 3.200 14016.00 3.000 13140.00 
20414 REMOVING MANHOLES EACH 13.000 330.000 4290.00 360.000 4680.00 250.000 3250.00 
20416 REMOVING INLETS EACH 27.000 180.000 4860.00 155.000 4185.00 200.000 5400.00 
20422 REMOVING CONCRETE BASES EACH 18.000 250.000 4500.00 100.000 1800.00 160.000 2880.00 
20501 COMMON EXCAVATION M3 8861.000 6.800 60254.80 5.200 46077.20 5.880 52102.68 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 1000.000 1000.00 2000.000 2000.00 

6351-05-72 
30404 CRUSHED AGGREGATE BASE COURSE MG 7165.000 8.950 64126.75 7.950 56961.75 7.490 53665.85 
40204 ASPHALTIC MATERIAL FOR TACK CO L 190.300 2.250 428.18 2.250 428.18 2.250 428.18 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 12.610 256.000 3228.16 256.000 3228.16 256.000 3228.16 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 210.100 75.000 15757.50 71.720 15068.37 71.720 15068.37 
41509 CONCRETE PAVEMENT, 225 MM M2 13451.000 27.900 375282.90 27.880 375013.88 27.880 375013.88 
41605 CONCRETE DRIVEWAY, 150 MM M2 1604.000 29.000 46516.00 28.920 46387.68 28.920 46387.68 
41653 PAVEMENT TIES EACH 67.000 10.000 670.00 10.000 670.00 10.000 670.00 
60123 CONCRETE CURB AND GUTTER, 750 M 2634.000 25.700 67693.80 25.620 67483.08 25.620 67483.08 
60133 CONCRETE CURB AND GUTTER, 750 M 190.000 25.700 4883.00 25.620 4867.80 25.620 4867.80 
60204 CONCRETE SIDEWALK, 100 MM M2 4279.000 26.700 114249.30 26.590 113778.61 26.590 113778.61 
60850 REINF CONC PIPE, CLASS IV, SS, M 320.780 85.100 27298.38 88.000 28228.64 72.800 23352.78 
60851 REINF CONC PIPE, CLASS IV, SS, M 182.510 87.500 15969.63 94.000 17155.94 78.650 14354.41 
60852 REINF CONC PIPE, CLASS IV, SS, M 172.340 97.000 16716.98 106.000 18268.04 90.400 15579.54 
60853 REINF CONC PIPE, CLASS IV, SS, M 2.400 150.000 360.00 121.000 290.40 109.050 261.72 
60854 REINF CONC PIPE, CLASS IV, SS, M 269.350 120.000 32322.00 126.000 33938.10 114.750 30907.91 
60855 REINF CONC PIPE, CLASS IV, SS, M 25.890 165.000 4271.85 156.000 4038.84 125.300 3244.02 
60858 REINF CONC PIPE, CLASS IV, SS, M 383.270 198.000 75887.46 201.000 77037.27 199.100 76309.06 
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60860 REINF CONC PIPE, CLASS IV, SS, M 112.120 178.000 19957.36 291.000 32626.92 303.000 33972.36 
60861 REINF CONC PIPE, CLASS IV, SS, M 2.400 390.000 936.00 398.000 955.20 362.400 869.76 
61101 CATCH BASINS, TYPE 1 EACH 54.000 1150.000 62100.00 1150.000 62100.00 991.000 53514.00 
61110 MANHOLES, TYPE 1 EACH 11.000 1190.000 13090.00 1150.000 12650.00 1127.000 12397.00 
61112 MANHOLES, TYPE 3 EACH 11.000 3000.000 33000.00 2550.000 28050.00 2712.000 29832.00 
61113 MANHOLES, TYPE 5 EACH 3.000 3000.000 9000.00 4700.000 14100.00 2925.000 8775.00 
61151 MANHOLE COVERS, TYPE J EACH 25.000 278.000 6950.00 260.000 6500.00 243.000 6075.00 
61156 INLET COVERS, TYPE H-S EACH 27.000 415.000 11205.00 350.000 9450.00 331.000 8937.00 
61167 INLET COVERS, TYPE H EACH 27.000 415.000 11205.00 350.000 9450.00 331.000 8937.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 9.600 62.000 595.20 76.000 729.60 8.000 76.80 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 2000.000 2000.00 5000.000 5000.00 

6351-05-72 
61910 MOBILIZATION LS 1.000 105000.000 105000.00 109500.000 109500.00 167710.000 167710.00 
62302 DUST CONTROL SURFACE TREATMENT M2 9950.000 0.400 3980.00 0.300 2985.00 0.440 4378.00 
62501 TOPSOIL M2 6927.000 2.600 18010.20 2.450 16971.15 2.300 15932.10 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 200.000 800.00 100.000 400.00 100.000 400.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 300.000 1800.00 30.000 180.00 100.000 600.00 
62870 INLET PROTECTION, TYPE A EACH 54.000 80.000 4320.00 60.000 3240.00 75.000 4050.00 
62872 INLET PROTECTION, TYPE C EACH 54.000 40.000 2160.00 30.000 1620.00 30.000 1620.00 
63103 WATERING SODDED AREAS KL 1320.000 4.200 5544.00 2.150 2838.00 3.500 4620.00 
63110 LAWN SOD M2 6927.000 2.850 19741.95 2.750 19049.25 2.560 17733.12 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 2.000 52.000 104.00 42.000 84.00 42.000 84.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 6.000 54.000 324.00 48.000 288.00 48.000 288.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 3.000 56.000 168.00 60.000 180.00 60.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 58.700 190.000 11153.00 152.000 8922.40 152.000 8922.40 
63822 MOVING SIGNS, TYPE II EACH 84.000 25.000 2100.00 30.000 2520.00 30.000 2520.00 
63827 REMOVING SIGNS, TYPE II EACH 107.000 15.000 1605.00 20.000 2140.00 20.000 2140.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 76.000 15.000 1140.00 20.000 1520.00 20.000 1520.00 
64221 FIELD OFFICE, TYPE C, PROJECT LS 1.000 1500.000 1500.00 6500.000 6500.00 7000.000 7000.00 

6351-05-72 
64313 TRAFFIC CONTROL, DRUMS DAYS 1660.000 0.500 830.00 0.500 830.00 0.500 830.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 5472.000 0.300 1641.60 0.300 1641.60 0.300 1641.60 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 9107.000 0.500 4553.50 0.500 4553.50 0.500 4553.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 11843.000 0.200 2368.60 0.200 2368.60 0.200 2368.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 12473.000 0.400 4989.20 0.400 4989.20 0.400 4989.20 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 15.000 190.000 2850.00 187.000 2805.00 187.000 2805.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 40061.000 0.060 2403.66 0.050 2003.05 0.050 2003.05 
64344 TRAFF CNTRL, SURVEIL & MAINT, DAYS 166.000 46.000 7636.00 45.000 7470.00 45.000 7470.00 
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6351-05-72 
64602 PAVEMENT MARKING, 100 MM, EPOX M 770.000 3.500 2695.00 3.500 2695.00 1.800 1386.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 336.000 6.500 2184.00 6.500 2184.00 2.900 974.40 
64710 PVMT MRKNG, STOP LINE, 450 MM, M 101.000 22.500 2272.50 22.500 2272.50 12.000 1212.00 
64718 PVMT MRKNG, CROSSWALK, 150 MM, M 649.000 11.350 7366.15 11.300 7333.70 12.000 7788.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 10.000 111.000 1110.00 110.000 1100.00 90.000 900.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 116.000 580.00 115.000 575.00 100.000 500.00 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 151.000 604.00 150.000 600.00 135.000 540.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 13.000 115.000 1495.00 115.000 1495.00 135.000 1755.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 493.000 10.600 5225.80 10.500 5176.50 10.000 4930.00 
64782 PAVEMENT MARKING, CURB RAMP, E M 216.000 9.700 2095.20 9.600 2073.60 10.500 2268.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 271.000 2.750 745.25 2.750 745.25 2.750 745.25 
65040 CONSTRUCTION STAKING, STORM SE EACH 79.000 51.000 4029.00 55.000 4345.00 50.000 3950.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 1584.000 2.150 3405.60 1.310 2075.04 2.100 3326.40 
65050 CONSTRUCTION STAKING, CABC M 94.000 1.000 94.00 1.310 123.14 1.000 94.00 
65055 CONSTRUCTION STAKING, CURB, GU M 185.000 3.000 555.00 1.970 364.45 3.000 555.00 
65070 CONSTRUCTION STAKING, CONCRETE M 1490.000 2.750 4097.50 2.230 3322.70 2.730 4067.70 
65219 NONMETALLIC CONDUIT, SCHEDULE M 2157.000 9.100 19628.70 9.100 19628.70 9.100 19628.70 
65221 NONMETALLIC CONDUIT, SCHEDULE M 626.500 10.900 6828.85 10.900 6828.85 10.900 6828.85 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 44.000 298.000 13112.00 298.000 13112.00 298.000 13112.00 
65401 CONCRETE BASES, TYPE 1 EACH 9.000 300.000 2700.00 300.000 2700.00 300.000 2700.00 
65402 CONCRETE BASES, TYPE 2 EACH 6.000 330.000 1980.00 330.000 1980.00 330.000 1980.00 
65404 CONCRETE BASES, TYPE 7 EACH 39.000 410.000 15990.00 410.000 15990.00 410.000 15990.00 
65416 CONCRETE CONTROL CABINET BASES EACH 2.000 800.000 1600.00 800.000 1600.00 800.000 1600.00 
65425 PEDESTAL BASES EACH 9.000 110.000 990.00 110.000 990.00 110.000 990.00 
65430 TRNSFRMR BASE STD, 288 MM BOLT EACH 6.000 225.000 1350.00 225.000 1350.00 225.000 1350.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 260.900 5.000 1304.50 4.600 1200.14 4.800 1252.32 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 22.900 5.000 114.50 4.800 109.92 4.800 109.92 
65537 TRAFF SIGNAL CABLE, 21 CONDUCT M 217.000 5.600 1215.20 5.500 1193.50 5.500 1193.50 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 494.000 1.000 494.00 1.000 494.00 1.000 494.00 
65569 ELECTRICAL WIRE, LIGHTING, NO. M 10554.000 1.500 15831.00 1.450 15303.30 1.450 15303.30 
65570 ELECTRICAL WIRE, LIGHTING, NO. M 2697.000 1.000 2697.00 1.800 4854.60 1.800 4854.60 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 635.000 635.00 635.000 635.00 

PEDESTAL, STA 11+387 (LIGHTING 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 635.000 635.00 635.000 635.00 

STA. 11+000.5 (SIGNALS) 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 635.000 635.00 635.000 635.00 

STA. 11+814.0 (SIGNALS) 
65702 POLES, TYPE 2 EACH 6.000 850.000 5100.00 830.000 4980.00 830.000 4980.00 
65732 TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH 8.000 200.000 1600.00 200.000 1600.00 200.000 1600.00 
65733 TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH 1.000 220.000 220.00 220.000 220.00 220.000 220.00 
65803 TROMBONE ARMS, 6.1 M EACH 6.000 580.000 3480.00 575.000 3450.00 575.000 3450.00 
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66501 SAWING EXISTING PAVEMENT M 165.900 10.000 1659.00 3.750 622.13 3.950 655.31 
66502 SAWING CONCRETE PAVEMENT, FULL M 320.600 10.000 3206.00 6.250 2003.75 6.450 2067.87 
90001 MISC M 212.100 38.000 8059.80 37.500 7953.75 30.000 6363.00 

90001A REMOVING STORM SEWER PI 
90001 MISC M 46.000 38.000 1748.00 37.500 1725.00 30.000 1380.00 

90001B REMOVING STORM SEWER PI 
90001 MISC M 374.800 38.000 14242.40 37.500 14055.00 30.000 11244.00 

90001C REMOVING STORM SEWER PI 
90001 MISC M 12.000 60.000 720.00 56.400 676.80 40.000 480.00 

90001D REMOVING STORM SEWER PI 
90001 MISC M 60.450 87.000 5259.15 94.000 5682.30 64.800 3917.16 

90001E WATER MAIN, 150 mm 
90001 MISC M 215.950 87.000 18787.65 97.000 20947.15 72.400 15634.78 

90001F WATER MAIN, 200 MM 
90001 MISC M 1301.000 93.000 120993.00 105.000 136605.00 89.500 116439.50 

90001G WATER MAIN, 300 mm 
90001 MISC M 83.000 56.000 4648.00 76.000 6308.00 45.350 3764.05 

90001H WATER SERVICE, 25 mm 
90001 MISC M 409.850 68.000 27869.80 78.000 31968.30 43.150 17685.03 

90001J WATER SERVICE, 50 mm 
90001 MISC M 7.800 100.000 780.00 94.000 733.20 89.000 694.20 

90001K WATER SERVICE, 100 mm 
90001 MISC M 12.600 100.000 1260.00 96.000 1209.60 86.700 1092.42 

90001L WATER SERVICE, 150 mm 
90001 MISC M 361.450 67.000 24217.15 71.000 25662.95 111.100 40157.10 

90001M SANITARY SEWER, 200 mm 
90001 MISC M 379.210 98.500 37352.19 81.000 30716.01 116.300 44102.12 

90001N SANITARY SEWER, 250 mm 
90001 MISC M 489.120 88.000 43042.56 91.000 44509.92 123.700 60504.14 

90001P SANITARY SEWER, 300 mm 
90001 MISC M 174.800 28.000 4894.40 71.000 12410.80 70.500 12323.40 

90001Q SANITARY SEWER SERVICE 
100 MM 

90001 MISC M 481.950 80.000 38556.00 74.000 35664.30 73.300 35326.94 
90001R SANITARY SEWER SERVICE 
150 MM 

90001 MISC M 10.000 100.000 1000.00 78.000 780.00 82.650 826.50 
90001S SANITARY SEWER SERVICE 
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200 MM 
90001 MISC M 488.700 28.000 13683.60 27.500 13439.25 22.000 10751.40 

90001T GROUT PIPES 
90001 MISC M 46.000 21.000 966.00 15.500 713.00 24.000 1104.00 

90001U TOP INSULATION 
90001 MISC M 18.000 60.000 1080.00 38.000 684.00 42.000 756.00 

90001V BOX INSULATION 
90002 MISC M2 6927.000 0.800 5541.60 0.650 4502.55 0.820 5680.14 

90002A PREPARATION FOR LAWN TY 
90004 MISC LS 1.000 1400.000 1400.00 1400.000 1400.00 1400.000 1400.00 

90004A REMOVE EXISTING WIRE AN 
ITEMS, TRAFFIC SIGNALS, MAIN/D 

90004 MISC LS 1.000 1500.000 1500.00 1400.000 1400.00 1400.000 1400.00 
90004B REMOVE EXISTING WIRE AN 
ITEMS, TRAFFIC SIGNALS, MAIN/M 

90004 MISC LS 1.000 3200.000 3200.00 3200.000 3200.00 3200.000 3200.00 
90004C TRAFFIC SIGNAL EQUIPMEN 
INSTALLATION, MAIN/DIVISION 

90004 MISC LS 1.000 3200.000 3200.00 3200.000 3200.00 3200.000 3200.00 
90004D TRAFFIC SIGNAL EQUIPMEN 
INSTALLATION, MAIN/MICHIGAN 

90004 MISC LS 1.000 4600.000 4600.00 4500.000 4500.00 4500.000 4500.00 
90004E TEMPORARY TRAFFIC SIGNA 
INTERSECTION 

90004 MISC LS 1.000 4600.000 4600.00 4500.000 4500.00 4500.000 4500.00 
90004F TEMPORARY TRAFFIC SIGNA 
INTERSECTION 

90005 MISC EACH 8.000 50.000 400.00 40.000 320.00 40.000 320.00 
90005A V-LOC BASES 

90005 MISC EACH 50.000 235.000 11750.00 125.000 6250.00 131.000 6550.00 
90005AA WYE, 150 mm 

90005 MISC EACH 8.000 85.000 680.00 60.000 480.00 60.000 480.00 
90005B STEEL SIGN POSTS, TYPE 

90005 MISC EACH 69.000 90.000 6210.00 75.000 5175.00 61.750 4260.75 
90005BB CONNECT EXISTING SANIT 
SERVICE 

90005 MISC EACH 46.000 85.000 3910.00 60.000 2760.00 60.000 2760.00 
90005C STEEL SIGN POSTS, TYPE 

90005 MISC EACH 9.000 410.000 3690.00 550.000 4950.00 500.000 4500.00 
90005CC CONNECTING EXISTING SA 
SEWER OR MANHOLE 

90005 MISC EACH 17.000 90.000 1530.00 65.000 1105.00 65.000 1105.00 
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90005D STEEL SIGN POSTS, TYPE 
90005 MISC EACH 1.000 600.000 600.00 750.000 750.00 500.000 500.00 

90005DD CONCRETE PIPE SUPPORTS 
90005 MISC EACH 9.000 95.000 855.00 70.000 630.00 70.000 630.00 

90005E STEEL SIGN POSTS, TYPE 
90005 MISC EACH 83.000 140.000 11620.00 55.000 4565.00 120.000 9960.00 

90005EE TREE ROOT REMOVAL 
90005 MISC EACH 2.000 100.000 200.00 75.000 150.00 75.000 150.00 

90005F STEEL SIGN POSTS, TYPE 
90005 MISC EACH 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

90005FF ELECTRICAL SERVICE, ME 
90005 MISC EACH 39.000 285.000 11115.00 280.000 10920.00 280.000 10920.00 

90005G INSTALLING LIGHTING UNI 
90005 MISC EACH 1.000 3150.000 3150.00 3150.000 3150.00 3150.000 3150.00 

90005H LIGHTING CONTROL CABINE 
90005 MISC EACH 7.000 105.000 735.00 105.000 735.00 105.000 735.00 

90005J REMOVE PULL BOXES 
90005 MISC EACH 16.000 95.000 1520.00 95.000 1520.00 95.000 1520.00 

90005K REMOVE TRAFFIC SIGNAL U 
90005 MISC EACH 3.000 240.000 720.00 240.000 720.00 240.000 720.00 

90005L REMOVE TRAFFIC SIGNAL C 
AND CABINET 

90005 MISC EACH 30.000 160.000 4800.00 90.000 2700.00 75.000 2250.00 
90005M RESEARCH, RECOVER, PERP 
REMONUMENT EXISTING PROPERTY C 

90005 MISC EACH 1.000 770.000 770.00 920.000 920.00 850.000 850.00 
90005N GATE VALVE WITH WATER M 
100 MM 

90005 MISC EACH 1.000 840.000 840.00 950.000 950.00 885.000 885.00 
90005P GATE VALVE WITH WATER M 
150 MM 

90005 MISC EACH 6.000 1015.000 6090.00 1150.000 6900.00 1082.000 6492.00 
90005Q GATE VALVE WITH WATER M 
200 MM 

90005 MISC EACH 15.000 1500.000 22500.00 1600.000 24000.00 1673.000 25095.00 
90005R GATE VALVE WITH WATER M 
300 MM 

90005 MISC EACH 9.000 2600.000 23400.00 2490.000 22410.00 2530.000 22770.00 
90005S FIRE HYDRANTS 

90005 MISC EACH 56.000 200.000 11200.00 275.000 15400.00 345.000 19320.00 
90005T CORPORATION STOPS 

90005 MISC EACH 41.000 350.000 14350.00 500.000 20500.00 425.000 17425.00 
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90005U WATER SERVICE MANHOLE, 
VALVE 

90005 MISC EACH 15.000 360.000 5400.00 540.000 8100.00 425.000 6375.00 
90005V WATER SERVICE MANHOLE, 
VALVE 

90005 MISC EACH 16.000 500.000 8000.00 650.000 10400.00 870.000 13920.00 
90005W CONNECT EXISTING WATER 

90005 MISC EACH 74.000 190.000 14060.00 120.000 8880.00 59.400 4395.60 
90005X CONNECT EXISTING WATER 

90005 MISC EACH 7.000 550.000 3850.00 300.000 2100.00 250.000 1750.00 
90005Y REMOVING FIRE HYDRANTS 

90005 MISC EACH 18.000 10.000 180.00 110.000 1980.00 99.250 1786.50 
90005Z WYE, 100 mm 

90007 MISC KG 2479.410 8.200 20331.16 11.500 28513.22 6.370 15793.84 
90007A WATER MAIN FITTINGS 

90012 MISC 40M 65.000 20.000 1300.00 40.000 2600.00 35.000 2275.00 
90012A TEST ROLLING 

90020 MISC VM 11.326 650.000 7361.90 625.000 7078.75 710.000 8041.46 
90020A SANITARY DROP MANHOLE W 
CASTING, STANDARD 1.2 M 

90020 MISC VM 57.354 540.000 30971.16 470.000 26956.38 536.000 30741.74 
90020B SANITARY MANHOLE WITH C 
STANDARD 1.2 M 

90020 MISC VM 0.230 1000.000 230.00 974.000 224.02 500.000 115.00 
90020C LOWER SANITARY MANHOLE 

90413 QMP, URBAN CONCRETE DAY 16.000 750.000 12000.00 750.000 12000.00 750.000 12000.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 3700.000 1.000 3700.00 1.000 3700.00 1.000 3700.00 
90545 CONCRETE COLLAR EACH 15.000 100.000 1500.00 350.000 5250.00 367.500 5512.50 

PROPOSAL TOTAL....... 2163942.23 2168305.23 2185514.41 
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STATE PROJECT(S): 6351-07-60 LOCATION 49/PORTAGE COUNTY 
6351-07-70 PLOVER RIVER CROSSING, MAIN ST, CITY STEVENS 
6351-07-71 USH 10 

PORTAGE 
TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: S & N, INC. AND SUBSIDIARIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 10.000 200.000 2000.00 400.000 4000.00 200.000 2000.00 
20102 CLEARING I.D. 12.000 12.000 144.00 15.000 180.00 12.000 144.00 
20104 GRUBBING STA. 10.000 250.000 2500.00 400.000 4000.00 250.000 2500.00 
20105 GRUBBING I.D. 12.000 12.000 144.00 15.000 180.00 12.000 144.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 1.000 250.000 250.00 225.000 225.00 250.000 250.00 
20401 REMOVING PAVEMENT S.Y. 21675.000 4.100 88867.50 2.730 59172.75 4.100 88867.50 
20402 REMOVING ASPHALTIC SURFACE S.Y. 8727.000 1.800 15708.60 0.780 6807.06 1.800 15708.60 
20405 REMOVING CURB AND GUTTER L.F. 579.000 1.600 926.40 2.000 1158.00 1.600 926.40 
20406 REMOVING CONCRETE SIDEWALK S.Y. 709.000 2.000 1418.00 5.000 3545.00 2.000 1418.00 
20408 REMOVING MASONRY C.Y. 10.000 200.000 2000.00 50.000 500.00 200.000 2000.00 
20409 REMOVING SURFACE DRAINS EACH 2.000 150.000 300.00 500.000 1000.00 150.000 300.00 
20411 REMOVING GUARDRAIL L.F. 298.000 1.250 372.50 1.000 298.00 1.200 357.60 
20414 REMOVING MANHOLES EACH 17.000 330.000 5610.00 250.000 4250.00 330.000 5610.00 
20416 REMOVING INLETS EACH 23.000 155.000 3565.00 200.000 4600.00 155.000 3565.00 
20422 REMOVING CONCRETE BASES EACH 34.000 250.000 8500.00 125.000 4250.00 250.000 8500.00 
20501 COMMON EXCAVATION C.Y. 12854.000 5.500 70697.00 6.690 85993.26 5.500 70697.00 
20801 BORROW EXCAVATION C.Y. 541.000 6.500 3516.50 6.690 3619.29 6.500 3516.50 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 1000.000 1000.00 2000.000 2000.00 

6351-07-70 
30404 CRUSHED AGGREGATE BASE COURSE TON 12692.000 7.950 100901.40 6.830 86686.36 7.950 100901.40 
30420 CABC, OPEN GRADED, NUMBER 2 TON 204.000 9.000 1836.00 15.000 3060.00 9.000 1836.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 185.000 5.260 973.10 5.260 973.10 1.500 277.50 
40301 QMP, ASPHALTIC MIXTURE TON 1393.000 0.940 1309.42 0.940 1309.42 0.500 696.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 83.700 232.000 19418.40 232.000 19418.40 250.000 20925.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1393.000 47.160 65693.88 47.160 65693.88 50.000 69650.00 
41101 ASPHALTIC SURFACE TON 295.000 70.570 20818.15 70.570 20818.15 50.000 14750.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 512.000 64.990 33274.88 64.990 33274.88 86.000 44032.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 13867.000 24.900 345288.30 22.470 311591.49 39.530 548162.51 
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41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 1418.000 26.100 37009.80 29.210 41419.78 38.000 53884.00 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 658.000 27.000 17766.00 31.240 20555.92 40.460 26622.68 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 199.000 24.180 4811.82 20.740 4127.26 27.000 5373.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 85.000 95.750 8138.75 85.040 7228.40 105.000 8925.00 
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 120.000 24.380 2925.60 22.330 2679.60 31.500 3780.00 
41653 PAVEMENT TIES EACH 55.000 10.000 550.00 10.500 577.50 10.500 577.50 
41654 DOWEL BARS EACH 8363.000 6.410 53606.83 6.810 56952.03 6.800 56868.40 
41660 CONCRETE PAVEMENT REPAIR C.Y. 1140.000 160.660 183152.40 173.480 197767.20 185.000 210900.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 10.000 650.000 6500.00 650.000 6500.00 650.000 6500.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 231.000 10.000 2310.00 10.000 2310.00 10.000 2310.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 260.000 5.000 1300.00 5.000 1300.00 5.000 1300.00 
50511 COATED HIGH STR BAR STL REINF, LB. 2030.000 2.500 5075.00 2.500 5075.00 2.500 5075.00 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 50.000 50.000 2500.00 50.000 2500.00 50.000 2500.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 10.000 50.000 500.00 50.000 500.00 50.000 500.00 
50905 CLEANING, DECKS S.Y. 189.000 20.000 3780.00 20.000 3780.00 20.000 3780.00 
50912 CURB REPAIR L.F. 10.000 35.000 350.00 35.000 350.00 35.000 350.00 
50920 FULL DEPTH DECK REPAIR S.Y. 4.000 200.000 800.00 200.000 800.00 200.000 800.00 
50925 CONCRETE MASONRY, OVERLAY, DEC C.Y. 11.000 750.000 8250.00 750.000 8250.00 750.000 8250.00 
51405 FLOOR DRAINS, TYPE GC EACH 2.000 1500.000 3000.00 1500.000 3000.00 1500.000 3000.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 500.000 1000.00 305.000 610.00 500.000 1000.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 575.000 575.00 375.000 375.00 575.000 575.00 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 1.000 2000.000 2000.00 1850.000 1850.00 2000.000 2000.00 
60101 CONCRETE CURB, TYPE A L.F. 1407.000 7.030 9891.21 9.070 12761.49 14.500 20401.50 
60119 CONCRETE CURB AND GUTTER, 18-I L.F. 6152.000 6.880 42325.76 7.690 47308.88 8.500 52292.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 6604.000 7.810 51577.24 9.310 61483.24 10.500 69342.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 430.000 7.810 3358.30 9.190 3951.70 12.000 5160.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 13814.000 2.470 34120.58 2.560 35363.84 2.750 37988.50 
60210 CONCRETE LOADING ZONE S.F. 325.000 5.940 1930.50 4.220 1371.50 5.000 1625.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 15.000 50.000 750.00 55.000 825.00 50.000 750.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 1040.000 23.250 24180.00 27.000 28080.00 23.250 24180.00 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 77.000 26.850 2067.45 28.000 2156.00 26.850 2067.45 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 20.000 31.250 625.00 98.000 1960.00 31.250 625.00 
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 13.000 39.950 519.35 198.000 2574.00 39.950 519.35 
60859 REINF CONC PIPE, CLASS IV, SS, L.F. 7.000 99.000 693.00 288.000 2016.00 99.000 693.00 
60861 REINF CONC PIPE, CLASS IV, SS, L.F. 60.000 140.000 8400.00 113.000 6780.00 140.000 8400.00 
61101 CATCH BASINS, TYPE 1 EACH 22.000 1175.000 25850.00 1065.000 23430.00 1175.000 25850.00 
61103 CATCH BASINS, TYPE 3 EACH 3.000 990.000 2970.00 750.000 2250.00 990.000 2970.00 
61110 MANHOLES, TYPE 1 EACH 4.000 1395.000 5580.00 1000.000 4000.00 1395.000 5580.00 
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61112 MANHOLES, TYPE 3 EACH 7.000 2795.000 19565.00 2550.000 17850.00 2795.000 19565.00 
61113 MANHOLES, TYPE 5 EACH 4.000 3350.000 13400.00 5250.000 21000.00 3350.000 13400.00 
61151 MANHOLE COVERS, TYPE J EACH 13.000 300.000 3900.00 250.000 3250.00 300.000 3900.00 
61156 INLET COVERS, TYPE H-S EACH 12.000 435.000 5220.00 350.000 4200.00 435.000 5220.00 
61163 INLET COVERS, TYPE C EACH 1.000 435.000 435.00 300.000 300.00 435.000 435.00 
61167 INLET COVERS, TYPE H EACH 10.000 435.000 4350.00 300.000 3000.00 435.000 4350.00 
61168 INLET COVERS, TYPE Z EACH 3.000 319.000 957.00 350.000 1050.00 400.000 1200.00 
61176 INLET COVERS, TYPE V EACH 2.000 353.000 706.00 350.000 700.00 400.000 800.00 
61182 ADJUSTING MANHOLE COVERS EACH 8.000 250.000 2000.00 150.000 1200.00 225.000 1800.00 
61183 ADJUSTING INLET COVERS EACH 8.000 250.000 2000.00 150.000 1200.00 250.000 2000.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 27.000 15.000 405.00 20.000 540.00 15.000 405.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 100.000 200.00 100.000 200.00 100.000 200.00 
61612 CHAIN LINK FENCE, 6 FT. L.F. 40.000 26.400 1056.00 26.400 1056.00 27.000 1080.00 
61632 SALVAGED CHAIN LINK FENCE, 6 F L.F. 300.000 16.070 4821.00 16.070 4821.00 16.070 4821.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 100.000 100.00 100.000 100.00 1000.000 1000.00 

6351-07-70 
61910 MOBILIZATION LS 1.000 112150.000 112150.00 232328.000 232328.00 350281.000 350281.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 1032.000 3.900 4024.80 5.410 5583.12 4.000 4128.00 
62501 TOPSOIL S.Y. 10510.000 2.200 23122.00 2.450 25749.50 2.200 23122.00 
62702 MULCHING S.Y. 4443.000 0.120 533.16 0.200 888.60 0.120 533.16 
62815 SILT FENCE, DELIVERED L.F. 1115.000 0.900 1003.50 0.900 1003.50 0.800 892.00 
62816 SILT FENCE, INSTALLED L.F. 1115.000 0.900 1003.50 0.900 1003.50 0.800 892.00 
62817 SILT FENCE MAINTENANCE L.F. 2230.000 0.010 22.30 0.100 223.00 0.100 223.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 375.000 1875.00 150.000 750.00 100.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 25.000 125.00 150.000 750.00 150.000 750.00 
62870 INLET PROTECTION, TYPE A EACH 30.000 75.000 2250.00 65.000 1950.00 80.000 2400.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 35.000 70.00 38.000 76.00 30.000 60.00 
62872 INLET PROTECTION, TYPE C EACH 15.000 20.000 300.00 38.000 570.00 40.000 600.00 
62873 INLET PROTECTION, TYPE D EACH 16.000 115.000 1840.00 175.000 2800.00 180.000 2880.00 
62905 FERTILIZER, TYPE B CWT. 6.700 26.000 174.20 28.000 187.60 23.000 154.10 
63011 SEEDING, MIXTURE NO. 40 LB. 71.000 7.500 532.50 8.000 568.00 4.000 284.00 
63103 WATERING SODDED AREAS MGAL 1084.000 20.000 21680.00 3.200 3468.80 16.000 17344.00 
63111 EROSION CONTROL SOD S.Y. 6447.000 2.250 14505.75 2.500 16117.50 2.400 15472.80 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 10.000 43.000 430.00 48.000 480.00 42.000 420.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 72.000 46.000 3312.00 53.000 3816.00 45.000 3240.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 31.000 49.000 1519.00 58.000 1798.00 47.000 1457.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 2.000 62.000 124.00 60.000 120.00 49.000 98.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1104.000 14.750 16284.00 15.500 17112.00 14.650 16173.60 
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63822 MOVING SIGNS, TYPE II EACH 22.000 45.000 990.00 65.000 1430.00 30.000 660.00 
63827 REMOVING SIGNS, TYPE II EACH 236.000 20.000 4720.00 15.000 3540.00 12.000 2832.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 107.000 15.000 1605.00 15.000 1605.00 12.000 1284.00 
63841 MOVING STRUCTURAL STEEL SIGN S EACH 1.000 1000.000 1000.00 200.000 200.00 300.000 300.00 
64221 FIELD OFFICE, TYPE C, PROJECT LS 1.000 6000.000 6000.00 6500.000 6500.00 5500.000 5500.00 

6351-07-70 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 59600.000 59600.00 59600.000 59600.00 60000.000 60000.00 

6351-07-70 
64313 TRAFFIC CONTROL, DRUMS DAYS 356035.000 0.050 17801.75 0.050 17801.75 0.050 17801.75 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 74400.000 0.100 7440.00 0.100 7440.00 0.100 7440.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 37045.000 0.100 3704.50 0.100 3704.50 0.100 3704.50 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 101060.000 0.050 5053.00 0.050 5053.00 0.050 5053.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 92070.000 0.200 18414.00 0.200 18414.00 0.200 18414.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 18.000 5.000 90.00 3.000 54.00 5.000 90.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 43.000 5.000 215.00 3.000 129.00 5.000 215.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 40869.000 0.380 15530.22 0.500 20434.50 0.850 34738.65 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 4955.000 0.750 3716.25 1.000 4955.00 0.850 4211.75 
64642 REMOVING PAVEMENT MARKINGS L.F. 1000.000 0.500 500.00 0.500 500.00 0.500 500.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 962.000 3.500 3367.00 5.750 5531.50 4.600 4425.20 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 3630.000 3.500 12705.00 3.500 12705.00 5.000 18150.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 210.000 3.500 735.00 4.500 945.00 10.000 2100.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 110.000 330.00 105.000 315.00 180.000 540.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 57.000 130.000 7410.00 105.000 5985.00 180.000 10260.00 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 1.000 140.000 140.00 150.000 150.00 190.000 190.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 29.000 140.000 4060.00 110.000 3190.00 200.000 5800.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 875.000 2.500 2187.50 3.100 2712.50 5.000 4375.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 350.000 3.100 1085.00 3.000 1050.00 5.000 1750.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 27.000 50.000 1350.00 38.000 1026.00 500.000 13500.00 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 2792.000 0.500 1396.00 0.500 1396.00 0.500 1396.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 28952.000 0.920 26635.84 0.920 26635.84 1.000 28952.00 
64907 TEMP PVMT MRKNG, CHANNELIZING, L.F. 40.000 2.000 80.00 2.000 80.00 2.000 80.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 1134.000 2.500 2835.00 2.500 2835.00 2.500 2835.00 
64909 TEMP PVMT MRKNG, STOP LINE, 12 L.F. 149.000 1.000 149.00 1.000 149.00 1.000 149.00 
64910 TEMP PVMT MRKG STOP LNE 12IN R L.F. 678.000 4.000 2712.00 4.000 2712.00 4.000 2712.00 
64917 TEMPORARY PAVEMENT MARKING, AR EACH 2.000 40.000 80.00 40.000 80.00 40.000 80.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 13.000 70.000 910.00 70.000 910.00 70.000 910.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 79.000 2923.00 55.000 2035.00 79.000 2923.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 15209.000 0.780 11863.02 0.440 6691.96 0.780 11863.02 
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65050 CONSTRUCTION STAKING, CABC L.F. 1063.000 0.680 722.84 0.400 425.20 0.700 744.10 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 704.000 0.990 696.96 0.300 211.20 1.000 704.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 13826.000 0.800 11060.80 0.650 8986.90 0.800 11060.80 
65099 CONSTRUCTION STAKING, INITIAL L.F. 15303.000 0.750 11477.25 0.600 9181.80 0.750 11477.25 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 6328.000 2.900 18351.20 3.200 20249.60 2.900 18351.20 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 3243.000 3.900 12647.70 4.000 12972.00 3.900 12647.70 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 68.000 13.500 918.00 7.000 476.00 13.500 918.00 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 1647.000 13.500 22234.50 9.000 14823.00 13.500 22234.50 
65250 LOOP DETECTOR CONDUIT L.F. 1941.000 2.700 5240.70 3.000 5823.00 2.700 5240.70 
65255 LOOP DETECTOR SLOTS L.F. 670.000 12.000 8040.00 6.500 4355.00 12.000 8040.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 14.000 300.000 4200.00 375.000 5250.00 300.000 4200.00 
65303 PULL BOXES, STEEL, 18X24-INCH EACH 15.000 310.000 4650.00 380.000 5700.00 310.000 4650.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 58.000 320.000 18560.00 390.000 22620.00 320.000 18560.00 
65401 CONCRETE BASES, TYPE 1 EACH 13.000 310.000 4030.00 390.000 5070.00 310.000 4030.00 
65402 CONCRETE BASES, TYPE 2 EACH 10.000 350.000 3500.00 450.000 4500.00 350.000 3500.00 
65404 CONCRETE BASES, TYPE 7 EACH 51.000 390.000 19890.00 520.000 26520.00 390.000 19890.00 
65415 CONCRETE CONTROL CABINET BASES EACH 3.000 900.000 2700.00 700.000 2100.00 900.000 2700.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 3.000 900.000 2700.00 1100.000 3300.00 900.000 2700.00 
65425 PEDESTAL BASES EACH 13.000 125.000 1625.00 212.000 2756.00 125.000 1625.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 10.000 265.000 2650.00 260.000 2600.00 265.000 2650.00 
65520 TRAFF SIGNAL CABLE, 3 CONDUCTO L.F. 210.000 0.500 105.00 0.400 84.00 0.500 105.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO L.F. 985.000 0.550 541.75 0.460 453.10 0.550 541.75 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO L.F. 246.000 0.600 147.60 0.460 113.16 0.600 147.60 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 781.000 0.950 741.95 0.700 546.70 0.950 741.95 
65536 TRAFF SIGNAL CABLE, 21 CONDUCT L.F. 1707.000 1.550 2645.85 1.300 2219.10 1.550 2645.85 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 L.F. 381.000 0.600 228.60 0.400 152.40 0.600 228.60 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1091.000 0.400 436.40 0.300 327.30 0.400 436.40 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 160.000 0.300 48.00 0.280 44.80 0.300 48.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 15756.000 0.550 8665.80 0.390 6144.84 0.550 8665.80 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 16700.000 0.600 10020.00 0.460 7682.00 0.600 10020.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 13937.000 0.690 9616.53 0.570 7944.09 0.700 9755.90 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 11482.000 0.700 8037.40 0.530 6085.46 0.700 8037.40 
65585 LOOP DETECTOR WIRE L.F. 6014.000 0.450 2706.30 0.350 2104.90 0.450 2706.30 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 700.000 700.00 900.000 900.00 

STA 37+57 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 700.000 700.00 900.000 900.00 

STA 81+98 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 700.000 700.00 900.000 900.00 
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STA 100+71 
65618 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 700.000 700.00 900.000 900.00 

STA 16+59.06 
65619 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 700.000 700.00 900.000 900.00 

STA 64+10.06 
65702 POLES, TYPE 2 EACH 6.000 880.000 5280.00 975.000 5850.00 880.000 5280.00 
65703 POLES, TYPE 3 EACH 4.000 1050.000 4200.00 1231.000 4924.00 1050.000 4200.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 7.000 260.000 1820.00 235.000 1645.00 260.000 1820.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 6.000 280.000 1680.00 250.000 1500.00 280.000 1680.00 
65802 TROMBONE ARMS, 15-FOOT EACH 5.000 620.000 3100.00 626.000 3130.00 620.000 3100.00 
65803 TROMBONE ARMS, 20-FOOT EACH 5.000 720.000 3600.00 750.000 3750.00 720.000 3600.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 14.000 90.000 1260.00 100.000 1400.00 90.000 1260.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 800.000 800.00 1000.000 1000.00 800.000 800.00 

US 10 AT SUNSET BLVD 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 960.000 960.00 1000.000 1000.00 960.000 960.00 

US 10 AT COUNTRY CLUB DRIVE 
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 1100.000 1100.00 1200.000 1200.00 1100.000 1100.00 

US 10 AT MAPLE BLUFF ROAD 
65903 LUMINAIRES, UTILITY, 150 WATTS EACH 4.000 230.000 920.00 300.000 1200.00 250.000 1000.00 
65926 LUMINAIRE ARMS, SINGLE MEMBER, EACH 4.000 150.000 600.00 180.000 720.00 150.000 600.00 
66501 SAWING EXISTING PAVEMENT L.F. 2170.000 0.900 1953.00 0.500 1085.00 0.850 1844.50 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 30198.000 1.900 57376.20 1.900 57376.20 2.540 76702.92 
90004 MISC LS 1.000 1650.000 1650.00 2000.000 2000.00 1650.000 1650.00 

90004A SALVAGE TRAFFIC SIGNALS 
AT SUNSET BLVD. 

90004 MISC LS 1.000 1650.000 1650.00 2000.000 2000.00 1650.000 1650.00 
90004B SALVAGE TRAFFIC SIGNALS 
AT COUNTRY CLUB DRIVE 

90004 MISC LS 1.000 1650.000 1650.00 2000.000 2000.00 1650.000 1650.00 
90004C SALVAGE TRAFFIC SIGNALS 
AT MAPLE BLUFF ROAD 

90004 MISC LS 1.000 800.000 800.00 1400.000 1400.00 800.000 800.00 
90004D REMOVE EXISTING SIGNAL 
RELATED ITEMS, USH 10 AT SUNSE 

90004 MISC LS 1.000 800.000 800.00 1400.000 1400.00 800.000 800.00 
90004E REMOVE EXISTING SIGNAL 
RELATED ITEMS,US 10 @ COUNTRY 

90004 MISC LS 1.000 800.000 800.00 1400.000 1400.00 800.000 800.00 
90004F REMOVE EXISTING SIGNAL 
RELATED ITEMS,USH 10 AT MAPLE 

90005 MISC EACH 2.000 2700.000 5400.00 850.000 1700.00 2700.000 5400.00 
90005A BORE 2-INCH WATER SERVI 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 194 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311028 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 16.000 230.000 3680.00 262.000 4192.00 230.000 3680.00 

90005AA TRAFFIC SIGNAL FACES 3 
VERTICAL W/ STATE-FURNISHED LE 

90005 MISC EACH 8.000 300.000 2400.00 300.000 2400.00 300.000 2400.00 
90005B ABANDON WATER MAIN 

90005 MISC EACH 8.000 290.000 2320.00 340.000 2720.00 290.000 2320.00 
90005BB TRAFFIC SIGNAL FACES 5 
VERTICAL W/ STATE-FURNISHED LE 

90005 MISC EACH 14.000 170.000 2380.00 370.000 5180.00 170.000 2380.00 
90005C INSTALLING LIGHTING UNI 
SINGLE ARM POLE 

90005 MISC EACH 9.000 230.000 2070.00 262.000 2358.00 230.000 2070.00 
90005CC TRAFFIC SIGNAL FACES 3 
HORIZONTAL W/ STATE-FURNISHED 

90005 MISC EACH 37.000 190.000 7030.00 470.000 17390.00 190.000 7030.00 
90005D INSTALLING LIGHTING UNI 
TWIN ARM POLE 

90005 MISC EACH 1.000 290.000 290.00 340.000 340.00 290.000 290.00 
90005DD TRAFFIC SIGNAL FACES 5 
HORIZONTAL W/ STATE-FURNISHED 

90005 MISC EACH 3.000 3000.000 9000.00 2500.000 7500.00 3000.000 9000.00 
90005E LIGHTING CONTROL CABINE 

90005 MISC EACH 14.000 300.000 4200.00 165.000 2310.00 500.000 7000.00 
90005EE PEDESTRIAN SIGNAL FACE 
WITH STATE-FURNISHED LED MODUL 

90005 MISC EACH 23.000 90.000 2070.00 90.000 2070.00 90.000 2070.00 
90005F REMOVING PULL BOXES 

90005 MISC EACH 5.000 175.000 875.00 100.000 500.00 100.000 500.00 
90005FF INSTALL BOULDERS 

90005 MISC EACH 4.000 100.000 400.00 90.000 360.00 500.000 2000.00 
90005G RESEARCH, RECOVER, PERP 
AND REMONUMENT EXISTING PROPER 

90005 MISC EACH 2.000 900.000 1800.00 650.000 1300.00 900.000 1800.00 
90005GG ELECTRICAL SERVICE, ME 

90005 MISC EACH 4.000 1115.000 4460.00 1250.000 5000.00 1115.000 4460.00 
90005H GATE VALVE WITH WATER M 
8-INCH 

90005 MISC EACH 2.000 3600.000 7200.00 1980.000 3960.00 1800.000 3600.00 
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90005J BUTTERFLY VALVE WITH WA 
MANHOLE, 16-INCH 

90005 MISC EACH 3.000 3360.000 10080.00 3460.000 10380.00 3360.000 10080.00 
90005K BUTTERFLY VALVE WITH WA 
MANHOLE, 24-INCH 

90005 MISC EACH 3.000 2800.000 8400.00 2650.000 7950.00 2800.000 8400.00 
90005L FIRE HYDRANTS 

90005 MISC EACH 9.000 340.000 3060.00 430.000 3870.00 340.000 3060.00 
90005M CORPORATION STOPS 

90005 MISC EACH 8.000 350.000 2800.00 580.000 4640.00 350.000 2800.00 
90005N WATER SERVICE MANHOLE, 
VALVE 

90005 MISC EACH 1.000 360.000 360.00 620.000 620.00 360.000 360.00 
90005P WATER SERVICE MANHOLE, 
VALVE 

90005 MISC EACH 8.000 950.000 7600.00 685.000 5480.00 950.000 7600.00 
90005Q CONNECT EXISTING WATER 

90005 MISC EACH 4.000 195.000 780.00 145.000 580.00 195.000 780.00 
90005R CONNECT EXISTING WATER 

90005 MISC EACH 2.000 600.000 1200.00 485.000 970.00 600.000 1200.00 
90005S REMOVING FIRE HYDRANTS 

90005 MISC EACH 8.000 50.000 400.00 135.000 1080.00 50.000 400.00 
90005T WYE, 4-INCH 

90005 MISC EACH 2.000 100.000 200.00 165.000 330.00 100.000 200.00 
90005U WYE, 6-INCH 

90005 MISC EACH 9.000 120.000 1080.00 95.000 855.00 120.000 1080.00 
90005V CONNECTING EXISTING SAN 
SERVICE 

90005 MISC EACH 5.000 500.000 2500.00 545.000 2725.00 500.000 2500.00 
90005W CONNECTING EXISTING SAN 
SEWER OR MANHOLE 

90005 MISC EACH 8.000 200.000 1600.00 100.000 800.00 200.000 1600.00 
90005X TREE ROOT REMOVAL 

90005 MISC EACH 33.000 80.000 2640.00 95.000 3135.00 84.000 2772.00 
90005Y TUBULAR STEEL SIGN POST 

90005 MISC EACH 1.000 650.000 650.00 1000.000 1000.00 1500.000 1500.00 
90005Z CANTILEVER SIGN SUPPORT 
BASE 

90008 MISC DAY 42.000 100.000 4200.00 100.000 4200.00 100.000 4200.00 
90008A PORTABLE CHANGEABLE MES 

90030 MISC L.F. 1550.000 12.000 18600.00 11.000 17050.00 12.000 18600.00 
90030A REMOVING STORM SEWER PI 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 196 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311028 

12-INCH AND SMALLER 
90030 MISC L.F. 30.000 14.000 420.00 20.000 600.00 14.000 420.00 

90030B REMOVING STORM SEWER PI 
18-INCH 

90030 MISC L.F. 606.000 14.000 8484.00 10.000 6060.00 14.000 8484.00 
90030C REMOVING STORM SEWER PI 
24-INCH 

90030 MISC L.F. 73.600 28.000 2060.80 30.000 2208.00 28.000 2060.80 
90030D WATER MAIN, 6-INCH 

90030 MISC L.F. 372.200 28.500 10607.70 32.000 11910.40 28.500 10607.70 
90030E WATER MAIN, 8-INCH 

90030 MISC L.F. 58.000 37.000 2146.00 42.000 2436.00 37.000 2146.00 
90030F WATER MAIN, 16-INCH 

90030 MISC L.F. 1040.600 55.000 57233.00 59.000 61395.40 55.000 57233.00 
90030G WATER MAIN, 24-INCH 

90030 MISC L.F. 24.000 20.000 480.00 16.000 384.00 20.000 480.00 
90030H WATER SERVICE, 1-INCH 

90030 MISC L.F. 275.000 22.500 6187.50 17.000 4675.00 22.500 6187.50 
90030J WATER SERVICE, 2-INCH 

90030 MISC L.F. 829.000 6.000 4974.00 7.500 6217.50 6.000 4974.00 
90030K CASING PIPE, 4-INCH 

90030 MISC L.F. 749.200 17.000 12736.40 23.000 17231.60 17.000 12736.40 
90030L SANITARY SEWER, 8-INCH 

90030 MISC L.F. 493.600 19.000 9378.40 25.500 12586.80 19.000 9378.40 
90030M SANITARY SEWER, 10-INCH 

90030 MISC L.F. 282.800 21.000 5938.80 16.500 4666.20 21.000 5938.80 
90030N SANITARY SEWER SERVICE 
CLEANOUT, 4-INCH 

90030 MISC L.F. 38.000 30.000 1140.00 18.700 710.60 30.000 1140.00 
90030P SANITARY SEWER SERVICE 
CLEANOUT, 6-INCH 

90030 MISC L.F. 909.000 9.000 8181.00 10.000 9090.00 9.000 8181.00 
90030Q GROUT PIPES 

90030 MISC L.F. 80.000 8.000 640.00 7.000 560.00 8.000 640.00 
90030R TOP INSULATION 

90030 MISC L.F. 1660.000 7.060 11719.60 13.090 21729.40 10.000 16600.00 
90030S CONCRETE CURB, 12-INCH 

90030 MISC L.F. 830.000 7.360 6108.80 13.090 10864.70 13.000 10790.00 
90030T CONCRETE CURB AND GUTTE 

90031 MISC S.F. 3536.000 21.840 77226.24 20.350 71957.60 30.600 108201.60 
90031A CONCRETE PAVEMENT, PART 
REPAIR, SURFACE REPAIR 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 197 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311028 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90031 MISC S.F. 292.000 18.500 5402.00 21.000 6132.00 22.500 6570.00 

90031B MODULAR BLOCK GRAVITY W 
90031 MISC S.F. 2545.000 5.160 13132.20 6.500 16542.50 7.500 19087.50 

90031C CONCRETE LOADING ZONE, 
90031 MISC S.F. 28.000 3.430 96.04 3.990 111.72 3.000 84.00 

90031D CONCRETE SIDEWALK, 6-IN 
SPECIAL 

90033 MISC S.Y. 9549.000 0.400 3819.60 0.500 4774.50 0.800 7639.20 
90033A PREPERATIONS FOR LAWN T 

90036 MISC LB. 10177.000 3.800 38672.60 2.000 20354.00 3.800 38672.60 
90036A WATER MAIN FITTINGS 

90048 MISC V.F. 60.290 200.000 12058.00 217.000 13082.93 200.000 12058.00 
90048A, SANITARY MANHOLE WITH 
STANDARD, 4.0 FT 

90365 QMP, BASE COURSES TON 12692.000 0.250 3173.00 0.350 4442.20 0.250 3173.00 
90413 QMP, URBAN CONCRETE DAY 61.000 474.000 28914.00 474.000 28914.00 750.000 45750.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 3600.000 1.000 3600.00 1.000 3600.00 1.000 3600.00 
90545 CONCRETE COLLAR EACH 6.000 200.000 1200.00 150.000 900.00 200.000 1200.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 35.000 140.00 40.000 160.00 32.500 130.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 250.000 4.000 1000.00 4.000 1000.00 4.000 1000.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1000.000 1.000 1000.00 1.000 1000.00 3.000 3000.00 

PROPOSAL TOTAL....... 2612031.42 2703272.85 3299962.14 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 198 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311029 

STATE PROJECT(S): 6673-03-72 LOCATION 37/MARATHON COUNTY 
CARDINAL LN BRIDGE, SODA CREEK CROSSING 
TOWN RD 
MARATHON 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: HOEPPNER BUILDING CORPORATION 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
20104 GRUBBING STA. 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 8000.000 8000.00 6900.000 6900.00 12000.000 12000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 220.000 6.000 1320.00 6.000 1320.00 6.000 1320.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5250.000 5250.00 8500.000 8500.00 3500.000 3500.00 

B-37-368 
20801 BORROW EXCAVATION C.Y. 122.000 11.500 1403.00 11.500 1403.00 11.500 1403.00 
21001 STRUCTURE BACKFILL C.Y. 440.000 11.500 5060.00 11.500 5060.00 10.000 4400.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 384.000 14.500 5568.00 14.500 5568.00 14.500 5568.00 
41101 ASPHALTIC SURFACE TON 85.000 72.320 6147.20 72.320 6147.20 72.320 6147.20 
50201 CONCRETE MASONRY, BRIDGES C.Y. 140.000 340.000 47600.00 331.790 46450.60 375.000 52500.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 94.000 2.500 235.00 3.500 329.00 4.000 376.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6220.000 0.630 3918.60 0.510 3172.20 0.600 3732.00 
50511 COATED HIGH STR BAR STL REINF, LB. 7660.000 0.700 5362.00 0.670 5132.20 0.750 5745.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 320.000 19.000 6080.00 16.000 5120.00 16.000 5120.00 
51130 PILE POINTS EACH 16.000 95.000 1520.00 79.120 1265.92 75.000 1200.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4750.000 4750.00 3000.000 3000.00 4000.000 4000.00 

B-37-368 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 25.000 450.00 34.670 624.06 35.000 630.00 
60602 HEAVY RIPRAP C.Y. 80.000 35.000 2800.00 56.670 4533.60 42.000 3360.00 
61910 MOBILIZATION LS 1.000 12335.000 12335.00 15000.000 15000.00 19000.000 19000.00 
62501 TOPSOIL S.Y. 870.000 1.950 1696.50 1.950 1696.50 1.950 1696.50 
62702 MULCHING S.Y. 1415.000 0.250 353.75 0.250 353.75 0.250 353.75 
62815 SILT FENCE, DELIVERED L.F. 750.000 1.000 750.00 1.000 750.00 1.000 750.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 199 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311029 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62816 SILT FENCE, INSTALLED L.F. 750.000 1.000 750.00 1.000 750.00 1.000 750.00 
62817 SILT FENCE MAINTENANCE L.F. 1500.000 0.050 75.00 0.050 75.00 0.050 75.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 450.000 450.00 450.000 450.00 450.000 450.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.900 285.00 1.900 285.00 1.900 285.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.900 285.00 1.900 285.00 1.900 285.00 
62860 TURBIDITY BARRIERS S.Y. 130.000 22.000 2860.00 22.310 2900.30 15.000 1950.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 5.000 300.00 5.000 300.00 5.000 300.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 5.000 300.00 5.000 300.00 5.000 300.00 
62905 FERTILIZER, TYPE B CWT. 1.000 75.000 75.00 75.000 75.00 75.000 75.00 
63003 SEEDING, TEMPORARY LB. 38.000 3.500 133.00 3.500 133.00 3.500 133.00 
63009 SEEDING, MIXTURE NO. 20 LB. 39.000 6.850 267.15 6.850 267.15 6.850 267.15 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 30.000 120.00 30.000 120.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 15.800 189.60 15.800 189.60 
64202 FIELD OFFICE, TYPE B LS 1.000 600.000 600.00 800.000 800.00 750.000 750.00 
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1162.000 1162.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 170.000 2.500 425.00 2.530 430.10 2.500 425.00 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 5.000 200.00 5.000 200.00 5.000 200.00 

PROPOSAL TOTAL....... 129760.20 131686.18 141318.20 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 200 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311029 

BIDDER NO 1: HOEPPNER BUILDING CORPORATION 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
20104 GRUBBING STA. 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4400.000 4400.00 10400.000 10400.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 220.000 6.000 1320.00 6.000 1320.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 14000.000 14000.00 7100.000 7100.00 0.000 0.00 

B-37-368 
20801 BORROW EXCAVATION C.Y. 122.000 11.500 1403.00 11.500 1403.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 440.000 11.500 5060.00 11.500 5060.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 384.000 14.500 5568.00 14.500 5568.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 85.000 72.320 6147.20 72.320 6147.20 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 140.000 360.000 50400.00 360.000 50400.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 94.000 3.000 282.00 2.500 235.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6220.000 0.580 3607.60 0.610 3794.20 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 7660.000 0.670 5132.20 0.720 5515.20 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 320.000 15.000 4800.00 24.000 7680.00 0.000 0.00 
51130 PILE POINTS EACH 16.000 71.000 1136.00 113.000 1808.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 4800.000 4800.00 0.000 0.00 

B-37-368 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 33.000 594.00 37.000 666.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 80.000 40.500 3240.00 40.500 3240.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 22007.830 22007.83 29500.000 29500.00 0.000 0.00 
62501 TOPSOIL S.Y. 870.000 1.950 1696.50 1.950 1696.50 0.000 0.00 
62702 MULCHING S.Y. 1415.000 0.120 169.80 0.120 169.80 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 750.000 1.000 750.00 1.000 750.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 750.000 1.000 750.00 1.000 750.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1500.000 0.010 15.00 0.010 15.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 400.000 400.00 400.000 400.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 15.000 15.00 15.000 15.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 150.000 1.000 150.00 1.000 150.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 201 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311029 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62860 TURBIDITY BARRIERS S.Y. 130.000 25.000 3250.00 25.000 3250.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 4.000 240.00 4.000 240.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 4.000 240.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 38.000 3.250 123.50 3.250 123.50 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 39.000 5.850 228.15 5.850 228.15 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 52.000 208.00 52.000 208.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 24.000 288.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 500.000 500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1161.920 1161.92 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 170.000 2.000 340.00 1.750 297.50 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 5.000 200.00 5.000 200.00 0.000 0.00 

PROPOSAL TOTAL....... 149811.78 156269.97 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 202 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311030 

STATE PROJECT(S): 6676-04-70 LOCATION 37/MARATHON COUNTY 
LESTER ST BRIDGE & APPS 
LOCAL RD 
MARATHON 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 116.000 348.00 50.000 150.00 116.000 348.00 
20104 GRUBBING STA. 3.000 116.000 348.00 50.000 150.00 116.000 348.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 4500.000 4500.00 8500.000 8500.00 

10+00 
20501 COMMON EXCAVATION C.Y. 540.000 6.000 3240.00 7.000 3780.00 6.000 3240.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2700.000 2700.00 3500.000 3500.00 5500.000 5500.00 

B-37-331 
21001 STRUCTURE BACKFILL C.Y. 198.000 10.500 2079.00 9.900 1960.20 10.500 2079.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 830.000 9.000 7470.00 8.400 6972.00 9.000 7470.00 
41101 ASPHALTIC SURFACE TON 134.000 64.550 8649.70 64.550 8649.70 64.550 8649.70 
50201 CONCRETE MASONRY, BRIDGES C.Y. 200.000 296.500 59300.00 310.000 62000.00 305.000 61000.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 186.000 3.500 651.00 3.000 558.00 2.500 465.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6460.000 0.460 2971.60 0.500 3230.00 0.580 3746.80 
50511 COATED HIGH STR BAR STL REINF, LB. 18120.000 0.560 10147.20 0.600 10872.00 0.600 10872.00 
50601 STRUCTURAL CARBON STEEL LB. 709.000 1.710 1212.39 2.000 1418.00 1.000 709.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 378.000 16.190 6119.82 15.000 5670.00 19.000 7182.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5500.000 5500.00 6000.000 6000.00 9050.000 9050.00 

B-37-331 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 35.240 775.28 30.000 660.00 25.000 550.00 
60602 HEAVY RIPRAP C.Y. 175.000 49.250 8618.75 38.250 6693.75 35.500 6212.50 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.400 31.750 4203.70 31.750 4203.70 31.750 4203.70 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 9.850 1231.25 9.850 1231.25 9.850 1231.25 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1785.000 7140.00 1785.000 7140.00 1785.000 7140.00 
61910 MOBILIZATION LS 1.000 14110.000 14110.00 15100.000 15100.00 15000.000 15000.00 
62401 WATER MGAL 12.000 50.000 600.00 30.000 360.00 50.000 600.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 203 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311030 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL S.Y. 925.000 1.400 1295.00 2.100 1942.50 1.400 1295.00 
62702 MULCHING S.Y. 1190.000 0.250 297.50 0.120 142.80 0.250 297.50 
62815 SILT FENCE, DELIVERED L.F. 785.000 1.000 785.00 1.000 785.00 1.000 785.00 
62816 SILT FENCE, INSTALLED L.F. 785.000 1.000 785.00 1.000 785.00 1.000 785.00 
62817 SILT FENCE MAINTENANCE L.F. 785.000 0.100 78.50 0.010 7.85 0.100 78.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 500.000 500.00 400.000 400.00 500.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 50.000 50.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 435.000 0.750 326.25 0.750 326.25 0.750 326.25 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 435.000 0.750 326.25 0.750 326.25 0.750 326.25 
62860 TURBIDITY BARRIERS S.Y. 170.000 20.590 3500.30 24.000 4080.00 22.000 3740.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 5.000 250.00 5.000 250.00 5.000 250.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 5.000 250.00 5.000 250.00 5.000 250.00 
62905 FERTILIZER, TYPE B CWT. 2.000 75.000 150.00 50.000 100.00 75.000 150.00 
63003 SEEDING, TEMPORARY LB. 33.000 3.500 115.50 2.500 82.50 3.500 115.50 
63009 SEEDING, MIXTURE NO. 20 LB. 33.000 6.850 226.05 5.750 189.75 6.850 226.05 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 30.000 120.00 52.000 208.00 35.000 140.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 15.000 180.00 24.000 288.00 18.000 216.00 
64201 FIELD OFFICE, TYPE A LS 1.000 800.000 800.00 750.000 750.00 1000.000 1000.00 
64301 TRAFFIC CONTROL LS 1.000 1055.000 1055.00 1364.000 1364.00 1055.000 1055.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 350.000 2.570 899.50 3.000 1050.00 1.800 630.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1137.000 0.750 852.75 0.500 568.50 0.750 852.75 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 765.000 765.00 

B-37-331 
65099 CONSTRUCTION STAKING, INITIAL L.F. 514.000 0.780 400.92 0.800 411.20 0.450 231.30 
66501 SAWING EXISTING PAVEMENT L.F. 46.000 3.750 172.50 4.000 184.00 3.750 172.50 

PROPOSAL TOTAL....... 166681.71 170640.20 178884.55 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 204 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311030 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 100.000 300.00 116.000 348.00 0.000 0.00 
20104 GRUBBING STA. 3.000 100.000 300.00 116.000 348.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 5100.000 5100.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 540.000 5.000 2700.00 6.000 3240.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 4800.000 4800.00 0.000 0.00 

B-37-331 
21001 STRUCTURE BACKFILL C.Y. 198.000 18.000 3564.00 10.500 2079.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 830.000 10.000 8300.00 9.000 7470.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 134.000 64.550 8649.70 64.550 8649.70 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 200.000 284.000 56800.00 285.000 57000.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 186.000 2.000 372.00 2.500 465.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6460.000 0.530 3423.80 0.530 3423.80 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 18120.000 0.560 10147.20 0.610 11053.20 0.000 0.00 
50601 STRUCTURAL CARBON STEEL LB. 709.000 2.000 1418.00 2.000 1418.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 378.000 16.000 6048.00 23.500 8883.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7800.000 7800.00 8200.000 8200.00 0.000 0.00 

B-37-331 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 34.000 748.00 34.650 762.30 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 175.000 43.000 7525.00 35.500 6212.50 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.400 28.000 3707.20 29.000 3839.60 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 12.800 1600.00 10.750 1343.75 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1750.000 7000.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 22956.640 22956.64 25350.000 25350.00 0.000 0.00 
62401 WATER MGAL 12.000 20.000 240.00 50.000 600.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 925.000 2.000 1850.00 1.400 1295.00 0.000 0.00 
62702 MULCHING S.Y. 1190.000 0.250 297.50 0.120 142.80 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 785.000 1.000 785.00 1.000 785.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 785.000 0.900 706.50 1.000 785.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 785.000 0.100 78.50 0.010 7.85 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 400.000 400.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 205 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311030 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 400.000 400.00 50.000 50.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 435.000 1.000 435.00 0.750 326.25 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 435.000 0.900 391.50 0.750 326.25 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 170.000 26.000 4420.00 24.000 4080.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 4.000 200.00 5.000 250.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 4.000 200.00 5.000 250.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 50.000 100.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 33.000 3.000 99.00 2.500 82.50 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 33.000 8.000 264.00 5.750 189.75 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 65.000 260.00 52.000 208.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 22.000 264.00 24.000 288.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 3000.000 3000.00 500.000 500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1055.000 1055.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 350.000 2.000 700.00 1.800 630.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1137.000 0.750 852.75 0.500 568.50 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 750.000 750.00 765.000 765.00 0.000 0.00 

B-37-331 
65099 CONSTRUCTION STAKING, INITIAL L.F. 514.000 1.750 899.50 0.450 231.30 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 46.000 6.000 276.00 3.750 172.50 0.000 0.00 

PROPOSAL TOTAL....... 181528.79 181574.55 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 206 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

STATE PROJECT(S): 6698-01-72 LOCATION 39/MARQUETTE COUNTY 
6739-02-71 MECAN RIVER CROSSING 

CTH J, LOCAL RD 
MARQUETTE 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: CONCRETE STRUCTURES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 9.000 45.000 405.00 230.000 2070.00 209.000 1881.00 
20104 GRUBBING STA. 9.000 45.000 405.00 265.000 2385.00 209.000 1881.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 10000.000 10000.00 10500.000 10500.00 

10+00, PROJECT 6698-01-72 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 10000.000 10000.00 9800.000 9800.00 

10+00, PROJECT 6739-02-71 
20501 COMMON EXCAVATION C.Y. 2233.000 5.940 13264.02 4.500 10048.50 5.250 11723.25 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3500.000 3500.00 3500.000 3500.00 

B-39-70 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 3500.000 3500.00 3500.000 3500.00 

B-39-66 
20651 COFFERDAMS, STRUCTURE LS 1.000 14000.000 14000.00 8250.000 8250.00 12900.000 12900.00 

B-39-70 
20652 COFFERDAMS, STRUCTURE LS 1.000 10000.000 10000.00 8000.000 8000.00 12100.000 12100.00 

B-39-66 
20801 BORROW EXCAVATION C.Y. 2321.000 4.580 10630.18 8.700 20192.70 9.150 21237.15 
21001 STRUCTURE BACKFILL C.Y. 390.000 13.000 5070.00 10.000 3900.00 19.090 7445.10 
21302 FINISHING ROADWAY, PROJECT LS 1.000 3390.000 3390.00 1640.000 1640.00 500.000 500.00 

6698-01-72 
21303 FINISHING ROADWAY, PROJECT LS 1.000 2685.000 2685.00 1640.000 1640.00 500.000 500.00 

6739-02-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1040.000 10.900 11336.00 13.000 13520.00 15.500 16120.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 71.000 2.250 159.75 5.000 355.00 2.250 159.75 
40301 QMP, ASPHALTIC MIXTURE TON 441.000 1.000 441.00 2.500 1102.50 1.000 441.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 27.000 219.000 5913.00 225.000 6075.00 219.000 5913.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 161.000 26.660 4292.26 45.000 7245.00 26.660 4292.26 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 207 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 280.000 27.260 7632.80 45.000 12600.00 27.260 7632.80 
41106 ASPHALTIC SURFACE, TEMPORARY TON 120.000 37.730 4527.60 54.000 6480.00 37.730 4527.60 
50201 CONCRETE MASONRY, BRIDGES C.Y. 332.000 318.000 105576.00 325.000 107900.00 340.750 113129.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 345.000 2.000 690.00 3.000 1035.00 2.300 793.50 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6440.000 0.500 3220.00 0.450 2898.00 0.480 3091.20 
50511 COATED HIGH STR BAR STL REINF, LB. 38660.000 0.530 20489.80 0.500 19330.00 0.500 19330.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1080.000 16.000 17280.00 16.000 17280.00 16.470 17787.60 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7000.000 7000.00 7500.000 7500.00 8920.000 8920.00 

B-39-66 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7300.000 7300.00 7500.000 7500.00 9100.000 9100.00 

B-39-70 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 31.000 1054.00 30.000 1020.00 36.450 1239.30 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 8100.000 8100.00 15000.000 15000.00 14700.000 14700.00 

10+10 PROJECT 6698-01-72 
60602 HEAVY RIPRAP C.Y. 510.000 32.000 16320.00 43.000 21930.00 69.690 35541.90 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.400 31.850 4216.94 29.000 3839.60 33.000 4369.20 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1775.000 7100.00 1848.000 7392.00 1936.000 7744.00 
61910 MOBILIZATION LS 1.000 27441.610 27441.61 24500.000 24500.00 15200.000 15200.00 
62505 SALVAGED TOPSOIL S.Y. 2375.000 1.900 4512.50 0.850 2018.75 0.950 2256.25 
62702 MULCHING S.Y. 8715.000 0.100 871.50 0.130 1132.95 0.180 1568.70 
62815 SILT FENCE, DELIVERED L.F. 1574.000 0.900 1416.60 0.610 960.14 1.200 1888.80 
62816 SILT FENCE, INSTALLED L.F. 1574.000 0.900 1416.60 0.940 1479.56 2.050 3226.70 
62817 SILT FENCE MAINTENANCE L.F. 3148.000 0.050 157.40 0.080 251.84 0.110 346.28 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 100.000 400.00 82.500 330.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 150.000 600.00 100.000 400.00 110.000 440.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1218.000 0.470 572.46 0.500 609.00 0.770 937.86 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1218.000 0.470 572.46 0.570 694.26 0.770 937.86 
62860 TURBIDITY BARRIERS S.Y. 140.000 27.500 3850.00 20.140 2819.60 28.600 4004.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 439.000 3.500 1536.50 3.770 1655.03 3.600 1580.40 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 439.000 3.500 1536.50 4.770 2094.03 3.600 1580.40 
62902 FERTILIZER, TYPE A CWT. 6.500 100.000 650.00 26.480 172.12 33.000 214.50 
62905 FERTILIZER, TYPE B CWT. 1.000 100.000 100.00 100.000 100.00 55.000 55.00 
63003 SEEDING, TEMPORARY LB. 90.000 3.250 292.50 2.610 234.90 4.400 396.00 
63009 SEEDING, MIXTURE NO. 20 LB. 100.000 4.350 435.00 4.880 488.00 4.400 440.00 
63013 SEEDING, MIXTURE NO. 60 LB. 15.000 12.500 187.50 18.000 270.00 22.000 330.00 
63311 TEMPORARY DELINEATORS EACH 40.000 9.000 360.00 7.000 280.00 7.000 280.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 46.000 368.00 48.000 384.00 55.000 440.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.500 444.00 17.820 427.68 24.200 580.80 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 208 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64201 FIELD OFFICE, TYPE A LS 1.000 1000.000 1000.00 1250.000 1250.00 1600.000 1600.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 296.000 296.00 296.000 296.00 

6698-01-72 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1800.000 1800.00 758.000 758.00 758.000 758.00 

6739-02-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 1020.000 0.500 510.00 0.220 224.40 0.220 224.40 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1200.000 0.400 480.00 1.520 1824.00 1.520 1824.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 480.000 0.200 96.00 0.370 177.60 0.370 177.60 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1080.000 0.250 270.00 0.050 54.00 0.050 54.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2040.000 0.450 918.00 0.760 1550.40 0.760 1550.40 
64502 GEOTEXTILE FABRIC, TYPE MS S.Y. 900.000 1.320 1188.00 3.500 3150.00 4.400 3960.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 915.000 2.000 1830.00 3.000 2745.00 2.660 2433.90 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.660 1056.00 0.660 1056.00 0.660 1056.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 360.000 1.000 360.00 0.350 126.00 0.350 126.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1108.000 0.300 332.40 0.250 277.00 0.250 277.00 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 760.000 1.100 836.00 0.800 608.00 0.800 608.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 20.000 2.500 50.00 5.000 100.00 5.000 100.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1454.000 0.850 1235.90 0.850 1235.90 0.450 654.30 
65050 CONSTRUCTION STAKING, CABC L.F. 1454.000 0.850 1235.90 0.850 1235.90 0.450 654.30 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 125.000 125.00 125.000 125.00 65.000 65.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1200.000 1200.00 1200.000 1200.00 850.000 850.00 

B-39-70 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 1050.000 1050.00 1050.000 1050.00 850.000 850.00 

B-39-66 
65099 CONSTRUCTION STAKING, INITIAL L.F. 1454.000 1.250 1817.50 1.250 1817.50 0.600 872.40 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 2.500 200.00 3.000 240.00 8.000 640.00 
90005 MISC EACH 2.000 2000.000 4000.00 1000.000 2000.00 5600.000 11200.00 

90005A TEMPORARY PORTAGE 

PROPOSAL TOTAL....... 377310.18 409600.86 440164.46 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 209 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: CONCRETE STRUCTURES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 9.000 190.000 1710.00 190.000 1710.00 0.000 0.00 
20104 GRUBBING STA. 9.000 190.000 1710.00 190.000 1710.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12800.000 12800.00 10000.000 10000.00 0.000 0.00 

10+00, PROJECT 6698-01-72 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 7800.000 7800.00 11000.000 11000.00 0.000 0.00 

10+00, PROJECT 6739-02-71 
20501 COMMON EXCAVATION C.Y. 2233.000 4.750 10606.75 4.750 10606.75 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2300.000 2300.00 10000.000 10000.00 0.000 0.00 

B-39-70 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2000.000 2000.00 12000.000 12000.00 0.000 0.00 

B-39-66 
20651 COFFERDAMS, STRUCTURE LS 1.000 23300.000 23300.00 9000.000 9000.00 0.000 0.00 

B-39-70 
20652 COFFERDAMS, STRUCTURE LS 1.000 15200.000 15200.00 7800.000 7800.00 0.000 0.00 

B-39-66 
20801 BORROW EXCAVATION C.Y. 2321.000 8.300 19264.30 8.300 19264.30 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 390.000 25.000 9750.00 10.000 3900.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 

6698-01-72 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 0.000 0.00 

6739-02-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1040.000 12.900 13416.00 12.900 13416.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 71.000 2.250 159.75 2.250 159.75 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 441.000 1.000 441.00 1.000 441.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 27.000 219.000 5913.00 219.000 5913.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 161.000 26.660 4292.26 26.660 4292.26 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 280.000 27.260 7632.80 27.260 7632.80 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 120.000 37.730 4527.60 37.730 4527.60 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 332.000 246.000 81672.00 450.000 149400.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 345.000 2.260 779.70 3.000 1035.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6440.000 0.510 3284.40 0.700 4508.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 38660.000 0.530 20489.80 0.850 32861.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 210 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1080.000 22.000 23760.00 16.000 17280.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7900.000 7900.00 6500.000 6500.00 0.000 0.00 

B-39-66 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7900.000 7900.00 6500.000 6500.00 0.000 0.00 

B-39-70 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 34.000 34.000 1156.00 35.000 1190.00 0.000 0.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 26600.000 26600.00 20000.000 20000.00 0.000 0.00 

10+10 PROJECT 6698-01-72 
60602 HEAVY RIPRAP C.Y. 510.000 105.500 53805.00 85.000 43350.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.400 29.000 3839.60 29.000 3839.60 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 1750.000 7000.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 34500.000 34500.00 30000.000 30000.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 2375.000 0.850 2018.75 0.850 2018.75 0.000 0.00 
62702 MULCHING S.Y. 8715.000 0.110 958.65 0.110 958.65 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1574.000 1.000 1574.00 1.000 1574.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1574.000 1.000 1574.00 1.000 1574.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 3148.000 0.010 31.48 0.010 31.48 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 300.000 1200.00 300.000 1200.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 25.000 100.00 25.000 100.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 1218.000 0.600 730.80 0.600 730.80 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 1218.000 0.600 730.80 0.600 730.80 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 140.000 23.000 3220.00 23.000 3220.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 439.000 3.100 1360.90 3.100 1360.90 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 439.000 3.100 1360.90 3.100 1360.90 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 6.500 26.000 169.00 26.000 169.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 26.000 26.00 26.000 26.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 90.000 2.250 202.50 2.250 202.50 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 100.000 4.250 425.00 4.250 425.00 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 LB. 15.000 18.250 273.75 18.250 273.75 0.000 0.00 
63311 TEMPORARY DELINEATORS EACH 40.000 12.500 500.00 7.000 280.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 48.000 384.00 48.000 384.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 19.750 474.00 19.750 474.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 296.000 296.00 296.000 296.00 0.000 0.00 

6698-01-72 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 758.000 758.00 758.000 758.00 0.000 0.00 

6739-02-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 1020.000 0.220 224.40 0.220 224.40 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 211 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311031 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1200.000 1.520 1824.00 1.520 1824.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 480.000 0.370 177.60 0.370 177.60 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1080.000 0.050 54.00 0.050 54.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2040.000 0.760 1550.40 0.760 1550.40 0.000 0.00 
64502 GEOTEXTILE FABRIC, TYPE MS S.Y. 900.000 4.000 3600.00 4.000 3600.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 915.000 2.500 2287.50 5.000 4575.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1600.000 0.660 1056.00 0.660 1056.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 360.000 0.350 126.00 0.350 126.00 0.000 0.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 1108.000 0.250 277.00 0.250 277.00 0.000 0.00 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 760.000 0.800 608.00 0.800 608.00 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 20.000 5.000 100.00 5.000 100.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1454.000 0.450 654.30 0.450 654.30 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 1454.000 0.450 654.30 0.450 654.30 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 65.000 65.00 65.000 65.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00 

B-39-70 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 850.000 850.00 850.000 850.00 0.000 0.00 

B-39-66 
65099 CONSTRUCTION STAKING, INITIAL L.F. 1454.000 0.600 872.40 0.600 872.40 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 80.000 4.000 320.00 3.000 240.00 0.000 0.00 
90005 MISC EACH 2.000 5200.000 10400.00 3000.000 6000.00 0.000 0.00 

90005A TEMPORARY PORTAGE 

PROPOSAL TOTAL....... 462929.39 501843.99 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 212 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

STATE PROJECT(S): 6744-01-71 LOCATION 39/MARQUETTE COUNTY 
4TH ST BRIDGE & APPS, WESTFIELD CREEK CROSSIN 
LOCAL RD 
MARQUETTE 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: CONCRETE STRUCTURES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 250.000 750.00 228.000 684.00 228.000 684.00 
20104 GRUBBING STA. 3.000 250.000 750.00 238.000 714.00 238.000 714.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5300.000 5300.00 12000.000 12000.00 16500.000 16500.00 

10+00 
20405 REMOVING CURB AND GUTTER L.F. 237.000 3.000 711.00 2.000 474.00 1.000 237.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 230.000 2.500 575.00 1.360 312.80 1.360 312.80 
20416 REMOVING INLETS EACH 3.000 165.000 495.00 110.000 330.00 110.000 330.00 
20501 COMMON EXCAVATION C.Y. 826.000 6.540 5402.04 3.840 3171.84 3.840 3171.84 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5600.000 5600.00 3500.000 3500.00 7400.000 7400.00 

B-39-68 
20901 GRANULAR BACKFILL C.Y. 40.000 23.000 920.00 20.120 804.80 20.120 804.80 
21001 STRUCTURE BACKFILL C.Y. 280.000 18.000 5040.00 10.000 2800.00 14.000 3920.00 
21301 FINISHING ROADWAY LS 1.000 2340.000 2340.00 1100.000 1100.00 1100.000 1100.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 690.000 12.450 8590.50 15.000 10350.00 15.000 10350.00 
30425 BREAKER RUN STONE C.Y. 330.000 11.550 3811.50 15.000 4950.00 15.000 4950.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 31.000 3.600 111.60 5.000 155.00 3.600 111.60 
40301 QMP, ASPHALTIC MIXTURE TON 290.000 1.000 290.00 2.500 725.00 1.000 290.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 17.000 219.000 3723.00 225.000 3825.00 219.000 3723.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 290.000 28.050 8134.50 38.900 11281.00 28.050 8134.50 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 22.000 32.000 704.00 32.000 704.00 32.000 704.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 192.000 366.000 70272.00 325.000 62400.00 398.000 76416.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 355.000 2.000 710.00 3.000 1065.00 2.500 887.50 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 300.000 83.000 24900.00 114.000 34200.00 104.000 31200.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5520.000 0.600 3312.00 0.500 2760.00 0.550 3036.00 
50511 COATED HIGH STR BAR STL REINF, LB. 22355.000 0.600 13413.00 0.600 13413.00 0.610 13636.55 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 27.000 270.00 50.000 500.00 95.000 950.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 337.000 1348.00 300.000 1200.00 333.000 1332.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 213 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

B-39-68 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1020.000 16.000 16320.00 18.000 18360.00 21.000 21420.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 6125.000 6125.00 5300.000 5300.00 

B-39-68 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 32.000 704.00 30.000 660.00 35.000 770.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 400.000 800.00 390.000 780.00 390.000 780.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 617.000 9.950 6139.15 9.950 6139.15 9.950 6139.15 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2060.000 2.900 5974.00 2.900 5974.00 2.900 5974.00 
60215 CONCRETE STEPS S.F. 10.000 35.000 350.00 35.000 350.00 35.000 350.00 
60602 HEAVY RIPRAP C.Y. 410.000 42.000 17220.00 35.000 14350.00 48.500 19885.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 122.000 33.000 4026.00 31.000 3782.00 31.000 3782.00 
61122 INLETS, TYPE 3 EACH 3.000 610.000 1830.00 740.000 2220.00 740.000 2220.00 
61167 INLET COVERS, TYPE H EACH 3.000 320.000 960.00 322.000 966.00 322.000 966.00 
61910 MOBILIZATION LS 1.000 14951.670 14951.67 25750.000 25750.00 26000.000 26000.00 
62203 ASPHALTIC FLUMES S.Y. 2.000 82.500 165.00 120.000 240.00 82.500 165.00 
62505 SALVAGED TOPSOIL S.Y. 900.000 1.800 1620.00 1.110 999.00 1.110 999.00 
62702 MULCHING S.Y. 1000.000 0.150 150.00 0.900 900.00 0.150 150.00 
62815 SILT FENCE, DELIVERED L.F. 90.000 1.000 90.00 1.500 135.00 1.000 90.00 
62816 SILT FENCE, INSTALLED L.F. 90.000 1.000 90.00 1.500 135.00 1.000 90.00 
62817 SILT FENCE MAINTENANCE L.F. 180.000 0.010 1.80 1.000 180.00 0.010 1.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 400.000 800.00 100.000 200.00 400.000 800.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 25.000 75.00 100.000 300.00 25.000 75.00 
62828 EROSION MAT, DELIVERED, CLASS S.Y. 120.000 1.000 120.00 1.000 120.00 1.000 120.00 
62829 EROSION MAT, INSTALLED, CLASS S.Y. 120.000 1.000 120.00 1.000 120.00 1.000 120.00 
62860 TURBIDITY BARRIERS S.Y. 460.000 21.500 9890.00 18.750 8625.00 21.500 9890.00 
62870 INLET PROTECTION, TYPE A EACH 3.000 85.000 255.00 100.000 300.00 85.000 255.00 
62872 INLET PROTECTION, TYPE C EACH 3.000 35.000 105.00 100.000 300.00 35.000 105.00 
62905 FERTILIZER, TYPE B CWT. 0.800 100.000 80.00 150.000 120.00 100.000 80.00 
63003 SEEDING, TEMPORARY LB. 3.000 15.000 45.00 50.000 150.00 15.000 45.00 
63009 SEEDING, MIXTURE NO. 20 LB. 5.000 20.000 100.00 50.000 250.00 20.000 100.00 
63011 SEEDING, MIXTURE NO. 40 LB. 20.000 10.000 200.00 13.750 275.00 10.000 200.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 2.000 56.000 112.00 49.220 98.44 56.000 112.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 6.000 27.000 162.00 17.990 107.94 27.000 162.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 1000.000 1000.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1225.000 1225.00 1700.000 1700.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 730.000 2.000 1460.00 3.000 2190.00 2.550 1861.50 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1400.000 0.560 784.00 0.560 784.00 0.560 784.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 480.000 1.500 720.00 1.500 720.00 1.500 720.00 
66501 SAWING EXISTING PAVEMENT L.F. 267.000 2.000 534.00 2.000 534.00 2.000 534.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 4.000 10.000 40.00 10.000 40.00 10.000 40.00 
90004 MISC LS 1.000 9000.000 9000.00 7600.000 7600.00 8200.000 8200.00 

90004A TUBULAR RAILING, TYPE F 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 214 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

STRUCTURE B-39-68 
90030 MISC L.F. 190.000 11.000 2090.00 8.110 1540.90 8.110 1540.90 

90030A REMOVING STORM SEWER 
90030 MISC L.F. 143.000 9.500 1358.50 4.000 572.00 5.000 715.00 

90030B REMOVING PIPE RAILING 
90030 MISC L.F. 144.500 111.000 16039.50 77.730 11231.99 76.000 10982.00 

90030C PEDESTRIAN RAILING 
90033 MISC S.Y. 670.000 0.400 268.00 1.240 830.80 0.400 268.00 

90033A PREPARATION FOR LAWN TY 
90465 PILE REDRIVING EACH 16.000 44.000 704.00 65.000 1040.00 333.000 5328.00 
90590 PIPE GRATES EACH 2.000 460.000 920.00 440.000 880.00 440.000 880.00 
90637 SAFETY FENCE L.F. 400.000 2.000 800.00 2.100 840.00 2.000 800.00 

PROPOSAL TOTAL....... 293346.76 303459.66 332894.94 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 215 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: CONCRETE STRUCTURES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 228.000 684.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 3.000 238.000 714.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00 

10+00 
20405 REMOVING CURB AND GUTTER L.F. 237.000 3.000 711.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 230.000 1.360 312.80 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 3.000 110.000 330.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 826.000 3.840 3171.84 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 17000.000 17000.00 0.000 0.00 0.000 0.00 

B-39-68 
20901 GRANULAR BACKFILL C.Y. 40.000 20.120 804.80 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 280.000 10.000 2800.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1100.000 1100.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 690.000 13.000 8970.00 0.000 0.00 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 330.000 11.000 3630.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 31.000 3.600 111.60 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 290.000 1.000 290.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 17.000 219.000 3723.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 290.000 28.050 8134.50 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 22.000 34.000 748.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 192.000 440.000 84480.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 355.000 3.000 1065.00 0.000 0.00 0.000 0.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 300.000 90.000 27000.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5520.000 0.650 3588.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 22355.000 0.850 19001.75 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 35.000 350.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 4.000 325.000 1300.00 0.000 0.00 0.000 0.00 

B-39-68 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1020.000 14.500 14790.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 

B-39-68 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 30.000 660.00 0.000 0.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 390.000 780.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 216 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 617.000 12.770 7879.09 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2060.000 3.770 7766.20 0.000 0.00 0.000 0.00 
60215 CONCRETE STEPS S.F. 10.000 28.000 280.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 410.000 35.000 14350.00 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 122.000 31.000 3782.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 3.000 740.000 2220.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 3.000 322.000 966.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 32550.000 32550.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 2.000 82.500 165.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 900.000 1.110 999.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 1000.000 0.900 900.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 90.000 1.500 135.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 90.000 1.500 135.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 180.000 1.000 180.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
62828 EROSION MAT, DELIVERED, CLASS S.Y. 120.000 1.000 120.00 0.000 0.00 0.000 0.00 
62829 EROSION MAT, INSTALLED, CLASS S.Y. 120.000 1.000 120.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 460.000 18.750 8625.00 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.800 150.000 120.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 3.000 50.000 150.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 5.000 50.000 250.00 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 20.000 13.750 275.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 2.000 49.220 98.44 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 6.000 17.990 107.94 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1224.320 1224.32 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 730.000 3.500 2555.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1400.000 0.560 784.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 480.000 1.500 720.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 267.000 3.000 801.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 4.000 10.000 40.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 

90004A TUBULAR RAILING, TYPE F 
STRUCTURE B-39-68 

90030 MISC L.F. 190.000 8.110 1540.90 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 217 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311032 

90030A REMOVING STORM SEWER 
90030 MISC L.F. 143.000 3.000 429.00 0.000 0.00 0.000 0.00 

90030B REMOVING PIPE RAILING 
90030 MISC L.F. 144.500 66.000 9537.00 0.000 0.00 0.000 0.00 

90030C PEDESTRIAN RAILING 
90033 MISC S.Y. 670.000 1.240 830.80 0.000 0.00 0.000 0.00 

90033A PREPARATION FOR LAWN TY 
90465 PILE REDRIVING EACH 16.000 200.000 3200.00 0.000 0.00 0.000 0.00 
90590 PIPE GRATES EACH 2.000 440.000 880.00 0.000 0.00 0.000 0.00 
90637 SAFETY FENCE L.F. 400.000 2.100 840.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 345905.98 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 218 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311033 

STATE PROJECT(S): 6772-00-70 LOCATION 49/PORTAGE COUNTY 
CTH D - USH 10, WAUPACA RIVER CROSSING 
CTH DD 
PORTAGE 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 300.000 1200.00 400.000 1600.00 300.000 1200.00 
20104 GRUBBING STA. 4.000 300.000 1200.00 400.000 1600.00 300.000 1200.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 16000.000 16000.00 7000.000 7000.00 8690.290 8690.29 

10+00 
20501 COMMON EXCAVATION C.Y. 93.000 8.000 744.00 5.000 465.00 8.000 744.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 3000.000 3000.00 3048.570 3048.57 

B-49-129 
20801 BORROW EXCAVATION C.Y. 2592.000 5.550 14385.60 6.000 15552.00 5.550 14385.60 
21001 STRUCTURE BACKFILL C.Y. 360.000 15.000 5400.00 16.000 5760.00 13.550 4878.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 491.000 17.430 8558.13 12.200 5990.20 17.830 8754.53 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 32.000 7.680 245.76 7.680 245.76 7.680 245.76 
40301 QMP, ASPHALTIC MIXTURE TON 285.000 1.970 561.45 1.970 561.45 1.970 561.45 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 18.000 125.000 2250.00 125.000 2250.00 125.000 2250.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 285.000 40.890 11653.65 40.890 11653.65 40.890 11653.65 
50201 CONCRETE MASONRY, BRIDGES C.Y. 149.000 325.000 48425.00 380.000 56620.00 408.670 60891.83 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 295.000 2.250 663.75 2.000 590.00 2.160 637.20 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 268.000 95.000 25460.00 90.000 24120.00 118.610 31787.48 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5640.000 0.500 2820.00 0.600 3384.00 0.520 2932.80 
50511 COATED HIGH STR BAR STL REINF, LB. 15470.000 0.550 8508.50 0.600 9282.00 0.620 9591.40 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 40.000 320.00 31.000 248.00 53.510 428.08 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 450.000 14.500 6525.00 16.000 7200.00 12.900 5805.00 
51130 PILE POINTS EACH 10.000 40.000 400.00 72.000 720.00 100.050 1000.50 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6500.000 6500.00 7000.000 7000.00 8725.270 8725.27 

B-49-129 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 30.000 660.00 27.000 594.00 35.830 788.26 
60602 HEAVY RIPRAP C.Y. 310.000 28.000 8680.00 31.000 9610.00 28.000 8680.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 219 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311033 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.000 3845.40 28.000 3712.80 29.000 3845.40 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 325.000 9.750 3168.75 12.800 4160.00 9.750 3168.75 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 10.000 75.000 750.00 65.000 650.00 75.000 750.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1700.000 6800.00 1800.000 7200.00 1700.000 6800.00 
61910 MOBILIZATION LS 1.000 11200.000 11200.00 15742.340 15742.34 12452.400 12452.40 
62505 SALVAGED TOPSOIL S.Y. 1580.000 2.000 3160.00 2.000 3160.00 2.000 3160.00 
62702 MULCHING S.Y. 3190.000 0.120 382.80 0.150 478.50 0.120 382.80 
62815 SILT FENCE, DELIVERED L.F. 340.000 1.000 340.00 1.200 408.00 1.000 340.00 
62816 SILT FENCE, INSTALLED L.F. 340.000 1.000 340.00 1.200 408.00 1.000 340.00 
62817 SILT FENCE MAINTENANCE L.F. 680.000 0.010 6.80 0.100 68.00 0.010 6.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 375.000 750.00 200.000 400.00 375.000 750.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 20.000 60.00 250.000 750.00 20.000 60.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 1.250 125.00 1.000 100.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 1.250 125.00 1.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 5.000 100.00 4.000 80.00 5.000 100.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 5.000 100.00 4.000 80.00 5.000 100.00 
62905 FERTILIZER, TYPE B CWT. 2.500 45.000 112.50 80.000 200.00 45.000 112.50 
63003 SEEDING, TEMPORARY LB. 35.000 3.250 113.75 3.250 113.75 3.250 113.75 
63009 SEEDING, MIXTURE NO. 20 LB. 70.000 4.950 346.50 6.850 479.50 4.950 346.50 
63015 SEEDING, BORROW PIT MIXTURE LB. 20.000 5.100 102.00 5.000 100.00 5.100 102.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 45.000 180.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 19.250 231.00 24.000 288.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 1000.000 1000.00 1608.960 1608.96 
64301 TRAFFIC CONTROL LS 1.000 1082.000 1082.00 1700.000 1700.00 1082.240 1082.24 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 520.000 2.250 1170.00 2.000 1040.00 2.250 1170.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1800.000 0.620 1116.00 0.620 1116.00 0.620 1116.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 381.000 0.800 304.80 1.600 609.60 0.450 171.45 
65050 CONSTRUCTION STAKING, CABC L.F. 381.000 0.800 304.80 1.600 609.60 0.450 171.45 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 700.000 700.00 1140.000 1140.00 

B-49-129 
65099 CONSTRUCTION STAKING, INITIAL L.F. 450.000 0.900 405.00 1.800 810.00 0.550 247.50 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.500 154.00 6.000 264.00 4.000 176.00 

PROPOSAL TOTAL....... 218863.94 222247.15 229882.17 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 220 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311033 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 300.000 1200.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 4.000 300.000 1200.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 10400.000 10400.00 0.000 0.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 93.000 8.000 744.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5200.000 5200.00 0.000 0.00 0.000 0.00 

B-49-129 
20801 BORROW EXCAVATION C.Y. 2592.000 5.550 14385.60 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 360.000 13.130 4726.80 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 491.000 17.430 8558.13 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 32.000 7.680 245.76 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 285.000 1.970 561.45 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 18.000 125.000 2250.00 0.000 0.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 285.000 40.890 11653.65 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 149.000 365.000 54385.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 295.000 2.430 716.85 0.000 0.00 0.000 0.00 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 268.000 123.000 32964.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5640.000 0.550 3102.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 15470.000 0.620 9591.40 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 100.000 800.00 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 450.000 23.000 10350.00 0.000 0.00 0.000 0.00 
51130 PILE POINTS EACH 10.000 128.000 1280.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7800.000 7800.00 0.000 0.00 0.000 0.00 

B-49-129 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 36.000 792.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 310.000 28.000 8680.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.600 29.000 3845.40 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 325.000 9.750 3168.75 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 10.000 75.000 750.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1700.000 6800.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 21300.000 21300.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 1580.000 2.000 3160.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 221 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311033 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62702 MULCHING S.Y. 3190.000 0.120 382.80 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 340.000 1.000 340.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 340.000 1.000 340.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 680.000 0.010 6.80 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 375.000 750.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 20.000 60.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 100.000 1.000 100.00 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 100.000 1.000 100.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.500 45.000 112.50 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 35.000 3.250 113.75 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 70.000 4.950 346.50 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 20.000 5.100 102.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1050.000 1050.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 520.000 2.250 1170.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1800.000 0.620 1116.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 381.000 0.450 171.45 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 381.000 0.450 171.45 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1140.000 1140.00 0.000 0.00 0.000 0.00 

B-49-129 
65099 CONSTRUCTION STAKING, INITIAL L.F. 450.000 0.550 247.50 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 44.000 3.000 132.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 240251.54 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 222 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311034 

STATE PROJECT(S): 6842-02-72 LOCATION 68/WAUPACA COUNTY 
CTH O - LOSS RD 
CTH X 
WAUPACA 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
BIDDER NO 3: MCC, INC. 
BIDDER NO 4: MICHELS CORPORATION 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
30413 PRODUCING AND STOCKPILING CABC TON 41400.000 3.250 134550.00 2.690 111366.00 3.300 136620.00 
40301 QMP, ASPHALTIC MIXTURE TON 9850.000 0.400 3940.00 0.400 3940.00 0.410 4038.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 562.000 100.000 56200.00 200.000 112400.00 100.000 56200.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 330.000 12.750 4207.50 12.750 4207.50 13.250 4372.50 
61910 MOBILIZATION LS 1.000 850.000 850.00 3150.000 3150.00 1600.000 1600.00 
90035 MISC TON 9850.000 15.000 147750.00 11.700 115245.00 15.300 150705.00 

90035B, PRODUCING ASPHALTIC CO 
PAVEMENT, TYPE E-1 

90035 MISC TON 41400.000 0.100 4140.00 0.150 6210.00 0.100 4140.00 
90035C, BASE COURSES QUALITY C 
(PRODUCTION ONLY) 

PROPOSAL TOTAL....... 351637.50 356518.50 357676.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 223 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311034 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
BIDDER NO 3: MCC, INC. 
BIDDER NO 4: MICHELS CORPORATION 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
30413 PRODUCING AND STOCKPILING CABC TON 41400.000 3.250 134550.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 9850.000 0.400 3940.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 562.000 100.000 56200.00 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 330.000 12.750 4207.50 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 8350.000 8350.00 0.000 0.00 0.000 0.00 
90035 MISC TON 9850.000 15.000 147750.00 0.000 0.00 0.000 0.00 

90035B, PRODUCING ASPHALTIC CO 
PAVEMENT, TYPE E-1 

90035 MISC TON 41400.000 0.100 4140.00 0.000 0.00 0.000 0.00 
90035C, BASE COURSES QUALITY C 
(PRODUCTION ONLY) 

PROPOSAL TOTAL....... 359137.50 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 224 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311035 

STATE PROJECT(S): 8456-03-71 LOCATION 57/SAWYER COUNTY 
8456-04-71 KENYON CREEK BRIDGE, COUDERAY RIVER BRIDGE, T 

TOWN RD 
SAWYER 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: VONASEK & SCHIEFFER, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 6.000 250.000 1500.00 200.000 1200.00 150.000 900.00 
20104 GRUBBING STA. 6.000 250.000 1500.00 200.000 1200.00 150.000 900.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4050.000 4050.00 3500.000 3500.00 5500.000 5500.00 

10+00, PROJECT 8456-03-71 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 7390.000 7390.00 5500.000 5500.00 11000.000 11000.00 

10+00, PROJECT 8456-04-71 
20501 COMMON EXCAVATION C.Y. 229.000 5.200 1190.80 6.250 1431.25 6.000 1374.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2975.000 2975.00 4500.000 4500.00 4500.000 4500.00 

B-57-67 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4800.000 4800.00 4800.000 4800.00 6500.000 6500.00 

B-57-68 
20801 BORROW EXCAVATION C.Y. 1012.000 6.380 6456.56 6.500 6578.00 7.000 7084.00 
21001 STRUCTURE BACKFILL C.Y. 452.000 6.880 3109.76 7.500 3390.00 11.500 5198.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8456-03-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8456-04-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 308.000 9.450 2910.60 11.500 3542.00 13.500 4158.00 
41101 ASPHALTIC SURFACE TON 280.000 67.210 18818.80 67.210 18818.80 67.210 18818.80 
50201 CONCRETE MASONRY, BRIDGES C.Y. 303.000 369.250 111882.75 312.000 94536.00 360.000 109080.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 333.000 2.110 702.63 2.450 815.85 2.500 832.50 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 28990.000 0.510 14784.90 0.570 16524.30 0.590 17104.10 
50511 COATED HIGH STR BAR STL REINF, LB. 12750.000 0.690 8797.50 0.680 8670.00 0.670 8542.50 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 200.000 21.170 4234.00 26.950 5390.00 20.000 4000.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 640.000 16.000 10240.00 20.270 12972.80 19.000 12160.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 225 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311035 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51130 PILE POINTS EACH 16.000 79.120 1265.92 125.000 2000.00 90.000 1440.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 4500.000 4500.00 4620.000 4620.00 

B-57-67 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 8100.000 8100.00 7450.000 7450.00 8120.000 8120.00 

B-57-68 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 24.000 35.050 841.20 35.000 840.00 25.000 600.00 
60602 HEAVY RIPRAP C.Y. 214.000 57.290 12260.06 32.000 6848.00 35.000 7490.00 
61910 MOBILIZATION LS 1.000 16500.000 16500.00 35500.000 35500.00 16000.000 16000.00 
62505 SALVAGED TOPSOIL S.Y. 2240.000 0.800 1792.00 1.500 3360.00 1.500 3360.00 
62702 MULCHING S.Y. 2700.000 0.190 513.00 0.190 513.00 0.120 324.00 
62815 SILT FENCE, DELIVERED L.F. 1472.000 0.710 1045.12 0.710 1045.12 1.000 1472.00 
62816 SILT FENCE, INSTALLED L.F. 1472.000 1.080 1589.76 1.080 1589.76 0.900 1324.80 
62817 SILT FENCE MAINTENANCE L.F. 2944.000 0.100 294.40 0.100 294.40 0.010 29.44 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 250.000 500.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 250.000 500.00 250.000 500.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 84.000 1.180 99.12 1.180 99.12 0.650 54.60 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 84.000 1.180 99.12 1.180 99.12 0.650 54.60 
62860 TURBIDITY BARRIERS S.Y. 305.000 19.130 5834.65 19.130 5834.65 24.000 7320.00 
62905 FERTILIZER, TYPE B CWT. 1.900 42.910 81.53 42.910 81.53 70.000 133.00 
63003 SEEDING, TEMPORARY LB. 20.000 5.000 100.00 5.000 100.00 2.900 58.00 
63009 SEEDING, MIXTURE NO. 20 LB. 74.000 5.140 380.36 5.140 380.36 4.500 333.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 49.990 399.92 49.990 399.92 50.000 400.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 20.000 480.00 20.000 480.00 24.000 576.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1200.000 1200.00 175.000 175.00 600.000 600.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2450.000 2450.00 2450.000 2450.00 2450.000 2450.00 

8456-03-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2510.000 2510.00 2510.000 2510.00 2510.000 2510.00 

8456-04-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 383.000 2.550 976.65 2.250 861.75 2.500 957.50 

PROPOSAL TOTAL....... 270156.11 272780.73 279678.84 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 226 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311035 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: VONASEK & SCHIEFFER, INC. 
BIDDER NO 6: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 6.000 200.000 1200.00 100.000 600.00 150.000 900.00 
20104 GRUBBING STA. 6.000 200.000 1200.00 100.000 600.00 150.000 900.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 15300.000 15300.00 4000.000 4000.00 

10+00, PROJECT 8456-03-71 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 5500.000 5500.00 8550.000 8550.00 4000.000 4000.00 

10+00, PROJECT 8456-04-71 
20501 COMMON EXCAVATION C.Y. 229.000 6.250 1431.25 5.000 1145.00 6.000 1374.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3800.000 3800.00 4320.000 4320.00 12000.000 12000.00 

B-57-67 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 4240.000 4240.00 5000.000 5000.00 

B-57-68 
20801 BORROW EXCAVATION C.Y. 1012.000 6.500 6578.00 8.000 8096.00 7.000 7084.00 
21001 STRUCTURE BACKFILL C.Y. 452.000 7.500 3390.00 11.500 5198.00 11.500 5198.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8456-03-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8456-04-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 308.000 11.500 3542.00 14.000 4312.00 13.500 4158.00 
41101 ASPHALTIC SURFACE TON 280.000 67.210 18818.80 67.210 18818.80 67.210 18818.80 
50201 CONCRETE MASONRY, BRIDGES C.Y. 303.000 355.000 107565.00 342.500 103777.50 400.000 121200.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 333.000 1.150 382.95 2.750 915.75 2.000 666.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 28990.000 0.470 13625.30 0.560 16234.40 0.500 14495.00 
50511 COATED HIGH STR BAR STL REINF, LB. 12750.000 0.550 7012.50 0.680 8670.00 0.600 7650.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 200.000 18.000 3600.00 35.500 7100.00 20.000 4000.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 640.000 15.250 9760.00 22.600 14464.00 16.000 10240.00 
51130 PILE POINTS EACH 16.000 80.000 1280.00 125.000 2000.00 66.000 1056.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4600.000 4600.00 6000.000 6000.00 5000.000 5000.00 

B-57-67 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7100.000 7100.00 9800.000 9800.00 10000.000 10000.00 

B-57-68 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 24.000 30.000 720.00 18.000 432.00 40.000 960.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 227 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311035 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60602 HEAVY RIPRAP C.Y. 214.000 32.000 6848.00 45.000 9630.00 44.000 9416.00 
61910 MOBILIZATION LS 1.000 54800.000 54800.00 21300.000 21300.00 37705.870 37705.87 
62505 SALVAGED TOPSOIL S.Y. 2240.000 1.500 3360.00 1.500 3360.00 1.500 3360.00 
62702 MULCHING S.Y. 2700.000 0.190 513.00 0.190 513.00 0.120 324.00 
62815 SILT FENCE, DELIVERED L.F. 1472.000 0.710 1045.12 1.000 1472.00 1.000 1472.00 
62816 SILT FENCE, INSTALLED L.F. 1472.000 1.080 1589.76 1.080 1589.76 0.900 1324.80 
62817 SILT FENCE MAINTENANCE L.F. 2944.000 0.100 294.40 0.100 294.40 0.010 29.44 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 250.000 500.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 250.000 500.00 250.000 500.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 84.000 1.180 99.12 1.180 99.12 0.650 54.60 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 84.000 1.180 99.12 1.180 99.12 0.650 54.60 
62860 TURBIDITY BARRIERS S.Y. 305.000 19.130 5834.65 19.130 5834.65 24.000 7320.00 
62905 FERTILIZER, TYPE B CWT. 1.900 42.910 81.53 42.910 81.53 70.000 133.00 
63003 SEEDING, TEMPORARY LB. 20.000 5.000 100.00 5.000 100.00 2.900 58.00 
63009 SEEDING, MIXTURE NO. 20 LB. 74.000 5.140 380.36 5.140 380.36 4.500 333.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 49.990 399.92 49.990 399.92 50.000 400.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 20.000 480.00 20.000 480.00 24.000 576.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 1250.000 1250.00 4000.000 4000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2450.000 2450.00 2800.000 2800.00 2800.000 2800.00 

8456-03-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2510.000 2510.00 2800.000 2800.00 2800.000 2800.00 

8456-04-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 383.000 2.250 861.75 2.500 957.50 2.000 766.00 

PROPOSAL TOTAL....... 292352.53 296014.81 313427.11 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 228 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311036 

STATE PROJECT(S): 9439-04-70 LOCATION 37/MARATHON COUNTY 
EAU CLAIRE RIVER BRIDGE & APPS 
CTH N 
MARATHON 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 300.000 300.00 100.000 100.00 100.000 100.00 
20104 GRUBBING STA. 1.000 300.000 300.00 100.000 100.00 100.000 100.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12000.000 12000.00 45500.000 45500.00 28600.000 28600.00 

10+00 
20411 REMOVING GUARDRAIL L.F. 400.000 1.250 500.00 1.250 500.00 1.250 500.00 
20501 COMMON EXCAVATION C.Y. 374.000 8.000 2992.00 6.000 2244.00 6.000 2244.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 8000.000 8000.00 12800.000 12800.00 

B-37-26 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 710.000 8.500 6035.00 9.550 6780.50 9.550 6780.50 
41101 ASPHALTIC SURFACE TON 256.000 63.340 16215.04 63.340 16215.04 63.340 16215.04 
50201 CONCRETE MASONRY, BRIDGES C.Y. 259.000 370.000 95830.00 295.000 76405.00 419.000 108521.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 192.000 14.000 2688.00 17.000 3264.00 25.000 4800.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 693.000 2.000 1386.00 2.250 1559.25 2.000 1386.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 840.000 75.780 63655.20 85.000 71400.00 94.000 78960.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5160.000 0.600 3096.00 0.450 2322.00 0.540 2786.40 
50511 COATED HIGH STR BAR STL REINF, LB. 43080.000 0.600 25848.00 0.500 21540.00 0.580 24986.40 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 22.000 31.000 682.00 60.000 1320.00 100.000 2200.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 10.000 270.000 2700.00 450.000 4500.00 316.000 3160.00 

B-37-26 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 16000.000 16000.00 18000.000 18000.00 

B-37-26 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 22.000 264.00 30.000 360.00 35.000 420.00 
60602 HEAVY RIPRAP C.Y. 235.000 48.000 11280.00 35.500 8342.50 35.500 8342.50 
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1.000 250.000 250.00 525.000 525.00 250.000 250.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 32.000 4224.00 29.000 3828.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 64.000 10.250 656.00 11.750 752.00 10.250 656.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 229 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311036 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1750.000 5250.00 1785.000 5355.00 1750.000 5250.00 
61910 MOBILIZATION LS 1.000 31769.270 31769.27 25900.000 25900.00 46000.000 46000.00 
62501 TOPSOIL S.Y. 270.000 4.500 1215.00 1.950 526.50 1.950 526.50 
62702 MULCHING S.Y. 475.000 0.120 57.00 0.300 142.50 0.120 57.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 12.500 250.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 12.500 250.00 5.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 745.000 1.000 745.00 1.000 745.00 1.000 745.00 
62816 SILT FENCE, INSTALLED L.F. 745.000 1.000 745.00 1.000 745.00 1.000 745.00 
62817 SILT FENCE MAINTENANCE L.F. 1490.000 0.010 14.90 0.100 149.00 0.010 14.90 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 450.000 450.00 500.000 500.00 450.000 450.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 15.000 15.00 125.000 125.00 15.000 15.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 205.000 0.750 153.75 1.900 389.50 0.750 153.75 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 205.000 0.950 194.75 1.900 389.50 0.950 194.75 
62905 FERTILIZER, TYPE B CWT. 0.500 100.000 50.00 100.000 50.00 100.000 50.00 
63003 SEEDING, TEMPORARY LB. 15.000 3.000 45.00 4.000 60.00 3.000 45.00 
63009 SEEDING, MIXTURE NO. 20 LB. 25.000 6.500 162.50 2.300 57.50 6.500 162.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 30.000 120.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 15.800 189.60 25.000 300.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 1500.000 1500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1700.000 1700.00 1055.000 1055.00 1055.000 1055.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 405.000 2.000 810.00 1.800 729.00 1.800 729.00 
66501 SAWING EXISTING PAVEMENT L.F. 90.000 2.500 225.00 3.750 337.50 3.750 337.50 

PROPOSAL TOTAL....... 312307.41 332018.89 383866.74 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 230 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311036 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 4: ZENITH TECH., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 75000.000 75000.00 0.000 0.00 0.000 0.00 

10+00 
20411 REMOVING GUARDRAIL L.F. 400.000 1.250 500.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 374.000 6.000 2244.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

B-37-26 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 710.000 9.550 6780.50 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 256.000 63.340 16215.04 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 259.000 450.000 116550.00 0.000 0.00 0.000 0.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 192.000 10.000 1920.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 693.000 1.000 693.00 0.000 0.00 0.000 0.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 840.000 76.000 63840.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5160.000 0.550 2838.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 43080.000 0.600 25848.00 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 22.000 52.000 1144.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 10.000 300.000 3000.00 0.000 0.00 0.000 0.00 

B-37-26 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 20425.000 20425.00 0.000 0.00 0.000 0.00 

B-37-26 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 235.000 35.500 8342.50 0.000 0.00 0.000 0.00 
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1.000 525.000 525.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 32.000 4224.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 64.000 11.750 752.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1785.000 5355.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 106500.000 106500.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 270.000 1.950 526.50 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 475.000 0.300 142.50 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 12.500 250.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 12.500 250.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 231 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311036 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62815 SILT FENCE, DELIVERED L.F. 745.000 1.000 745.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 745.000 1.000 745.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1490.000 0.100 149.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 125.000 125.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 205.000 1.900 389.50 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 205.000 1.900 389.50 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.500 100.000 50.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 15.000 4.000 60.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 25.000 2.300 57.50 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1055.000 1055.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 405.000 1.800 729.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 90.000 3.750 337.50 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 481197.04 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 232 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311037 

STATE PROJECT(S): 8769-02-71 LOCATION 57/SAWYER COUNTY 
8769-03-71 THORNAPPLE RIVER BR, BRUNET RIVER BR 

CTH W 
SAWYER 

TYPE OF WORK: 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: VONASEK & SCHIEFFER, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 22.000 146.000 3212.00 125.000 2750.00 150.000 3300.00 
20104 GRUBBING STA. 22.000 146.000 3212.00 125.000 2750.00 150.000 3300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12000.000 12000.00 8750.000 8750.00 6100.000 6100.00 

10+00, PROJECT 8769-02-71 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 5300.000 5300.00 5000.000 5000.00 

10+00, PROJECT 8769-03-71 
20411 REMOVING GUARDRAIL L.F. 270.000 2.000 540.00 1.550 418.50 1.500 405.00 
20501 COMMON EXCAVATION C.Y. 968.000 4.550 4404.40 7.800 7550.40 5.000 4840.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 3975.000 3975.00 5000.000 5000.00 

B-57-64 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 3700.000 3700.00 5500.000 5500.00 

B-57-65 
20801 BORROW EXCAVATION C.Y. 3954.000 5.880 23249.52 9.650 38156.10 6.350 25107.90 
21001 STRUCTURE BACKFILL C.Y. 640.000 6.300 4032.00 15.250 9760.00 10.750 6880.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8769-02-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8769-03-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1057.000 8.800 9301.60 15.000 15855.00 12.350 13053.95 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 75.000 6.000 450.00 6.000 450.00 6.000 450.00 
41101 ASPHALTIC SURFACE TON 689.000 58.840 40540.76 58.840 40540.76 58.840 40540.76 
50201 CONCRETE MASONRY, BRIDGES C.Y. 327.000 395.000 129165.00 357.000 116739.00 345.000 112815.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 515.000 3.000 1545.00 2.070 1066.05 2.000 1030.00 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 324.000 100.000 32400.00 96.000 31104.00 90.000 29160.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 31200.000 0.700 21840.00 0.550 17160.00 0.500 15600.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 233 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311037 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50511 COATED HIGH STR BAR STL REINF, LB. 15430.000 0.750 11572.50 0.730 11263.90 0.600 9258.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 50.000 400.00 35.240 281.92 30.000 240.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 600.000 1800.00 432.320 1296.96 530.000 1590.00 

B-57-64 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1065.000 22.000 23430.00 15.800 16827.00 18.000 19170.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 8000.000 8000.00 8000.000 8000.00 

B-57-64 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9000.000 9000.00 6500.000 6500.00 7000.000 7000.00 

B-57-65 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 26.000 35.000 910.00 34.390 894.14 36.000 936.00 
60601 RIPRAP C.Y. 344.000 54.600 18782.40 56.220 19339.68 51.000 17544.00 
60602 HEAVY RIPRAP C.Y. 384.000 47.000 18048.00 64.440 24744.96 47.000 18048.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 30.090 7943.76 30.090 7943.76 30.000 7920.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 150.000 10.580 1587.00 10.580 1587.00 10.250 1537.50 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1753.290 14026.32 1753.290 14026.32 1750.000 14000.00 
61910 MOBILIZATION LS 1.000 21672.000 21672.00 23775.000 23775.00 56158.610 56158.61 
62505 SALVAGED TOPSOIL S.Y. 4770.000 0.700 3339.00 0.910 4340.70 1.250 5962.50 
62702 MULCHING S.Y. 5450.000 0.120 654.00 0.120 654.00 0.150 817.50 
62815 SILT FENCE, DELIVERED L.F. 1425.000 0.740 1054.50 0.740 1054.50 1.000 1425.00 
62816 SILT FENCE, INSTALLED L.F. 1425.000 1.190 1695.75 1.190 1695.75 1.000 1425.00 
62817 SILT FENCE MAINTENANCE L.F. 2850.000 0.100 285.00 0.100 285.00 0.010 28.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 250.000 500.00 350.000 700.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 175.000 525.00 175.000 525.00 100.000 300.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 2575.000 0.490 1261.75 0.490 1261.75 0.500 1287.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 2575.000 0.520 1339.00 0.520 1339.00 0.500 1287.50 
62860 TURBIDITY BARRIERS S.Y. 260.000 19.900 5174.00 19.990 5197.40 23.000 5980.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 200.000 6.480 1296.00 6.480 1296.00 4.000 800.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 200.000 6.480 1296.00 6.480 1296.00 4.000 800.00 
62905 FERTILIZER, TYPE B CWT. 3.500 24.570 86.00 24.570 86.00 55.000 192.50 
63003 SEEDING, TEMPORARY LB. 41.000 5.000 205.00 5.000 205.00 3.250 133.25 
63009 SEEDING, MIXTURE NO. 20 LB. 147.000 5.140 755.58 5.140 755.58 4.500 661.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 49.220 393.76 49.220 393.76 50.000 400.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 19.160 459.84 19.160 459.84 24.000 576.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1000.000 1000.00 1200.000 1200.00 4000.000 4000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2249.000 2249.00 2249.000 2249.00 2249.000 2249.00 

8769-02-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2249.000 2249.00 2249.000 2249.00 2249.000 2249.00 

8769-03-71 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 234 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311037 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1184.000 2.600 3078.40 2.010 2379.84 2.000 2368.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 647.000 3.000 1941.00 2.510 1623.97 2.000 1294.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5092.000 0.580 2953.36 0.580 2953.36 0.580 2953.36 
66501 SAWING EXISTING PAVEMENT L.F. 91.000 4.000 364.00 5.000 455.00 4.000 364.00 

PROPOSAL TOTAL....... 474219.20 477960.90 478738.83 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 235 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311037 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 6: VONASEK & SCHIEFFER, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 22.000 150.000 3300.00 150.000 3300.00 150.000 3300.00 
20104 GRUBBING STA. 22.000 150.000 3300.00 150.000 3300.00 150.000 3300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 24600.000 24600.00 17800.000 17800.00 37000.000 37000.00 

10+00, PROJECT 8769-02-71 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 14200.000 14200.00 8100.000 8100.00 18000.000 18000.00 

10+00, PROJECT 8769-03-71 
20411 REMOVING GUARDRAIL L.F. 270.000 1.500 405.00 1.500 405.00 2.010 542.70 
20501 COMMON EXCAVATION C.Y. 968.000 5.000 4840.00 5.000 4840.00 5.000 4840.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 11500.000 11500.00 4300.000 4300.00 1700.000 1700.00 

B-57-64 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8200.000 8200.00 6900.000 6900.00 3060.000 3060.00 

B-57-65 
20801 BORROW EXCAVATION C.Y. 3954.000 6.350 25107.90 6.350 25107.90 7.000 27678.00 
21001 STRUCTURE BACKFILL C.Y. 640.000 10.750 6880.00 10.750 6880.00 10.500 6720.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 1000.000 1000.00 

8769-02-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

8769-03-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 1057.000 12.350 13053.95 12.350 13053.95 14.000 14798.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 75.000 6.000 450.00 6.000 450.00 6.000 450.00 
41101 ASPHALTIC SURFACE TON 689.000 58.840 40540.76 58.840 40540.76 58.840 40540.76 
50201 CONCRETE MASONRY, BRIDGES C.Y. 327.000 315.000 103005.00 358.000 117066.00 402.890 131745.03 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 515.000 1.150 592.25 2.500 1287.50 2.250 1158.75 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 324.000 88.500 28674.00 132.000 42768.00 113.770 36861.48 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 31200.000 0.510 15912.00 0.610 19032.00 0.510 15912.00 
50511 COATED HIGH STR BAR STL REINF, LB. 15430.000 0.600 9258.00 0.730 11263.90 0.570 8795.10 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 8.000 42.000 336.00 97.000 776.00 32.760 262.08 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 3.000 320.000 960.00 398.000 1194.00 496.650 1489.95 

B-57-64 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1065.000 16.750 17838.75 22.000 23430.00 23.700 25240.50 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 7200.000 7200.00 8800.000 8800.00 9756.000 9756.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 236 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311037 

B-57-64 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5900.000 5900.00 6800.000 6800.00 7927.000 7927.00 

B-57-65 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 26.000 32.000 832.00 36.000 936.00 18.000 468.00 
60601 RIPRAP C.Y. 344.000 51.000 17544.00 51.000 17544.00 55.700 19160.80 
60602 HEAVY RIPRAP C.Y. 384.000 73.000 28032.00 56.000 21504.00 40.500 15552.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 30.000 7920.00 30.000 7920.00 31.780 8389.92 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 150.000 10.250 1537.50 10.250 1537.50 10.150 1522.50 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 8.000 1750.000 14000.00 1750.000 14000.00 1750.000 14000.00 
61910 MOBILIZATION LS 1.000 51900.000 51900.00 44700.000 44700.00 33300.000 33300.00 
62505 SALVAGED TOPSOIL S.Y. 4770.000 1.250 5962.50 1.250 5962.50 1.500 7155.00 
62702 MULCHING S.Y. 5450.000 0.150 817.50 0.150 817.50 0.150 817.50 
62815 SILT FENCE, DELIVERED L.F. 1425.000 1.000 1425.00 1.000 1425.00 1.000 1425.00 
62816 SILT FENCE, INSTALLED L.F. 1425.000 1.000 1425.00 1.000 1425.00 1.000 1425.00 
62817 SILT FENCE MAINTENANCE L.F. 2850.000 0.010 28.50 0.010 28.50 0.100 285.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 350.000 700.00 350.000 700.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 100.000 300.00 150.000 450.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 2575.000 0.500 1287.50 0.500 1287.50 1.000 2575.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 2575.000 0.500 1287.50 0.500 1287.50 1.000 2575.00 
62860 TURBIDITY BARRIERS S.Y. 260.000 23.000 5980.00 23.000 5980.00 26.000 6760.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 200.000 4.000 800.00 4.000 800.00 6.750 1350.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 200.000 4.000 800.00 4.000 800.00 6.750 1350.00 
62905 FERTILIZER, TYPE B CWT. 3.500 55.000 192.50 55.000 192.50 26.000 91.00 
63003 SEEDING, TEMPORARY LB. 41.000 3.250 133.25 3.250 133.25 4.000 164.00 
63009 SEEDING, MIXTURE NO. 20 LB. 147.000 4.500 661.50 4.500 661.50 5.000 735.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 50.000 400.00 50.000 400.00 45.000 360.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 24.000 576.00 24.000 576.00 25.000 600.00 
64202 FIELD OFFICE, TYPE B LS 1.000 550.000 550.00 500.000 500.00 1220.000 1220.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2249.000 2249.00 2249.000 2249.00 3800.000 3800.00 

8769-02-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2249.000 2249.00 2249.000 2249.00 3800.000 3800.00 

8769-03-71 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1184.000 2.000 2368.00 2.000 2368.00 2.250 2664.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 647.000 2.500 1617.50 2.500 1617.50 2.250 1455.75 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5092.000 0.580 2953.36 0.280 1425.76 0.580 2953.36 
66501 SAWING EXISTING PAVEMENT L.F. 91.000 4.000 364.00 4.000 364.00 4.000 364.00 

PROPOSAL TOTAL....... 503946.72 510086.52 539645.18 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 237 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311038 

STATE PROJECT(S): 8358-01-71 LOCATION 04/BAYFIELD COUNTY 
IRON RIVER BRIDGE - TOWN TRIPP 
TOWN RD 
BAYFIELD 

TYPE OF WORK: 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 5: HOEPPNER BUILDING CORPORATION 
BIDDER NO 6: KRAEMER CONSTRUCTION, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 150.000 600.00 100.000 400.00 100.000 400.00 
20104 GRUBBING STA. 4.000 150.000 600.00 100.000 400.00 100.000 400.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 5000.000 5000.00 15200.000 15200.00 4000.000 4000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 333.000 3.000 999.00 5.000 1665.00 5.000 1665.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3700.000 3700.00 6500.000 6500.00 3000.000 3000.00 

B-04-100 
20650 COFFERDAMS LS 1.000 1.000 1.00 6200.000 6200.00 11000.000 11000.00 
20801 BORROW EXCAVATION C.Y. 802.000 5.000 4010.00 6.000 4812.00 6.000 4812.00 
21001 STRUCTURE BACKFILL C.Y. 550.000 8.000 4400.00 10.500 5775.00 10.500 5775.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 250.000 12.000 3000.00 10.450 2612.50 10.450 2612.50 
30425 BREAKER RUN STONE C.Y. 205.000 15.000 3075.00 8.500 1742.50 8.500 1742.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 145.000 330.000 47850.00 310.000 44950.00 400.000 58000.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 102.000 2.520 257.04 1.150 117.30 2.000 204.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6620.000 0.700 4634.00 0.580 3839.60 0.600 3972.00 
50511 COATED HIGH STR BAR STL REINF, LB. 7520.000 0.720 5414.40 0.710 5339.20 0.700 5264.00 
50601 STRUCTURAL CARBON STEEL LB. 580.000 1.770 1026.60 1.500 870.00 2.500 1450.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 560.000 25.000 14000.00 17.750 9940.00 17.000 9520.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4600.000 4600.00 4100.000 4100.00 6000.000 6000.00 

B-4-100 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 37.000 740.00 30.000 600.00 24.000 480.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 46.000 18.000 828.00 20.000 920.00 20.000 920.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 250.000 500.00 140.000 280.00 140.000 280.00 
60602 HEAVY RIPRAP C.Y. 160.000 45.000 7200.00 37.000 5920.00 52.000 8320.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 238 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311038 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 21700.000 21700.00 18500.000 18500.00 10497.750 10497.75 
62505 SALVAGED TOPSOIL S.Y. 1500.000 0.550 825.00 1.500 2250.00 1.500 2250.00 
62702 MULCHING S.Y. 2375.000 0.230 546.25 0.150 356.25 0.150 356.25 
62811 EROSION BALES, DELIVERED EACH 25.000 9.410 235.25 5.000 125.00 5.000 125.00 
62812 EROSION BALES, INSTALLED EACH 25.000 9.410 235.25 5.000 125.00 5.000 125.00 
62815 SILT FENCE, DELIVERED L.F. 680.000 1.150 782.00 1.000 680.00 1.000 680.00 
62816 SILT FENCE, INSTALLED L.F. 680.000 1.150 782.00 1.000 680.00 1.000 680.00 
62817 SILT FENCE MAINTENANCE L.F. 680.000 0.080 54.40 0.010 6.80 0.010 6.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 250.000 500.00 350.000 700.00 350.000 700.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 330.000 1.180 389.40 0.650 214.50 0.650 214.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 330.000 1.180 389.40 0.650 214.50 0.650 214.50 
62905 FERTILIZER, TYPE B CWT. 3.000 100.000 300.00 75.000 225.00 75.000 225.00 
63003 SEEDING, TEMPORARY LB. 45.000 5.410 243.45 3.500 157.50 3.500 157.50 
63008 SEEDING, MIXTURE NO. 10 LB. 30.000 6.740 202.20 4.100 123.00 4.100 123.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 15.000 10.000 150.00 0.010 0.15 0.010 0.15 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 49.000 196.00 50.000 200.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.540 258.48 24.000 288.00 24.000 288.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 500.000 500.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 2469.000 2469.00 2469.000 2469.00 2469.000 2469.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 320.000 1.000 320.00 2.500 800.00 2.000 640.00 

PROPOSAL TOTAL....... 144263.12 151397.80 154369.45 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 239 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311038 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 5: HOEPPNER BUILDING CORPORATION 
BIDDER NO 6: KRAEMER CONSTRUCTION, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 100.000 400.00 100.000 400.00 200.000 800.00 
20104 GRUBBING STA. 4.000 100.000 400.00 100.000 400.00 200.000 800.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 9200.000 9200.00 11506.000 11506.00 22400.000 22400.00 

10+00 
20501 COMMON EXCAVATION C.Y. 333.000 5.000 1665.00 5.000 1665.00 6.250 2081.25 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4500.000 4500.00 2544.000 2544.00 13600.000 13600.00 

B-04-100 
20650 COFFERDAMS LS 1.000 8200.000 8200.00 11400.000 11400.00 6000.000 6000.00 
20801 BORROW EXCAVATION C.Y. 802.000 6.000 4812.00 6.000 4812.00 9.250 7418.50 
21001 STRUCTURE BACKFILL C.Y. 550.000 10.500 5775.00 10.500 5775.00 10.250 5637.50 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 250.000 10.450 2612.50 10.450 2612.50 13.500 3375.00 
30425 BREAKER RUN STONE C.Y. 205.000 8.500 1742.50 8.500 1742.50 13.500 2767.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 145.000 397.000 57565.00 392.000 56840.00 375.000 54375.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 102.000 3.200 326.40 3.250 331.50 3.000 306.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6620.000 0.620 4104.40 0.780 5163.60 0.650 4303.00 
50511 COATED HIGH STR BAR STL REINF, LB. 7520.000 0.800 6016.00 0.830 6241.60 0.750 5640.00 
50601 STRUCTURAL CARBON STEEL LB. 580.000 2.660 1542.80 2.000 1160.00 2.000 1160.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 560.000 19.000 10640.00 19.000 10640.00 16.000 8960.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 5288.000 5288.00 4700.000 4700.00 

B-4-100 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 37.150 743.00 3.250 65.00 40.000 800.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 46.000 20.000 920.00 20.000 920.00 24.000 1104.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 140.000 280.00 140.000 280.00 110.000 220.00 
60602 HEAVY RIPRAP C.Y. 160.000 69.600 11136.00 32.000 5120.00 32.000 5120.00 
61910 MOBILIZATION LS 1.000 8500.000 8500.00 12000.000 12000.00 9000.000 9000.00 
62505 SALVAGED TOPSOIL S.Y. 1500.000 1.500 2250.00 1.500 2250.00 1.500 2250.00 
62702 MULCHING S.Y. 2375.000 0.150 356.25 0.150 356.25 0.120 285.00 
62811 EROSION BALES, DELIVERED EACH 25.000 5.000 125.00 5.000 125.00 5.000 125.00 
62812 EROSION BALES, INSTALLED EACH 25.000 5.000 125.00 5.000 125.00 5.000 125.00 
62815 SILT FENCE, DELIVERED L.F. 680.000 1.000 680.00 1.000 680.00 1.000 680.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 240 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311038 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62816 SILT FENCE, INSTALLED L.F. 680.000 1.000 680.00 1.000 680.00 1.000 680.00 
62817 SILT FENCE MAINTENANCE L.F. 680.000 0.010 6.80 0.010 6.80 0.100 68.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 350.000 700.00 350.000 700.00 50.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 50.000 50.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 330.000 0.650 214.50 0.650 214.50 1.000 330.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 330.000 0.650 214.50 0.650 214.50 1.000 330.00 
62905 FERTILIZER, TYPE B CWT. 3.000 75.000 225.00 75.000 225.00 75.000 225.00 
63003 SEEDING, TEMPORARY LB. 45.000 3.500 157.50 3.500 157.50 5.000 225.00 
63008 SEEDING, MIXTURE NO. 10 LB. 30.000 4.100 123.00 4.100 123.00 5.000 150.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 15.000 0.010 0.15 0.010 0.15 5.000 75.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 24.000 288.00 24.000 288.00 25.000 300.00 
64202 FIELD OFFICE, TYPE B LS 1.000 800.000 800.00 1000.000 1000.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 2469.000 2469.00 2469.000 2469.00 2800.000 2800.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 320.000 2.710 867.20 2.750 880.00 2.500 800.00 

PROPOSAL TOTAL....... 156162.50 158201.40 173345.75 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 241 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311039 

STATE PROJECT(S): 1000-45-93 LOCATION DISTRICT/STATEW COUNTY 
PAVEMENT MARKING, EPOXY 
VAR STH 
D5 WIDE 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: CENTURY FENCE CO. 
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 2100.000 2100.00 500.000 500.00 1210.000 1210.00 
64301 TRAFFIC CONTROL LS 1.000 955.000 955.00 500.000 500.00 400.000 400.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2668304.000 0.100 266830.40 0.100 266830.40 0.106 282840.22 
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 588.000 4.900 2881.20 13.700 8055.60 12.000 7056.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 26156.000 0.280 7323.68 0.300 7846.80 0.350 9154.60 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 346.000 5.000 1730.00 3.800 1314.80 3.300 1141.80 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 55.000 220.00 60.000 240.00 68.000 272.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 32.000 55.000 1760.00 60.000 1920.00 72.000 2304.00 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 80.000 240.00 125.000 375.00 90.000 270.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 29.000 75.000 2175.00 60.000 1740.00 80.000 2320.00 

PROPOSAL TOTAL....... 286215.28 289322.60 306968.62 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 242 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311039 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: CENTURY FENCE CO. 
BIDDER NO 3: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 4: BRICKLINE, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 12000.000 12000.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2668304.000 0.140 373562.56 0.000 0.00 0.000 0.00 
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 588.000 14.200 8349.60 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 26156.000 0.400 10462.40 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 346.000 3.000 1038.00 0.000 0.00 0.000 0.00 
64730 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 90.000 360.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 32.000 90.000 2880.00 0.000 0.00 0.000 0.00 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 29.000 90.000 2610.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 416562.56 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 243 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

STATE PROJECT(S): 5002-05-71 LOCATION 12/CRAWFORD COUNTY 
5002-06-71 STH 27 - STH 179, CITRON & DUFFEY CREEK BRIDG 

CTH E 
CRAWFORD 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: ACME CONSTRCTION COMPANY 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: BRENNAN CONSTRUCTION COMPANY 
BIDDER NO 6: CONCRETE STRUCTURES, INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 200.000 600.00 250.000 750.00 150.000 450.00 
20104 GRUBBING STA. 3.000 200.000 600.00 250.000 750.00 150.000 450.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7800.000 7800.00 3500.000 3500.00 7000.000 7000.00 

10+00 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 8700.000 8700.00 3500.000 3500.00 7000.000 7000.00 

Station 6+00 
20411 REMOVING GUARDRAIL L.F. 154.000 2.500 385.00 1.500 231.00 1.000 154.00 
20501 COMMON EXCAVATION C.Y. 2821.000 6.500 18336.50 4.750 13399.75 5.200 14669.20 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3800.000 3800.00 3500.000 3500.00 5000.000 5000.00 

B-12-151 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4600.000 4600.00 3500.000 3500.00 5000.000 5000.00 

B-12-164 
20801 BORROW EXCAVATION C.Y. 2134.000 7.750 16538.50 5.500 11737.00 5.500 11737.00 
21001 STRUCTURE BACKFILL C.Y. 785.000 9.000 7065.00 10.000 7850.00 7.000 5495.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 250.000 250.00 500.000 500.00 600.000 600.00 

5002-05-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1640.000 1640.00 500.000 500.00 900.000 900.00 

5002-06-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 1740.000 9.200 16008.00 10.740 18687.60 9.500 16530.00 
30426 BREAKER RUN STONE TON 1037.000 9.200 9540.40 10.740 11137.38 9.500 9851.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 69.300 6.350 440.06 6.350 440.06 6.350 440.06 
41101 ASPHALTIC SURFACE TON 493.000 65.050 32069.65 65.050 32069.65 65.050 32069.65 
50201 CONCRETE MASONRY, BRIDGES C.Y. 386.000 321.000 123906.00 301.000 116186.00 310.000 119660.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 308.000 2.150 662.20 2.350 723.80 3.000 924.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 244 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 29590.000 0.450 13315.50 0.520 15386.80 0.500 14795.00 
50511 COATED HIGH STR BAR STL REINF, LB. 16005.000 0.600 9603.00 0.620 9923.10 0.700 11203.50 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1640.000 12.430 20385.20 16.170 26518.80 25.000 41000.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5132.000 5132.00 5000.000 5000.00 4000.000 4000.00 

B-12-151 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4200.000 4200.00 4500.000 4500.00 3000.000 3000.00 

B-12-164 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 29.000 35.470 1028.63 35.000 1015.00 30.000 870.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 10200.000 10200.00 17250.000 17250.00 10000.000 10000.00 

101'T'+60 
52602 TEMPORARY STRUCTURE, STATION LS 1.000 1500.000 1500.00 17250.000 17250.00 10000.000 10000.00 

8'T'+95 
60602 HEAVY RIPRAP C.Y. 370.000 48.650 18000.50 28.000 10360.00 25.000 9250.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 31.850 8408.40 31.850 8408.40 29.500 7788.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 264.000 10.000 2640.00 10.000 2640.00 9.400 2481.60 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 475.000 1425.00 475.000 1425.00 395.000 1185.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 5.000 1750.000 8750.00 1750.000 8750.00 1725.000 8625.00 
61910 MOBILIZATION LS 1.000 12300.000 12300.00 17900.000 17900.00 15500.000 15500.00 
62505 SALVAGED TOPSOIL S.Y. 4585.000 1.000 4585.00 0.900 4126.50 0.500 2292.50 
62702 MULCHING S.Y. 7499.000 0.100 749.90 0.200 1499.80 0.140 1049.86 
62815 SILT FENCE, DELIVERED L.F. 2140.000 1.000 2140.00 0.900 1926.00 0.650 1391.00 
62816 SILT FENCE, INSTALLED L.F. 2140.000 1.000 2140.00 0.900 1926.00 0.700 1498.00 
62817 SILT FENCE MAINTENANCE L.F. 4280.000 0.010 42.80 0.010 42.80 0.010 42.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 0.010 0.02 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 0.010 0.02 1.000 2.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 180.000 1.000 180.00 0.900 162.00 1.000 180.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 180.000 1.000 180.00 0.900 162.00 1.000 180.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 22.000 6160.00 18.000 5040.00 23.000 6440.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 56.000 5.000 280.00 2.000 112.00 4.000 224.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 56.000 5.000 280.00 2.000 112.00 5.000 280.00 
62905 FERTILIZER, TYPE B CWT. 4.500 40.000 180.00 20.000 90.00 29.500 132.75 
63003 SEEDING, TEMPORARY LB. 38.000 3.000 114.00 3.000 114.00 2.100 79.80 
63009 SEEDING, MIXTURE NO. 20 LB. 161.000 4.000 644.00 4.000 644.00 3.870 623.07 
63015 SEEDING, BORROW PIT MIXTURE LB. 3.000 3.000 9.00 0.010 0.03 15.000 45.00 
63311 TEMPORARY DELINEATORS EACH 22.000 10.000 220.00 15.000 330.00 19.000 418.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 45.000 180.00 44.000 176.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 45.000 180.00 45.000 180.00 46.000 184.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 25.000 600.00 18.000 432.00 21.000 504.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 245 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64207 FIELD OFFICE, TYPE B, PROJECT LS 1.000 300.000 300.00 250.000 250.00 100.000 100.00 

5002-05-71 
64208 FIELD OFFICE, TYPE B, PROJECT LS 1.000 300.000 300.00 250.000 250.00 100.000 100.00 

5002-06-71 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 2500.000 2500.00 2500.000 2500.00 

5002-05-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3500.000 3500.00 3500.000 3500.00 

5002-06-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 670.000 2.580 1728.60 1.500 1005.00 2.000 1340.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1500.000 0.800 1200.00 0.800 1200.00 0.800 1200.00 
66501 SAWING EXISTING PAVEMENT L.F. 92.000 3.000 276.00 3.000 276.00 4.000 368.00 

PROPOSAL TOTAL....... 398898.84 401349.51 403079.29 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 246 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: ACME CONSTRCTION COMPANY 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: BRENNAN CONSTRUCTION COMPANY 
BIDDER NO 6: CONCRETE STRUCTURES, INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 200.000 600.00 500.000 1500.00 200.000 600.00 
20104 GRUBBING STA. 3.000 200.000 600.00 500.000 1500.00 200.000 600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 6875.000 6875.00 4500.000 4500.00 

10+00 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 7500.000 7500.00 6875.000 6875.00 4500.000 4500.00 

Station 6+00 
20411 REMOVING GUARDRAIL L.F. 154.000 1.000 154.00 1.000 154.00 1.250 192.50 
20501 COMMON EXCAVATION C.Y. 2821.000 6.500 18336.50 5.000 14105.00 6.500 18336.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 3750.000 3750.00 5500.000 5500.00 

B-12-151 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 3100.000 3100.00 5500.000 5500.00 

B-12-164 
20801 BORROW EXCAVATION C.Y. 2134.000 7.750 16538.50 8.000 17072.00 7.750 16538.50 
21001 STRUCTURE BACKFILL C.Y. 785.000 9.000 7065.00 12.000 9420.00 8.000 6280.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 250.000 250.00 600.000 600.00 250.000 250.00 

5002-05-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 250.000 250.00 700.000 700.00 250.000 250.00 

5002-06-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 1740.000 9.200 16008.00 10.220 17782.80 9.200 16008.00 
30426 BREAKER RUN STONE TON 1037.000 9.200 9540.40 10.220 10598.14 9.200 9540.40 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 69.300 6.350 440.06 6.350 440.06 6.350 440.06 
41101 ASPHALTIC SURFACE TON 493.000 65.050 32069.65 65.050 32069.65 65.050 32069.65 
50201 CONCRETE MASONRY, BRIDGES C.Y. 386.000 350.000 135100.00 325.000 125450.00 375.000 144750.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 308.000 2.000 616.00 3.000 924.00 3.500 1078.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 29590.000 0.300 8877.00 0.550 16274.50 0.650 19233.50 
50511 COATED HIGH STR BAR STL REINF, LB. 16005.000 0.400 6402.00 0.650 10403.25 0.850 13604.25 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1640.000 13.000 21320.00 16.500 27060.00 13.000 21320.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 6900.000 6900.00 4500.000 4500.00 

B-12-151 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 3500.000 3500.00 6500.000 6500.00 3500.000 3500.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 247 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

B-12-164 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 29.000 25.000 725.00 30.000 870.00 30.000 870.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 18000.000 18000.00 9500.000 9500.00 12000.000 12000.00 

101'T'+60 
52602 TEMPORARY STRUCTURE, STATION LS 1.000 18000.000 18000.00 9500.000 9500.00 15000.000 15000.00 

8'T'+95 
60602 HEAVY RIPRAP C.Y. 370.000 40.000 14800.00 25.000 9250.00 30.000 11100.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 28.500 7524.00 28.500 7524.00 29.500 7788.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 264.000 9.750 2574.00 9.750 2574.00 9.400 2481.60 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 500.000 1500.00 500.000 1500.00 395.000 1185.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 5.000 1800.000 9000.00 1800.000 9000.00 1725.000 8625.00 
61910 MOBILIZATION LS 1.000 21250.000 21250.00 32000.000 32000.00 13000.000 13000.00 
62505 SALVAGED TOPSOIL S.Y. 4585.000 1.000 4585.00 1.000 4585.00 1.000 4585.00 
62702 MULCHING S.Y. 7499.000 0.090 674.91 0.090 674.91 0.140 1049.86 
62815 SILT FENCE, DELIVERED L.F. 2140.000 0.600 1284.00 0.600 1284.00 0.650 1391.00 
62816 SILT FENCE, INSTALLED L.F. 2140.000 0.750 1605.00 0.750 1605.00 0.700 1498.00 
62817 SILT FENCE MAINTENANCE L.F. 4280.000 0.100 428.00 0.100 428.00 0.100 428.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 150.000 300.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 180.000 0.800 144.00 0.800 144.00 1.000 180.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 180.000 0.800 144.00 0.800 144.00 1.000 180.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 19.900 5572.00 19.900 5572.00 23.000 6440.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 56.000 5.000 280.00 5.000 280.00 4.000 224.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 56.000 5.000 280.00 5.000 280.00 5.000 280.00 
62905 FERTILIZER, TYPE B CWT. 4.500 27.000 121.50 27.000 121.50 29.500 132.75 
63003 SEEDING, TEMPORARY LB. 38.000 3.000 114.00 3.000 114.00 2.100 79.80 
63009 SEEDING, MIXTURE NO. 20 LB. 161.000 4.500 724.50 4.500 724.50 3.870 623.07 
63015 SEEDING, BORROW PIT MIXTURE LB. 3.000 5.000 15.00 5.000 15.00 15.000 45.00 
63311 TEMPORARY DELINEATORS EACH 22.000 10.000 220.00 10.000 220.00 19.000 418.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 45.000 180.00 44.000 176.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 52.000 208.00 52.000 208.00 46.000 184.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 18.000 432.00 21.000 504.00 
64207 FIELD OFFICE, TYPE B, PROJECT LS 1.000 500.000 500.00 500.000 500.00 250.000 250.00 

5002-05-71 
64208 FIELD OFFICE, TYPE B, PROJECT LS 1.000 500.000 500.00 500.000 500.00 250.000 250.00 

5002-06-71 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3000.000 3000.00 2500.000 2500.00 

5002-05-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 3000.000 3000.00 3500.000 3500.00 

5002-06-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 670.000 2.250 1507.50 2.500 1675.00 3.000 2010.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1500.000 0.800 1200.00 0.750 1125.00 0.800 1200.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 248 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
66501 SAWING EXISTING PAVEMENT L.F. 92.000 3.000 276.00 3.000 276.00 3.000 276.00 

PROPOSAL TOTAL....... 424735.52 429559.31 430145.44 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 249 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 1: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: ACME CONSTRCTION COMPANY 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 5: BRENNAN CONSTRUCTION COMPANY 
BIDDER NO 6: CONCRETE STRUCTURES, INC. 
BIDDER NO 7: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 300.000 900.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 3.000 300.000 900.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

10+00 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

Station 6+00 
20411 REMOVING GUARDRAIL L.F. 154.000 1.000 154.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 2821.000 6.500 18336.50 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

B-12-151 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 

B-12-164 
20801 BORROW EXCAVATION C.Y. 2134.000 10.500 22407.00 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 785.000 17.000 13345.00 0.000 0.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 750.000 750.00 0.000 0.00 0.000 0.00 

5002-05-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 750.000 750.00 0.000 0.00 0.000 0.00 

5002-06-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 1740.000 11.750 20445.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 1037.000 11.750 12184.75 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 69.300 6.350 440.06 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 493.000 65.050 32069.65 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 386.000 340.000 131240.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 308.000 2.000 616.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 29590.000 0.500 14795.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 16005.000 0.600 9603.00 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1640.000 15.000 24600.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

B-12-151 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 250 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

B-12-164 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 29.000 37.000 1073.00 0.000 0.00 0.000 0.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00 

101'T'+60 
52602 TEMPORARY STRUCTURE, STATION LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00 

8'T'+95 
60602 HEAVY RIPRAP C.Y. 370.000 55.000 20350.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 264.000 28.500 7524.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 264.000 9.750 2574.00 0.000 0.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3.000 500.000 1500.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 5.000 1800.000 9000.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 54181.890 54181.89 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 4585.000 1.500 6877.50 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 7499.000 0.090 674.91 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2140.000 0.600 1284.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2140.000 0.750 1605.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 4280.000 0.100 428.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 180.000 0.800 144.00 0.000 0.00 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 180.000 0.800 144.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 19.900 5572.00 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 56.000 5.000 280.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 56.000 5.000 280.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 4.500 27.000 121.50 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 38.000 3.000 114.00 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 161.000 4.500 724.50 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 3.000 5.000 15.00 0.000 0.00 0.000 0.00 
63311 TEMPORARY DELINEATORS EACH 22.000 10.000 220.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 0.000 0.00 0.000 0.00 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 52.000 208.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.000 432.00 0.000 0.00 0.000 0.00 
64207 FIELD OFFICE, TYPE B, PROJECT LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

5002-05-71 
64208 FIELD OFFICE, TYPE B, PROJECT LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 

5002-06-71 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 

5002-05-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 

5002-06-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 670.000 2.000 1340.00 0.000 0.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1500.000 0.800 1200.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 251 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311044 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
66501 SAWING EXISTING PAVEMENT L.F. 92.000 2.500 230.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 494513.26 0.00 0.000 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 252 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311047 

STATE PROJECT(S): 7125-05-71 LOCATION 06/BUFFALO COUNTY 
ALMA - MONDOVI, STH 35 - CTH F 
STH 37 
BUFFALO 

TYPE OF WORK: 

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 2: MASHUDA CONTRACTORS,INC. 
BIDDER NO 3: JAMES PETERSON SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 161.000 200.000 32200.00 150.000 24150.00 197.500 31797.50 
20104 GRUBBING STA. 161.000 200.000 32200.00 150.000 24150.00 197.500 31797.50 
20335 REMOVING SMALL PIPE CULVERTS EACH 31.000 133.000 4123.00 343.000 10633.00 225.000 6975.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 2500.000 2500.00 1500.000 1500.00 

655'E'+35 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 3000.000 3000.00 1000.000 1000.00 500.000 500.00 

701+10 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 4500.000 4500.00 7889.000 7889.00 

712+22 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 1000.000 1000.00 1000.000 1000.00 

753+50 
20375 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 4500.000 4500.00 10423.000 10423.00 

761+00 
20405 REMOVING CURB AND GUTTER L.F. 960.000 3.000 2880.00 2.000 1920.00 1.000 960.00 
20411 REMOVING GUARDRAIL L.F. 6000.000 1.000 6000.00 1.000 6000.00 0.800 4800.00 
20416 REMOVING INLETS EACH 3.000 300.000 900.00 200.000 600.00 200.000 600.00 
20424 REMOVING MARKER POSTS EACH 34.000 15.000 510.00 15.000 510.00 11.000 374.00 
20501 COMMON EXCAVATION C.Y. 334000.000 2.680 895120.00 2.920 975280.00 3.150 1052100.00 
20505 MARSH EXCAVATION C.Y. 14300.000 2.520 36036.00 2.920 41756.00 2.830 40469.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 4000.000 4000.00 1817.000 1817.00 

B-06-140 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3000.000 3000.00 4740.000 4740.00 6408.000 6408.00 

B-06-141 
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3000.000 3000.00 3848.000 3848.00 2825.000 2825.00 

C-06-40 
20901 GRANULAR BACKFILL C.Y. 30000.000 4.080 122400.00 2.920 87600.00 3.730 111900.00 
21001 STRUCTURE BACKFILL C.Y. 2140.000 6.420 13738.80 4.500 9630.00 8.000 17120.00 
21233 GRANULAR SUBBASE COURSE, 9-INC S.Y. 1600.000 2.420 3872.00 2.000 3200.00 1.000 1600.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 253 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311047 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21301 FINISHING ROADWAY LS 1.000 2940.000 2940.00 500.000 500.00 5000.000 5000.00 
21401 OBLITERATING OLD ROAD STA. 17.000 200.000 3400.00 300.000 5100.00 300.000 5100.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 72000.000 6.950 500400.00 6.950 500400.00 6.950 500400.00 
30426 BREAKER RUN STONE TON 1000.000 7.950 7950.00 8.800 8800.00 9.030 9030.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 475.000 73.080 34713.00 73.080 34713.00 73.080 34713.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 316.000 320.000 101120.00 320.000 101120.00 278.000 87848.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 270.000 1.500 405.00 1.500 405.00 3.250 877.50 
50401 CONCRETE MASONRY, CULVERTS C.Y. 640.000 245.000 156800.00 245.000 156800.00 261.000 167040.00 
50409 CONCRETE MASONRY, ENDWALLS C.Y. 13.000 200.000 2600.00 450.000 5850.00 480.000 6240.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 8940.000 0.450 4023.00 0.450 4023.00 0.620 5542.80 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 90040.000 0.450 40518.00 0.450 40518.00 0.530 47721.20 
50511 COATED HIGH STR BAR STL REINF, LB. 26500.000 0.650 17225.00 0.650 17225.00 0.610 16165.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1980.000 14.000 27720.00 14.000 27720.00 16.500 32670.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 83.000 15.000 1245.00 15.000 1245.00 24.000 1992.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 358.000 19.000 6802.00 23.200 8305.60 17.530 6275.74 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 1102.000 25.000 27550.00 26.300 28982.60 20.470 22557.94 
52007 CULVERT PIPE, CLASS III, 30-IN L.F. 572.000 34.000 19448.00 32.460 18567.12 25.840 14780.48 
52009 CULVERT PIPE, CLASS III, 36-IN L.F. 1214.000 38.000 46132.00 35.980 43679.72 30.370 36869.18 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 14.000 93.000 1302.00 91.930 1287.02 73.000 1022.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 34.000 119.000 4046.00 120.120 4084.08 110.000 3740.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 169.000 2704.00 200.540 3208.64 170.000 2720.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 33.000 234.000 7722.00 267.700 8834.10 250.000 8250.00 
52080 TEMPORARY CULVERT PIPE, 12-INC L.F. 40.000 18.000 720.00 19.450 778.00 15.000 600.00 
52233 RCCP, CL IV, 36-INCH L.F. 180.000 72.000 12960.00 73.910 13303.80 62.000 11160.00 
52235 RCCP, CL IV, 48-INCH L.F. 336.000 102.000 34272.00 96.560 32444.16 87.000 29232.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 325.000 325.00 330.640 330.64 360.000 360.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 6.000 684.000 4104.00 741.440 4448.64 750.000 4500.00 
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 6.000 923.000 5538.00 1016.950 6101.70 1050.000 6300.00 
52275 REINFORCED CONCRETE PIPE CATTL L.F. 84.000 226.000 18984.00 178.760 15015.84 210.000 17640.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 9300.000 9300.00 9300.000 9300.00 12452.000 12452.00 

761+00 
60104 CONCRETE CURB, TYPE J L.F. 124.000 13.500 1674.00 19.750 2449.00 19.750 2449.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1527.000 10.880 16613.76 12.250 18705.75 12.250 18705.75 
60224 CONCRETE SAFETY ISLANDS S.F. 540.000 5.550 2997.00 5.250 2835.00 5.250 2835.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 80.000 8.000 640.00 8.000 640.00 3.000 240.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 80.000 8.000 640.00 8.000 640.00 7.000 560.00 
60601 RIPRAP C.Y. 330.000 25.000 8250.00 22.000 7260.00 25.750 8497.50 
60602 HEAVY RIPRAP C.Y. 3045.000 25.000 76125.00 22.000 66990.00 25.750 78408.75 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 254 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311047 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
60604 MEDIUM RANDOM RIPRAP C.Y. 100.000 25.000 2500.00 22.000 2200.00 28.750 2875.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 78.000 33.000 2574.00 30.860 2407.08 31.000 2418.00 
61121 INLETS, TYPE 1 EACH 1.000 800.000 800.00 558.000 558.00 675.000 675.00 
61128 RECONSTRUCTING MANHOLES EACH 5.000 600.000 3000.00 300.000 1500.00 500.000 2500.00 
61148 INLETS, TYPE 4 EACH 1.000 1200.000 1200.00 734.000 734.00 1125.000 1125.00 
61163 INLET COVERS, TYPE C EACH 1.000 266.000 266.00 310.000 310.00 250.000 250.00 
61165 INLET COVERS, TYPE F EACH 1.000 766.000 766.00 350.000 350.00 625.000 625.00 
61182 ADJUSTING MANHOLE COVERS EACH 2.000 300.000 600.00 200.000 400.00 150.000 300.00 
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 3.000 200.000 600.00 200.000 600.00 200.000 600.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 396.000 28.000 11088.00 28.000 11088.00 28.000 11088.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 6616.000 9.100 60205.60 9.100 60205.60 9.080 60073.28 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 62.000 48.000 2976.00 48.000 2976.00 36.000 2232.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 16.000 1625.000 26000.00 1625.000 26000.00 1580.000 25280.00 
61910 MOBILIZATION LS 1.000 70700.000 70700.00 71150.000 71150.00 47200.000 47200.00 
62203 ASPHALTIC FLUMES S.Y. 70.000 57.000 3990.00 57.000 3990.00 57.000 3990.00 
62501 TOPSOIL S.Y. 6900.000 0.600 4140.00 0.450 3105.00 0.535 3691.50 
62505 SALVAGED TOPSOIL S.Y. 142500.000 0.600 85500.00 0.450 64125.00 0.535 76237.50 
62702 MULCHING S.Y. 303500.000 0.080 24280.00 0.080 24280.00 0.080 24280.00 
62811 EROSION BALES, DELIVERED EACH 56.000 4.250 238.00 4.250 238.00 4.500 252.00 
62812 EROSION BALES, INSTALLED EACH 56.000 4.250 238.00 4.250 238.00 4.750 266.00 
62815 SILT FENCE, DELIVERED L.F. 39500.000 0.460 18170.00 0.700 27650.00 0.400 15800.00 
62816 SILT FENCE, INSTALLED L.F. 39500.000 0.660 26070.00 0.700 27650.00 0.500 19750.00 
62817 SILT FENCE MAINTENANCE L.F. 79000.000 0.010 790.00 0.010 790.00 0.010 790.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 200.000 600.00 180.000 540.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 6.000 50.000 300.00 50.000 300.00 180.000 1080.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 5400.000 0.430 2322.00 0.430 2322.00 0.500 2700.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 5400.000 0.430 2322.00 0.430 2322.00 0.500 2700.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 32200.000 0.600 19320.00 0.600 19320.00 0.900 28980.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 32200.000 0.600 19320.00 0.600 19320.00 0.500 16100.00 
62855 POLYETHYLENE SHEETING S.Y. 880.000 1.260 1108.80 2.000 1760.00 2.000 1760.00 
62860 TURBIDITY BARRIERS S.Y. 1650.000 18.500 30525.00 18.500 30525.00 21.000 34650.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 30.000 30.00 30.000 30.00 120.000 120.00 
62872 INLET PROTECTION, TYPE C EACH 1.000 30.000 30.00 30.000 30.00 50.000 50.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1600.000 2.250 3600.00 2.250 3600.00 3.100 4960.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1600.000 2.250 3600.00 2.250 3600.00 3.100 4960.00 
62880 CULVERT PIPE DITCH CHECKS EACH 56.000 40.000 2240.00 40.000 2240.00 42.000 2352.00 
62905 FERTILIZER, TYPE B CWT. 120.000 23.000 2760.00 23.000 2760.00 24.000 2880.00 
63003 SEEDING, TEMPORARY LB. 8300.000 1.300 10790.00 1.300 10790.00 1.350 11205.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 255 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311047 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63010 SEEDING, MIXTURE NO. 30 LB. 2700.000 3.850 10395.00 3.850 10395.00 3.600 9720.00 
63011 SEEDING, MIXTURE NO. 40 LB. 100.000 4.750 475.00 4.750 475.00 4.850 485.00 
63013 SEEDING, MIXTURE NO. 60 LB. 1250.000 4.100 5125.00 4.100 5125.00 3.750 4687.50 
63112 EROSION CONTROL SOD, SANDY SOI S.Y. 100.000 3.500 350.00 3.500 350.00 4.000 400.00 
63201 TREES, EACH 245.000 23.000 5635.00 23.000 5635.00 26.800 6566.00 

ASH, GREEN, 5-6 FT, BR 
63202 TREES, EACH 165.000 35.000 5775.00 35.000 5775.00 30.350 5007.75 

BIRCH, RIVER, 5-6 FT, BR 
63203 TREES, EACH 150.000 23.000 3450.00 23.000 3450.00 17.250 2587.50 

COTTONWOOD, 5-6 FT, BR 
63204 TREES, EACH 180.000 30.000 5400.00 30.000 5400.00 34.600 6228.00 

MAPLE, RED, 5-6 FT, BR 
63205 TREES, EACH 630.000 23.000 14490.00 23.000 14490.00 25.000 15750.00 

MAPLE, SILVER, 5-6 FT, BR 
63206 TREES, EACH 230.000 35.000 8050.00 35.000 8050.00 29.800 6854.00 

OAK, SWAMP WHITE, 5-6 FT, BR 
63311 TEMPORARY DELINEATORS EACH 27.000 10.000 270.00 10.000 270.00 10.000 270.00 
63827 REMOVING SIGNS, TYPE II EACH 105.000 20.000 2100.00 20.000 2100.00 12.000 1260.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 80.000 15.000 1200.00 15.000 1200.00 10.000 800.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 7000.000 7000.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 4125.000 4125.00 4125.000 4125.00 4125.000 4125.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 21706.000 0.250 5426.50 0.250 5426.50 0.250 5426.50 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6385.000 0.600 3831.00 0.600 3831.00 0.600 3831.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 12770.000 0.200 2554.00 0.200 2554.00 0.200 2554.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 10662.000 0.250 2665.50 0.250 2665.50 0.250 2665.50 
64326 TRAFFIC CONTROL, SIGNS DAYS 9465.000 0.600 5679.00 0.600 5679.00 0.600 5679.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 65.000 1.520 98.80 2.000 130.00 1.800 117.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 710.000 1.750 1242.50 1.750 1242.50 1.600 1136.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 7680.000 2.000 15360.00 2.000 15360.00 1.800 13824.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 2440.000 1.630 3977.20 2.500 6100.00 4.000 9760.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 103000.000 0.140 14420.00 0.140 14420.00 0.140 14420.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 960.000 0.400 384.00 0.400 384.00 0.400 384.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 4600.000 0.200 920.00 0.200 920.00 0.200 920.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 50.000 3.000 150.00 3.000 150.00 3.000 150.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 5800.000 0.200 1160.00 0.200 1160.00 0.200 1160.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10000.000 0.780 7800.00 0.780 7800.00 0.780 7800.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 100.000 1.600 160.00 1.600 160.00 1.600 160.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
64911 TEMP PVMT MRKNG, STOP LINE, 18 L.F. 130.000 2.000 260.00 2.000 260.00 2.000 260.00 
64912 TEMP PVMT MRKG STOP LNE 18IN R L.F. 35.000 4.000 140.00 4.000 140.00 4.000 140.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 38.000 5.000 190.00 5.000 190.00 5.000 190.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 31638.000 0.450 14237.10 0.450 14237.10 0.450 14237.10 
65050 CONSTRUCTION STAKING, CABC L.F. 31638.000 0.500 15819.00 0.500 15819.00 0.500 15819.00 
66501 SAWING EXISTING PAVEMENT L.F. 1550.000 1.200 1860.00 1.200 1860.00 1.500 2325.00 
90005 MISC EACH 4.000 962.000 3848.00 1027.140 4108.56 1050.000 4200.00 

90005A REINFORCED CONCRETE APR 
FOR PIPE ARCH, 22X36-INCH 

90030 MISC L.F. 150.000 4.000 600.00 6.000 900.00 12.000 1800.00 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 120.000 152.000 18240.00 151.510 18181.20 125.000 15000.00 
90030B REINFORCED CONCRETE PIP 
CLASS IV, 22X36-INCH 

90031 MISC S.F. 400.000 22.000 8800.00 22.000 8800.00 10.250 4100.00 
90031A TEMPORARY SHORING 

90036 MISC LB. 610.000 10.650 6496.50 10.650 6496.50 7.260 4428.60 
90036A SEEDING MIXTURE NO 70, 

90358 MILL AND RELAY ASPHALTIC PAVEM S.Y. 46800.000 1.260 58968.00 1.260 58968.00 1.260 58968.00 
90365 QMP, BASE COURSES TON 72000.000 0.250 18000.00 0.250 18000.00 0.250 18000.00 
90370 WARRANTED MAINLINE ASPHALTIC P TON 19400.000 36.840 714696.00 36.840 714696.00 36.840 714696.00 
90371 WARRANTED ANCILLARY ASPHALTIC TON 3000.000 46.560 139680.00 46.560 139680.00 46.560 139680.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 316.000 5.000 1580.00 5.000 1580.00 2.000 632.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3160.000 1.000 3160.00 1.000 3160.00 1.000 3160.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 106.000 25.000 2650.00 25.000 2650.00 19.100 2024.60 

PROPOSAL TOTAL....... 3978490.06 3997889.95 4100223.17 
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CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 
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STATE PROJECT(S): 7161-09-71 LOCATION 06/BUFFALO COUNTY 
ALMA - NELSON, BUFFALO RIVER BRIDGE 
STH 35 
BUFFALO 

TYPE OF WORK: 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 75.000 225.00 75.000 225.00 75.000 225.00 
20104 GRUBBING STA. 3.000 75.000 225.00 75.000 225.00 75.000 225.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 145000.000 145000.00 95350.000 95350.00 44000.000 44000.00 

518+55 
20411 REMOVING GUARDRAIL L.F. 1040.000 1.000 1040.00 1.000 1040.00 1.000 1040.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 240.000 12.000 2880.00 8.290 1989.60 8.290 1989.60 
20501 COMMON EXCAVATION C.Y. 5960.000 4.000 23840.00 3.000 17880.00 4.000 23840.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 65000.000 65000.00 30000.000 30000.00 124000.000 124000.00 

B-06-138 
20801 BORROW EXCAVATION C.Y. 8650.000 4.300 37195.00 5.000 43250.00 5.400 46710.00 
21001 STRUCTURE BACKFILL C.Y. 240.000 11.500 2760.00 11.000 2640.00 20.000 4800.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 2390.000 9.450 22585.50 9.450 22585.50 9.450 22585.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 90.000 6.440 579.60 6.440 579.60 6.440 579.60 
41101 ASPHALTIC SURFACE TON 555.000 74.580 41391.90 74.580 41391.90 74.580 41391.90 
41106 ASPHALTIC SURFACE, TEMPORARY TON 190.000 69.470 13199.30 69.470 13199.30 69.470 13199.30 
41507 CONCRETE PAVEMENT, 7-INCH S.Y. 54.000 44.750 2416.50 40.000 2160.00 47.500 2565.00 
41620 CONCRETE SURFACE DRAINS C.Y. 25.000 375.000 9375.00 400.000 10000.00 600.000 15000.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 128.000 105.000 13440.00 97.910 12532.48 95.310 12199.68 
50201 CONCRETE MASONRY, BRIDGES C.Y. 2072.000 285.000 590520.00 275.000 569800.00 325.000 673400.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2480.000 1.500 3720.00 2.500 6200.00 2.000 4960.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 29820.000 0.440 13120.80 0.490 14611.80 0.560 16699.20 
50511 COATED HIGH STR BAR STL REINF, LB. 267150.000 0.500 133575.00 0.520 138918.00 0.520 138918.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 2300.000 14.000 32200.00 15.000 34500.00 14.500 33350.00 
51122 STL PILING, DELIV & DRIVEN, HP L.F. 8725.000 16.000 139600.00 17.000 148325.00 16.600 144835.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 28.000 15.000 420.00 33.870 948.36 39.000 1092.00 
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 4000.000 4000.00 2700.000 2700.00 2700.000 2700.00 

B-06-138 
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---------------------------------------------------------------------------------------------------------------------------------- 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 81000.000 81000.00 320399.000 320399.00 250200.000 250200.00 

518+50 
60602 HEAVY RIPRAP C.Y. 670.000 32.000 21440.00 31.000 20770.00 44.000 29480.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 6.000 45.000 270.00 75.000 450.00 45.000 270.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 126.000 6.000 756.00 6.000 756.00 6.000 756.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 40.000 6.500 260.00 6.500 260.00 6.000 240.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 31.500 4158.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 675.000 9.350 6311.25 9.350 6311.25 10.200 6885.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 525.000 1050.00 525.000 1050.00 475.000 950.00 
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 475.000 6.250 2968.75 6.250 2968.75 6.200 2945.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 60.000 240.00 60.820 243.28 93.000 372.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3.000 1700.000 5100.00 1700.000 5100.00 1900.000 5700.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 258.540 258.54 1.000 1.00 
61910 MOBILIZATION LS 1.000 98000.000 98000.00 181907.000 181907.00 226571.750 226571.75 
62505 SALVAGED TOPSOIL S.Y. 4200.000 1.150 4830.00 1.150 4830.00 1.150 4830.00 
62702 MULCHING S.Y. 1700.000 0.120 204.00 0.120 204.00 0.150 255.00 
62815 SILT FENCE, DELIVERED L.F. 1100.000 0.900 990.00 0.900 990.00 1.000 1100.00 
62816 SILT FENCE, INSTALLED L.F. 1100.000 0.900 990.00 0.900 990.00 1.000 1100.00 
62817 SILT FENCE MAINTENANCE L.F. 2200.000 0.010 22.00 0.010 22.00 0.100 220.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 275.000 275.00 275.000 275.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 10.000 10.00 10.000 10.00 150.000 150.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 2500.000 0.500 1250.00 0.500 1250.00 0.700 1750.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 2500.000 0.500 1250.00 0.500 1250.00 0.700 1750.00 
62860 TURBIDITY BARRIERS S.Y. 320.000 18.750 6000.00 18.750 6000.00 19.500 6240.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62905 FERTILIZER, TYPE B CWT. 3.000 32.000 96.00 35.000 105.00 31.000 93.00 
63003 SEEDING, TEMPORARY LB. 40.000 3.250 130.00 3.250 130.00 4.000 160.00 
63008 SEEDING, MIXTURE NO. 10 LB. 90.000 4.900 441.00 4.900 441.00 5.500 495.00 
63311 TEMPORARY DELINEATORS EACH 8.000 10.000 80.00 13.000 104.00 12.000 96.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1100.000 1100.00 3000.000 3000.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4656.000 0.250 1164.00 0.250 1164.00 0.250 1164.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3880.000 0.600 2328.00 0.600 2328.00 0.600 2328.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4656.000 0.200 931.20 0.200 931.20 0.200 931.20 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3492.000 0.250 873.00 0.250 873.00 0.250 873.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6208.000 0.600 3724.80 0.600 3724.80 0.600 3724.80 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 106.000 2.000 212.00 1.750 185.50 6.000 636.00 
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64505 GEOTEXTILE FABRIC, TYPE R S.Y. 30.000 2.000 60.00 2.000 60.00 2.000 60.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1060.000 2.500 2650.00 2.460 2607.60 2.000 2120.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3600.000 0.490 1764.00 0.490 1764.00 0.520 1872.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3000.000 0.150 450.00 0.150 450.00 0.150 450.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 6240.000 0.150 936.00 0.150 936.00 0.150 936.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 50.000 5.000 250.00 5.000 250.00 5.000 250.00 
66501 SAWING EXISTING PAVEMENT L.F. 70.000 4.000 280.00 3.000 210.00 4.000 280.00 
90004 MISC LS 1.000 24500.000 24500.00 29000.000 29000.00 39000.000 39000.00 

90004A STEEL RAILING, STRUCTUR 
90004 MISC LS 1.000 2300.000 2300.00 2970.000 2970.00 2970.000 2970.00 

90004B STAINING CONCRETE, STRU 
B-06-138 

90005 MISC EACH 1.000 800.000 800.00 2500.000 2500.00 800.000 800.00 
90005A HISTORIC PLAQUE 

90005 MISC EACH 12.000 800.000 9600.00 500.000 6000.00 800.000 9600.00 
90005B GREAT RIVER ROAD PLAQUE 

90005 MISC EACH 4.000 300.000 1200.00 450.000 1800.00 2500.000 10000.00 
90005C END POST CAP 

90005 MISC EACH 3.000 900.000 2700.00 900.000 2700.00 1300.000 3900.00 
90005D TEMPORARY STEEL PLATE B 
ENERGY ABSORBING TERMINAL 

90030 MISC L.F. 132.000 18.500 2442.00 18.500 2442.00 26.000 3432.00 
90030A TEMPORARY STEEL THRIE B 
STRUCTURE APPROACH 

90031 MISC S.F. 2500.000 28.000 70000.00 16.000 40000.00 6.000 15000.00 
90031A TEMPORARY SHORING 

90031 MISC S.F. 11099.000 8.000 88792.00 9.000 99891.00 9.450 104885.55 
90031B ARCHITECTURAL SURFACE T 

90031 MISC S.F. 11185.000 0.600 6711.00 0.640 7158.40 0.640 7158.40 
90031C ANTI-GRAFFITI COATING, 
B-06-138 

90501 QMP READY MIXED CONC MASONRY F C.Y. 2072.000 5.000 10360.00 9.000 18648.00 10.400 21548.80 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 20720.000 1.000 20720.00 1.000 20720.00 1.000 20720.00 

PROPOSAL TOTAL....... 1793949.60 2025267.86 2176812.28 
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CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 
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STATE PROJECT(S): 7354-01-71 LOCATION 61/TREMPEALEAU COUNTY 
STH 93 - CTH X, BR TREMPEALEAU RIVER BRIDGE & 
CTH XX 
TREMPEALEAU 

TYPE OF WORK: GRADING 

BIDDER NO 1: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 2: HEGG CONTRACTORS, INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: A-1 EXCAVATING, INC. 
BIDDER NO 5: STRUPP TRUCKING, INC. 
BIDDER NO 6: PEMBER EXCAVATING, INC. 
BIDDER NO 7: TIMME, INC. 
BIDDER NO 8: MCCABE CONSTRUCTION, INC. 
BIDDER NO 9: HIGHWAY LANDSCAPERS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 100.000 100.00 100.000 100.00 150.000 150.00 
20104 GRUBBING STA. 1.000 100.000 100.00 100.000 100.00 150.000 150.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3700.000 3700.00 3500.000 3500.00 5500.000 5500.00 

10+00 
20412 REMOVING FENCE L.F. 300.000 0.750 225.00 1.000 300.00 0.750 225.00 
20501 COMMON EXCAVATION C.Y. 250.000 11.000 2750.00 7.500 1875.00 6.000 1500.00 
20801 BORROW EXCAVATION C.Y. 900.000 8.600 7740.00 7.500 6750.00 6.150 5535.00 
21301 FINISHING ROADWAY LS 1.000 300.000 300.00 200.000 200.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 330.000 12.550 4141.50 9.000 2970.00 8.850 2920.50 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 77.000 154.00 75.000 150.00 140.000 280.00 
52075 PIPE CATTLE PASS L.F. 80.000 62.000 4960.00 86.000 6880.00 70.000 5600.00 
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 160.000 50.000 8000.00 86.000 13760.00 55.000 8800.00 
53001 CORR POLYETHYLENE CULVERT PIPE L.F. 32.000 9.100 291.20 15.000 480.00 22.000 704.00 
60602 HEAVY RIPRAP C.Y. 230.000 36.500 8395.00 24.000 5520.00 32.000 7360.00 
61910 MOBILIZATION LS 1.000 2749.800 2749.80 3000.000 3000.00 6000.000 6000.00 
62505 SALVAGED TOPSOIL S.Y. 820.000 1.000 820.00 1.000 820.00 1.750 1435.00 
62702 MULCHING S.Y. 910.000 0.150 136.50 0.100 91.00 0.150 136.50 
62815 SILT FENCE, DELIVERED L.F. 210.000 1.000 210.00 1.000 210.00 1.000 210.00 
62816 SILT FENCE, INSTALLED L.F. 210.000 1.000 210.00 1.000 210.00 1.150 241.50 
62817 SILT FENCE MAINTENANCE L.F. 420.000 0.100 42.00 0.010 4.20 0.150 63.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 50.000 100.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 50.000 50.00 100.000 100.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 261 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311049 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 1.000 350.00 0.650 227.50 0.900 315.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.750 262.50 0.650 227.50 0.900 315.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 4.000 80.00 4.000 80.00 3.500 70.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 4.000 80.00 4.000 80.00 3.500 70.00 
62905 FERTILIZER, TYPE B CWT. 0.500 150.000 75.00 40.000 20.00 75.000 37.50 
63003 SEEDING, TEMPORARY LB. 26.000 3.000 78.00 3.000 78.00 3.500 91.00 
63009 SEEDING, MIXTURE NO. 20 LB. 26.000 4.000 104.00 3.000 78.00 4.250 110.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 32.000 128.00 45.000 180.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.500 21.000 262.50 19.000 237.50 24.000 300.00 
64202 FIELD OFFICE, TYPE B LS 1.000 300.000 300.00 200.000 200.00 600.000 600.00 
64301 TRAFFIC CONTROL LS 1.000 600.000 600.00 1779.000 1779.00 1779.000 1779.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 450.000 1.750 787.50 2.000 900.00 2.000 900.00 
66501 SAWING EXISTING PAVEMENT L.F. 53.000 3.500 185.50 3.000 159.00 4.000 212.00 
90034 MISC C.Y. 3.000 350.000 1050.00 200.000 600.00 400.000 1200.00 

90034A CONCRETE MASONRY FOR CA 
WALKWAY 

PROPOSAL TOTAL....... 49700.00 51864.70 54190.50 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 262 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311049 

BIDDER NO 1: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 2: HEGG CONTRACTORS, INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: A-1 EXCAVATING, INC. 
BIDDER NO 5: STRUPP TRUCKING, INC. 
BIDDER NO 6: PEMBER EXCAVATING, INC. 
BIDDER NO 7: TIMME, INC. 
BIDDER NO 8: MCCABE CONSTRUCTION, INC. 
BIDDER NO 9: HIGHWAY LANDSCAPERS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 325.000 325.00 75.000 75.00 380.000 380.00 
20104 GRUBBING STA. 1.000 325.000 325.00 75.000 75.00 380.000 380.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3500.000 3500.00 3500.000 3500.00 4230.000 4230.00 

10+00 
20412 REMOVING FENCE L.F. 300.000 1.000 300.00 0.500 150.00 3.750 1125.00 
20501 COMMON EXCAVATION C.Y. 250.000 6.250 1562.50 7.000 1750.00 6.000 1500.00 
20801 BORROW EXCAVATION C.Y. 900.000 9.250 8325.00 7.000 6300.00 7.250 6525.00 
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 500.000 500.00 610.000 610.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 330.000 9.250 3052.50 9.000 2970.00 12.000 3960.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 215.000 430.00 150.000 300.00 119.000 238.00 
52075 PIPE CATTLE PASS L.F. 80.000 67.000 5360.00 80.000 6400.00 72.000 5760.00 
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 160.000 57.000 9120.00 80.000 12800.00 72.000 11520.00 
53001 CORR POLYETHYLENE CULVERT PIPE L.F. 32.000 21.000 672.00 16.000 512.00 23.500 752.00 
60602 HEAVY RIPRAP C.Y. 230.000 42.000 9660.00 30.000 6900.00 47.500 10925.00 
61910 MOBILIZATION LS 1.000 5500.000 5500.00 3000.000 3000.00 3642.000 3642.00 
62505 SALVAGED TOPSOIL S.Y. 820.000 1.500 1230.00 2.000 1640.00 1.800 1476.00 
62702 MULCHING S.Y. 910.000 0.350 318.50 1.000 910.00 0.500 455.00 
62815 SILT FENCE, DELIVERED L.F. 210.000 1.900 399.00 0.500 105.00 2.000 420.00 
62816 SILT FENCE, INSTALLED L.F. 210.000 0.100 21.00 0.500 105.00 1.500 315.00 
62817 SILT FENCE MAINTENANCE L.F. 420.000 0.010 4.20 0.100 42.00 1.000 420.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 250.000 500.00 250.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 250.000 250.00 200.000 200.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 1.100 385.00 1.000 350.00 1.000 350.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.400 140.00 1.000 350.00 1.000 350.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 2.750 55.00 10.000 200.00 10.000 200.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 0.010 0.20 10.000 200.00 10.000 200.00 
62905 FERTILIZER, TYPE B CWT. 0.500 90.000 45.00 100.000 50.00 50.000 25.00 
63003 SEEDING, TEMPORARY LB. 26.000 0.800 20.80 5.000 130.00 5.000 130.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 263 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311049 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63009 SEEDING, MIXTURE NO. 20 LB. 26.000 8.400 218.40 5.000 130.00 10.000 260.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 60.000 240.00 45.000 180.00 109.000 436.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.500 14.400 180.00 12.500 156.25 45.500 568.75 
64202 FIELD OFFICE, TYPE B LS 1.000 1750.000 1750.00 2200.000 2200.00 2235.000 2235.00 
64301 TRAFFIC CONTROL LS 1.000 925.000 925.00 2700.000 2700.00 1779.000 1779.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 450.000 1.950 877.50 3.000 1350.00 2.000 900.00 
66501 SAWING EXISTING PAVEMENT L.F. 53.000 3.250 172.25 3.000 159.00 3.000 159.00 
90034 MISC C.Y. 3.000 525.000 1575.00 400.000 1200.00 388.000 1164.00 

90034A CONCRETE MASONRY FOR CA 
WALKWAY 

PROPOSAL TOTAL....... 57638.85 58139.25 64089.75 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 264 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311049 

BIDDER NO 1: MCHUGH EXCAVATING & PLUMBING 
BIDDER NO 2: HEGG CONTRACTORS, INC. 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: A-1 EXCAVATING, INC. 
BIDDER NO 5: STRUPP TRUCKING, INC. 
BIDDER NO 6: PEMBER EXCAVATING, INC. 
BIDDER NO 7: TIMME, INC. 
BIDDER NO 8: MCCABE CONSTRUCTION, INC. 
BIDDER NO 9: HIGHWAY LANDSCAPERS, INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 300.000 300.00 250.000 250.00 300.000 300.00 
20104 GRUBBING STA. 1.000 300.000 300.00 250.000 250.00 300.000 300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 3130.000 3130.00 3500.000 3500.00 5000.000 5000.00 

10+00 
20412 REMOVING FENCE L.F. 300.000 1.500 450.00 1.500 450.00 1.000 300.00 
20501 COMMON EXCAVATION C.Y. 250.000 4.480 1120.00 10.000 2500.00 6.000 1500.00 
20801 BORROW EXCAVATION C.Y. 900.000 8.000 7200.00 10.000 9000.00 8.250 7425.00 
21301 FINISHING ROADWAY LS 1.000 1260.000 1260.00 2500.000 2500.00 2500.000 2500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 330.000 11.500 3795.00 9.850 3250.50 8.700 2871.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 170.000 340.00 105.000 210.00 50.000 100.00 
52075 PIPE CATTLE PASS L.F. 80.000 102.000 8160.00 121.000 9680.00 95.000 7600.00 
52117 CORRUGATED STEEL CULVERT PIPE, L.F. 160.000 102.000 16320.00 106.000 16960.00 95.000 15200.00 
53001 CORR POLYETHYLENE CULVERT PIPE L.F. 32.000 23.140 740.48 14.000 448.00 15.000 480.00 
60602 HEAVY RIPRAP C.Y. 230.000 36.000 8280.00 38.400 8832.00 40.000 9200.00 
61910 MOBILIZATION LS 1.000 8100.000 8100.00 5000.000 5000.00 12000.000 12000.00 
62505 SALVAGED TOPSOIL S.Y. 820.000 1.150 943.00 2.000 1640.00 4.500 3690.00 
62702 MULCHING S.Y. 910.000 0.260 236.60 0.260 236.60 0.250 227.50 
62815 SILT FENCE, DELIVERED L.F. 210.000 1.500 315.00 1.500 315.00 1.000 210.00 
62816 SILT FENCE, INSTALLED L.F. 210.000 1.500 315.00 1.500 315.00 1.000 210.00 
62817 SILT FENCE MAINTENANCE L.F. 420.000 0.420 176.40 0.420 176.40 0.100 42.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 154.000 308.00 155.000 310.00 200.000 400.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 154.000 154.00 155.000 155.00 300.000 300.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 0.670 234.50 0.670 234.50 1.000 350.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.840 294.00 0.840 294.00 1.000 350.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 20.000 7.900 158.00 7.900 158.00 5.000 100.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 20.000 7.900 158.00 7.900 158.00 5.000 100.00 
62905 FERTILIZER, TYPE B CWT. 0.500 111.000 55.50 111.000 55.50 30.000 15.00 
63003 SEEDING, TEMPORARY LB. 26.000 6.950 180.70 6.950 180.70 5.000 130.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 265 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311049 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63009 SEEDING, MIXTURE NO. 20 LB. 26.000 7.660 199.16 7.660 199.16 10.000 260.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.120 200.48 40.000 160.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.500 20.100 251.25 20.100 251.25 20.000 250.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1400.000 1400.00 2500.000 2500.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 2800.000 2800.00 2310.000 2310.00 4800.000 4800.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 450.000 1.600 720.00 2.000 900.00 2.000 900.00 
66501 SAWING EXISTING PAVEMENT L.F. 53.000 4.000 212.00 3.000 159.00 4.500 238.50 
90034 MISC C.Y. 3.000 710.000 2130.00 710.000 2130.00 750.000 2250.00 

90034A CONCRETE MASONRY FOR CA 
WALKWAY 

PROPOSAL TOTAL....... 70936.59 75709.09 82259.000 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 266 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311050 

STATE PROJECT(S): 7354-02-71 LOCATION 61/TREMPEALEAU COUNTY 
STH 93 - CTH X, WICKHAM VALLEY CREEK BRIDGE & 
CTH XX 
TREMPEALEAU 

TYPE OF WORK: 

BIDDER NO 1: HOEPPNER BUILDING CORPORATION 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: STRUPP TRUCKING, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 13000.000 13000.00 4400.000 4400.00 

10+00 
20501 COMMON EXCAVATION C.Y. 1042.000 5.000 5210.00 5.000 5210.00 5.000 5210.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 5500.000 5500.00 5500.000 5500.00 11000.000 11000.00 

B-61-183 
21001 STRUCTURE BACKFILL C.Y. 2200.000 7.750 17050.00 7.750 17050.00 7.750 17050.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 455.000 11.500 5232.50 11.500 5232.50 11.500 5232.50 
30425 BREAKER RUN STONE C.Y. 365.000 12.000 4380.00 12.000 4380.00 12.000 4380.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 223.000 330.000 73590.00 300.000 66900.00 350.000 78050.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 26700.000 0.790 21093.00 0.670 17889.00 0.550 14685.00 
50512 COATED HIGH STR BAR STL REINF, LB. 590.000 1.090 643.10 0.990 584.10 1.430 843.70 
51205 PERMANENT STEEL SHEET PILING, S.F. 245.000 7.000 1715.00 15.000 3675.00 13.000 3185.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 245.000 7.000 1715.00 1.500 367.50 8.000 1960.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 25.000 500.00 30.000 600.00 36.000 720.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 120.000 11.000 1320.00 10.000 1200.00 6.000 720.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 160.000 6.000 960.00 6.000 960.00 2.000 320.00 
60602 HEAVY RIPRAP C.Y. 110.000 30.000 3300.00 30.000 3300.00 30.000 3300.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 9.000 65.000 585.00 65.000 585.00 65.000 585.00 
61910 MOBILIZATION LS 1.000 8500.000 8500.00 15800.000 15800.00 25155.890 25155.89 
62505 SALVAGED TOPSOIL S.Y. 1600.000 1.350 2160.00 1.350 2160.00 1.350 2160.00 
62702 MULCHING S.Y. 2900.000 0.150 435.00 0.150 435.00 0.150 435.00 
62815 SILT FENCE, DELIVERED L.F. 550.000 1.000 550.00 1.000 550.00 1.000 550.00 
62816 SILT FENCE, INSTALLED L.F. 550.000 1.000 550.00 1.000 550.00 1.000 550.00 
62817 SILT FENCE MAINTENANCE L.F. 1100.000 0.010 11.00 0.010 11.00 0.010 11.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 267 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311050 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 75.000 150.00 75.000 150.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 0.850 42.50 0.850 42.50 0.850 42.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 0.850 42.50 0.850 42.50 0.850 42.50 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 4.000 200.00 4.000 200.00 4.000 200.00 
62905 FERTILIZER, TYPE B CWT. 2.200 45.000 99.00 45.000 99.00 45.000 99.00 
63003 SEEDING, TEMPORARY LB. 45.000 2.850 128.25 2.850 128.25 2.850 128.25 
63009 SEEDING, MIXTURE NO. 20 LB. 55.000 3.850 211.75 3.850 211.75 3.850 211.75 
63013 SEEDING, MIXTURE NO. 60 LB. 7.000 10.000 70.00 10.000 70.00 10.000 70.00 
64202 FIELD OFFICE, TYPE B LS 1.000 600.000 600.00 500.000 500.00 4000.000 4000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 500.000 500.00 1000.000 1000.00 

7354-02-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 600.000 0.290 174.00 1.000 600.00 0.290 174.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 330.000 0.900 297.00 1.000 330.00 0.900 297.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 385.000 0.250 96.25 1.000 385.00 0.250 96.25 
64326 TRAFFIC CONTROL, SIGNS DAYS 1440.000 0.600 864.00 0.500 720.00 0.600 864.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 2.000 460.00 2.000 460.00 2.000 460.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 350.000 2.000 700.00 2.000 700.00 2.000 700.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 270.000 0.500 135.00 1.000 270.00 0.500 135.00 
66501 SAWING EXISTING PAVEMENT L.F. 60.000 4.000 240.00 4.000 240.00 4.000 240.00 
90031 MISC S.F. 1070.000 9.500 10165.00 17.000 18190.00 5.000 5350.00 

90031A TEMPORARY SHORING 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 25.000 100.00 35.000 140.00 35.000 140.00 

PROPOSAL TOTAL....... 178074.85 191218.10 196203.34 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 268 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311050 

BIDDER NO 1: HOEPPNER BUILDING CORPORATION 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: STRUPP TRUCKING, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 8000.000 8000.00 3500.000 3500.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 1042.000 5.000 5210.00 6.000 6252.00 0.000 0.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 13154.000 13154.00 30000.000 30000.00 0.000 0.00 

B-61-183 
21001 STRUCTURE BACKFILL C.Y. 2200.000 7.750 17050.00 8.000 17600.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 455.000 11.500 5232.50 12.000 5460.00 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 365.000 12.000 4380.00 12.000 4380.00 0.000 0.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 223.000 375.000 83625.00 400.000 89200.00 0.000 0.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 26700.000 0.790 21093.00 0.800 21360.00 0.000 0.00 
50512 COATED HIGH STR BAR STL REINF, LB. 590.000 1.180 696.20 1.400 826.00 0.000 0.00 
51205 PERMANENT STEEL SHEET PILING, S.F. 245.000 2.000 490.00 10.000 2450.00 0.000 0.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 245.000 4.300 1053.50 2.000 490.00 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 38.000 760.00 50.000 1000.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 120.000 8.000 960.00 10.000 1200.00 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 160.000 8.000 1280.00 10.000 1600.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 110.000 31.000 3410.00 30.000 3300.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 9.000 65.000 585.00 100.000 900.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 17000.000 17000.00 25000.000 25000.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 1600.000 1.350 2160.00 2.000 3200.00 0.000 0.00 
62702 MULCHING S.Y. 2900.000 0.150 435.00 0.750 2175.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 550.000 1.000 550.00 0.500 275.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 550.000 1.000 550.00 0.500 275.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1100.000 0.010 11.00 0.100 110.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 250.000 500.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 75.000 150.00 250.000 500.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 50.000 0.850 42.50 1.000 50.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 50.000 0.850 42.50 1.000 50.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 50.000 4.000 200.00 10.000 500.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 50.000 4.000 200.00 10.000 500.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.200 45.000 99.00 100.000 220.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 269 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311050 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63003 SEEDING, TEMPORARY LB. 45.000 2.850 128.25 2.000 90.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 55.000 3.850 211.75 2.000 110.00 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 LB. 7.000 10.000 70.00 2.000 14.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 2500.000 2500.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1000.000 1000.00 500.000 500.00 0.000 0.00 

7354-02-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 600.000 0.290 174.00 1.100 660.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 330.000 0.900 297.00 1.000 330.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 385.000 0.250 96.25 1.000 385.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1440.000 0.600 864.00 0.550 792.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 2.000 460.00 3.000 690.00 0.000 0.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 350.000 2.000 700.00 3.000 1050.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 270.000 0.500 135.00 1.000 270.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 60.000 3.000 180.00 3.000 180.00 0.000 0.00 
90031 MISC S.F. 1070.000 7.000 7490.00 2.000 2140.00 0.000 0.00 

90031A TEMPORARY SHORING 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 35.000 140.00 40.000 160.00 0.000 0.00 

PROPOSAL TOTAL....... 201715.45 233244.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 270 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311052 

STATE PROJECT(S): 7849-01-72 LOCATION 10/CLARK COUNTY 
TOWN WESTON, SCHOFIELD RD 
TOWN RD 
CLARK 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 6: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 250.000 1000.00 400.000 1600.00 150.000 600.00 
20104 GRUBBING STA. 4.000 250.000 1000.00 400.000 1600.00 150.000 600.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 150.000 450.00 150.000 450.00 75.000 225.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 12000.000 12000.00 14000.000 14000.00 10625.000 10625.00 

10+00 
20501 COMMON EXCAVATION C.Y. 350.000 7.000 2450.00 5.000 1750.00 5.500 1925.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5500.000 5500.00 3500.000 3500.00 3252.000 3252.00 

B-10-209 
20801 BORROW EXCAVATION C.Y. 1650.000 7.500 12375.00 5.600 9240.00 6.650 10972.50 
21001 STRUCTURE BACKFILL C.Y. 424.000 9.000 3816.00 18.000 7632.00 10.000 4240.00 
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 620.000 7.600 4712.00 9.500 5890.00 8.000 4960.00 
41101 ASPHALTIC SURFACE TON 5.000 196.000 980.00 196.000 980.00 196.000 980.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 172.000 340.000 58480.00 360.000 61920.00 374.000 64328.00 

B-10-209 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 383.000 2.000 766.00 2.000 766.00 3.250 1244.75 
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 655.000 135.000 88425.00 95.000 62225.00 108.000 70740.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13240.000 0.300 3972.00 0.700 9268.00 0.660 8738.40 

B-10-209 
50511 COATED HIGH STR BAR STL REINF, LB. 8590.000 0.400 3436.00 0.800 6872.00 0.770 6614.30 

B-10-209 
50601 STRUCTURAL CARBON STEEL LB. 520.000 1.200 624.00 4.000 2080.00 3.120 1622.40 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 50.000 500.00 45.000 450.00 26.000 260.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 8.000 225.000 1800.00 360.000 2880.00 353.000 2824.00 

B-10-209 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 271 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311052 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 245.000 14.000 3430.00 20.000 4900.00 19.000 4655.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9500.000 9500.00 14000.000 14000.00 13365.000 13365.00 

B-10-209 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 30.000 420.00 37.000 518.00 24.000 336.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 75.000 300.00 75.000 300.00 135.000 540.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 110.000 440.00 120.000 480.00 150.000 600.00 
53001 CORR POLYETHYLENE CULVERT PIPE L.F. 58.000 15.000 870.00 16.000 928.00 19.000 1102.00 
53003 CORR POLYETHYLENE CULVERT PIPE L.F. 58.000 22.000 1276.00 20.000 1160.00 20.500 1189.00 
60601 RIPRAP C.Y. 85.000 27.000 2295.00 12.500 1062.50 35.000 2975.00 
60602 HEAVY RIPRAP C.Y. 269.000 45.000 12105.00 42.000 11298.00 30.000 8070.00 
61910 MOBILIZATION LS 1.000 17000.000 17000.00 19491.080 19491.08 28000.000 28000.00 
62505 SALVAGED TOPSOIL S.Y. 2950.000 1.000 2950.00 1.200 3540.00 1.500 4425.00 
62702 MULCHING S.Y. 1700.000 0.110 187.00 0.200 340.00 0.150 255.00 
62815 SILT FENCE, DELIVERED L.F. 410.000 1.000 410.00 1.000 410.00 1.000 410.00 
62816 SILT FENCE, INSTALLED L.F. 410.000 1.000 410.00 1.000 410.00 1.000 410.00 
62817 SILT FENCE MAINTENANCE L.F. 820.000 0.100 82.00 0.200 164.00 0.010 8.20 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 100.000 200.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 75.000 75.00 100.000 100.00 100.000 100.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 600.000 0.650 390.00 1.000 600.00 0.650 390.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 600.000 0.650 390.00 1.000 600.00 0.650 390.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 72.000 4.000 288.00 6.000 432.00 3.750 270.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 72.000 4.000 288.00 6.000 432.00 3.750 270.00 
62905 FERTILIZER, TYPE B CWT. 2.500 40.000 100.00 50.000 125.00 50.000 125.00 
63003 SEEDING, TEMPORARY LB. 40.000 3.000 120.00 3.000 120.00 3.500 140.00 
63009 SEEDING, MIXTURE NO. 20 LB. 90.000 3.000 270.00 7.000 630.00 4.250 382.50 
63011 SEEDING, MIXTURE NO. 40 LB. 8.000 4.000 32.00 7.000 56.00 7.500 60.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 50.000 200.00 50.000 200.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 25.000 300.00 24.000 288.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 4000.000 4000.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1450.000 1450.00 2085.000 2085.00 1705.000 1705.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 300.000 2.000 600.00 2.000 600.00 2.000 600.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 454.000 2.250 1021.50 2.000 908.00 2.450 1112.30 
66501 SAWING EXISTING PAVEMENT L.F. 11.000 5.000 55.00 10.000 110.00 5.000 55.00 

PROPOSAL TOTAL....... 260246.50 264102.58 268779.35 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 272 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311052 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: HOEPPNER BUILDING CORPORATION 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 6: ZENITH TECH., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 250.000 1000.00 230.000 920.00 250.000 1000.00 
20104 GRUBBING STA. 4.000 250.000 1000.00 230.000 920.00 250.000 1000.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 150.000 450.00 178.000 534.00 150.000 450.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 30811.190 30811.19 14400.000 14400.00 20000.000 20000.00 

10+00 
20501 COMMON EXCAVATION C.Y. 350.000 7.000 2450.00 6.120 2142.00 7.000 2450.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8500.000 8500.00 5100.000 5100.00 10000.000 10000.00 

B-10-209 
20801 BORROW EXCAVATION C.Y. 1650.000 7.500 12375.00 14.900 24585.00 7.500 12375.00 
21001 STRUCTURE BACKFILL C.Y. 424.000 9.000 3816.00 12.200 5172.80 9.000 3816.00 
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 500.000 500.00 200.000 200.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 620.000 7.600 4712.00 11.970 7421.40 7.600 4712.00 
41101 ASPHALTIC SURFACE TON 5.000 47.940 239.70 196.000 980.00 500.000 2500.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 172.000 330.000 56760.00 415.000 71380.00 350.000 60200.00 

B-10-209 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 383.000 2.500 957.50 2.090 800.47 2.250 861.75 
50307 PRESTRESSED GIRDER, I TYPE, 54 L.F. 655.000 111.000 72705.00 135.180 88542.90 105.000 68775.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13240.000 0.640 8473.60 0.570 7546.80 0.650 8606.00 

B-10-209 
50511 COATED HIGH STR BAR STL REINF, LB. 8590.000 0.750 6442.50 0.780 6700.20 0.750 6442.50 

B-10-209 
50601 STRUCTURAL CARBON STEEL LB. 520.000 2.000 1040.00 2.130 1107.60 3.000 1560.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 10.000 100.000 1000.00 47.220 472.20 50.000 500.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 8.000 325.000 2600.00 385.000 3080.00 375.000 3000.00 

B-10-209 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 245.000 25.000 6125.00 15.950 3907.75 25.000 6125.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 12000.000 12000.00 10200.000 10200.00 14000.000 14000.00 

B-10-209 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 14.000 35.000 490.00 34.770 486.78 25.000 350.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 75.000 300.00 115.000 460.00 75.000 300.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 110.000 440.00 136.000 544.00 110.000 440.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 273 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311052 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
53001 CORR POLYETHYLENE CULVERT PIPE L.F. 58.000 15.000 870.00 14.320 830.56 15.000 870.00 
53003 CORR POLYETHYLENE CULVERT PIPE L.F. 58.000 22.000 1276.00 26.000 1508.00 22.000 1276.00 
60601 RIPRAP C.Y. 85.000 27.000 2295.00 39.820 3384.70 27.000 2295.00 
60602 HEAVY RIPRAP C.Y. 269.000 35.000 9415.00 39.820 10711.58 36.000 9684.00 
61910 MOBILIZATION LS 1.000 22000.000 22000.00 5700.000 5700.00 35000.000 35000.00 
62505 SALVAGED TOPSOIL S.Y. 2950.000 1.000 2950.00 0.440 1298.00 1.000 2950.00 
62702 MULCHING S.Y. 1700.000 0.110 187.00 0.230 391.00 0.110 187.00 
62815 SILT FENCE, DELIVERED L.F. 410.000 1.000 410.00 0.970 397.70 1.000 410.00 
62816 SILT FENCE, INSTALLED L.F. 410.000 1.000 410.00 1.140 467.40 1.000 410.00 
62817 SILT FENCE MAINTENANCE L.F. 820.000 0.100 82.00 0.110 90.20 0.100 82.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 75.000 150.00 1.140 2.28 75.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 75.000 75.00 1.140 1.14 75.000 75.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 600.000 0.650 390.00 0.680 408.00 0.650 390.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 600.000 0.650 390.00 0.680 408.00 0.650 390.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 72.000 4.000 288.00 5.690 409.68 4.000 288.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 72.000 4.000 288.00 5.690 409.68 4.000 288.00 
62905 FERTILIZER, TYPE B CWT. 2.500 40.000 100.00 55.220 138.05 40.000 100.00 
63003 SEEDING, TEMPORARY LB. 40.000 3.000 120.00 4.840 193.60 3.000 120.00 
63009 SEEDING, MIXTURE NO. 20 LB. 90.000 3.000 270.00 5.120 460.80 3.000 270.00 
63011 SEEDING, MIXTURE NO. 40 LB. 8.000 4.000 32.00 13.660 109.28 4.000 32.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 35.000 140.00 45.540 182.16 35.000 140.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 20.490 245.88 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 600.000 600.00 2000.000 2000.00 
64301 TRAFFIC CONTROL LS 1.000 1450.000 1450.00 1450.000 1450.00 1450.000 1450.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 300.000 2.000 600.00 2.530 759.00 2.000 600.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 454.000 2.530 1148.62 2.530 1148.62 3.450 1566.30 
66501 SAWING EXISTING PAVEMENT L.F. 11.000 4.000 44.00 9.210 101.31 5.000 55.00 

PROPOSAL TOTAL....... 280734.11 289710.52 290957.55 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 274 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

STATE PROJECT(S): 9231-05-70 LOCATION 63/VILAS COUNTY 
9231-06-70 POKEGAMA LAKE BRIDGE, CTH D - CEMETARY RD 
9231-06-71 STH 47 

VILAS 
TYPE OF WORK: 

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 2: A-1 EXCAVATING, INC. 
BIDDER NO 3: PITLIK & WICK, INC. 
BIDDER NO 4: LAKELAND ENTERPRISES OF RHINELANDER, INC 
BIDDER NO 5: MCCABE CONSTRUCTION, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 38.000 162.000 6156.00 230.000 8740.00 200.000 7600.00 
20104 GRUBBING STA. 38.000 162.000 6156.00 230.000 8740.00 200.000 7600.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 162.000 486.00 140.000 420.00 100.000 300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 15000.000 15000.00 3000.000 3000.00 

966+94 
20401 REMOVING PAVEMENT S.Y. 132.000 5.000 660.00 4.000 528.00 2.000 264.00 
20405 REMOVING CURB AND GUTTER L.F. 1050.000 3.000 3150.00 1.900 1995.00 1.100 1155.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 335.000 3.000 1005.00 1.500 502.50 1.500 502.50 
20411 REMOVING GUARDRAIL L.F. 724.000 1.250 905.00 1.000 724.00 3.000 2172.00 
20416 REMOVING INLETS EACH 3.000 200.000 600.00 190.000 570.00 200.000 600.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 514.000 8.000 4112.00 1.200 616.80 5.440 2796.16 
20501 COMMON EXCAVATION C.Y. 21688.000 4.220 91523.36 3.600 78076.80 3.750 81330.00 
20505 MARSH EXCAVATION C.Y. 5343.000 3.330 17792.19 5.200 27783.60 4.550 24310.65 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 3000.000 3000.00 

B-63-21 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3000.000 3000.00 1500.000 1500.00 2000.000 2000.00 

R-63-4 
20801 BORROW EXCAVATION C.Y. 5367.000 0.220 1180.74 5.850 31396.95 5.400 28981.80 
21001 STRUCTURE BACKFILL C.Y. 1200.000 7.770 9324.00 6.850 8220.00 10.000 12000.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1666.000 1666.00 500.000 500.00 6000.000 6000.00 

9231-06-70 
21401 OBLITERATING OLD ROAD STA. 3.000 300.000 900.00 250.000 750.00 400.000 1200.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 12170.000 6.600 80322.00 6.750 82147.50 8.960 109043.20 
30409 SHAPING SHOULDERS STA. 96.000 12.000 1152.00 28.000 2688.00 21.370 2051.52 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 8610.000 6.600 56826.00 6.750 58117.50 5.300 45633.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 780.000 1.200 936.00 1.200 936.00 1.500 1170.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 275 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
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40301 QMP, ASPHALTIC MIXTURE TON 6386.000 0.500 3193.00 0.500 3193.00 1.250 7982.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 384.000 95.000 36480.00 95.000 36480.00 234.000 89856.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6386.000 25.310 161629.66 25.310 161629.66 21.240 135638.64 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5400.000 1.000 5400.00 1.000 5400.00 1.000 5400.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 21125.000 1.100 23237.50 1.050 22181.25 1.750 36968.75 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 179.000 68.000 12172.00 68.000 12172.00 70.000 12530.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 850.000 34.500 29325.00 34.500 29325.00 40.000 34000.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 28.500 8179.50 25.650 7361.55 28.500 8179.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 326.000 345.000 112470.00 345.000 112470.00 227.000 74002.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 192.000 1.500 288.00 1.500 288.00 3.000 576.00 
50405 CONCRETE MASONRY, RETAINING WA C.Y. 72.000 760.000 54720.00 760.000 54720.00 590.000 42480.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 8520.000 0.580 4941.60 0.580 4941.60 0.700 5964.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 2480.000 0.650 1612.00 0.650 1612.00 0.700 1736.00 
50511 COATED HIGH STR BAR STL REINF, LB. 17440.000 0.680 11859.20 0.680 11859.20 0.600 10464.00 
50630 WELDED STUD SHEAR CONNECTORS, EACH 875.000 3.000 2625.00 3.000 2625.00 4.000 3500.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1890.000 20.000 37800.00 20.000 37800.00 21.250 40162.50 
51205 PERMANENT STEEL SHEET PILING, S.F. 6830.000 12.000 81960.00 12.000 81960.00 10.000 68300.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 6830.000 1.000 6830.00 1.000 6830.00 4.000 27320.00 
51320 PIPE RAILING, STRUCTURE LS 1.000 10300.000 10300.00 10300.000 10300.00 28000.000 28000.00 

R-63-4 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 15.000 270.00 15.000 270.00 38.000 684.00 
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 23.000 20.000 460.00 19.000 437.00 18.000 414.00 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 22.000 21.000 462.00 20.500 451.00 19.000 418.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 80.000 160.00 65.000 130.00 50.000 100.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 90.000 180.00 81.000 162.00 75.000 150.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 300.000 600.00 360.000 720.00 360.000 720.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 320.000 320.00 390.000 390.00 390.000 390.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 520.000 1040.00 470.000 940.00 470.000 940.00 
52360 RCCP HORZ ELLIP, ENDWALLS, 14X EACH 1.000 440.000 440.00 516.000 516.00 516.000 516.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 11740.000 6.990 82062.60 6.850 80419.00 6.990 82062.60 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 32840.000 2.260 74218.40 2.450 80458.00 2.260 74218.40 
60602 HEAVY RIPRAP C.Y. 100.000 45.000 4500.00 45.000 4500.00 47.000 4700.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 225.000 44.000 9900.00 50.000 11250.00 55.000 12375.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 86.000 21.000 1806.00 17.250 1483.50 17.250 1483.50 
60826 REINF CONC PIPE, CLASS III, SS L.F. 1967.000 22.000 43274.00 17.900 35209.30 17.900 35209.30 
60827 REINF CONC PIPE, CLASS III, SS L.F. 540.000 25.000 13500.00 20.500 11070.00 20.500 11070.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 650.000 29.000 18850.00 23.000 14950.00 23.000 14950.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 55.000 33.000 1815.00 26.500 1457.50 26.500 1457.50 
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60850 REINF CONC PIPE, CLASS IV, SS, L.F. 151.000 21.000 3171.00 17.250 2604.75 17.250 2604.75 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 1118.000 22.000 24596.00 17.900 20012.20 17.900 20012.20 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 590.000 28.000 16520.00 21.750 12832.50 21.750 12832.50 
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 36.000 36.000 1296.00 25.250 909.00 25.250 909.00 
61001 REINF CONC HE, CL HE-III, SS, L.F. 392.000 37.000 14504.00 36.000 14112.00 36.000 14112.00 
61110 MANHOLES, TYPE 1 EACH 20.000 1150.000 23000.00 1156.000 23120.00 1156.000 23120.00 
61112 MANHOLES, TYPE 3 EACH 4.000 3000.000 12000.00 2904.000 11616.00 2904.000 11616.00 
61121 INLETS, TYPE 1 EACH 1.000 800.000 800.00 690.000 690.00 690.000 690.00 
61122 INLETS, TYPE 3 EACH 45.000 500.000 22500.00 578.000 26010.00 578.000 26010.00 
61123 INLETS, TYPE 8 EACH 7.000 1000.000 7000.00 1177.000 8239.00 1177.000 8239.00 
61128 RECONSTRUCTING MANHOLES EACH 1.000 600.000 600.00 300.000 300.00 300.000 300.00 
61154 MANHOLE COVERS, TYPE M EACH 11.000 360.000 3960.00 305.000 3355.00 305.000 3355.00 
61156 INLET COVERS, TYPE H-S EACH 8.000 400.000 3200.00 335.000 2680.00 335.000 2680.00 
61163 INLET COVERS, TYPE C EACH 1.000 320.000 320.00 256.000 256.00 256.000 256.00 
61167 INLET COVERS, TYPE H EACH 50.000 340.000 17000.00 335.000 16750.00 335.000 16750.00 
61170 INLET COVERS, TYPE MS EACH 10.000 300.000 3000.00 260.000 2600.00 260.000 2600.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 220.000 6.000 1320.00 7.000 1540.00 5.000 1100.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 30.000 6.000 180.00 7.000 210.00 5.000 150.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 66.000 32.000 2112.00 31.210 2059.86 33.000 2178.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 100.000 11.000 1100.00 11.110 1111.00 10.500 1050.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 450.000 450.00 450.000 450.00 425.000 425.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 2000.000 2000.00 2000.000 2000.00 1840.000 1840.00 
61501 TIMBER RAIL GUARD FENCE L.F. 175.000 10.000 1750.00 9.990 1748.25 22.000 3850.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 100.000 100.00 

9231-06-70 
61910 MOBILIZATION LS 1.000 137400.000 137400.00 162000.000 162000.00 132000.000 132000.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 23400.000 0.200 4680.00 0.200 4680.00 0.300 7020.00 
62401 WATER MGAL 600.000 12.000 7200.00 5.000 3000.00 20.000 12000.00 
62501 TOPSOIL S.Y. 28580.000 1.000 28580.00 0.650 18577.00 1.330 38011.40 
62702 MULCHING S.Y. 37275.000 0.090 3354.75 0.090 3354.75 0.100 3727.50 
62815 SILT FENCE, DELIVERED L.F. 7965.000 1.000 7965.00 0.600 4779.00 0.750 5973.75 
62816 SILT FENCE, INSTALLED L.F. 7965.000 1.000 7965.00 1.090 8681.85 0.750 5973.75 
62817 SILT FENCE MAINTENANCE L.F. 4000.000 0.100 400.00 0.040 160.00 0.010 40.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 200.000 600.00 50.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 200.000 800.00 180.000 720.00 50.000 200.00 
62828 EROSION MAT, DELIVERED, CLASS S.Y. 1975.000 0.750 1481.25 0.750 1481.25 0.650 1283.75 
62829 EROSION MAT, INSTALLED, CLASS S.Y. 1975.000 0.510 1007.25 0.510 1007.25 0.650 1283.75 
62860 TURBIDITY BARRIERS S.Y. 190.000 21.000 3990.00 20.450 3885.50 20.000 3800.00 
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62870 INLET PROTECTION, TYPE A EACH 9.000 65.000 585.00 70.000 630.00 68.000 612.00 
62872 INLET PROTECTION, TYPE C EACH 57.000 22.000 1254.00 15.000 855.00 28.000 1596.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 200.000 5.000 1000.00 3.000 600.00 3.500 700.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 200.000 5.000 1000.00 2.000 400.00 3.500 700.00 
62905 FERTILIZER, TYPE B CWT. 27.000 24.200 653.40 24.200 653.40 24.000 648.00 
63003 SEEDING, TEMPORARY LB. 700.000 2.000 1400.00 1.990 1393.00 1.500 1050.00 
63010 SEEDING, MIXTURE NO. 30 LB. 145.000 5.250 761.25 5.250 761.25 4.150 601.75 
63011 SEEDING, MIXTURE NO. 40 LB. 595.000 5.250 3123.75 5.250 3123.75 4.150 2469.25 
63013 SEEDING, MIXTURE NO. 60 LB. 100.000 5.250 525.00 5.250 525.00 6.050 605.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 100.000 5.250 525.00 5.250 525.00 4.500 450.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 6.000 50.000 300.00 48.000 288.00 50.000 300.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 217.000 16.000 3472.00 13.950 3027.15 16.000 3472.00 
63827 REMOVING SIGNS, TYPE II EACH 49.000 10.000 490.00 20.000 980.00 15.000 735.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 43.000 20.000 860.00 20.000 860.00 15.000 645.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 153.000 25.000 3825.00 55.000 8415.00 25.000 3825.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 20500.000 0.400 8200.00 0.300 6150.00 0.400 8200.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6600.000 0.500 3300.00 0.500 3300.00 0.500 3300.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2700.000 0.150 405.00 0.200 540.00 0.150 405.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 990.000 0.150 148.50 0.200 198.00 0.150 148.50 
64326 TRAFFIC CONTROL, SIGNS DAYS 5225.000 0.500 2612.50 0.500 2612.50 0.500 2612.50 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 144.000 22.000 3168.00 20.000 2880.00 22.000 3168.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 115.000 3.000 345.00 6.000 690.00 3.000 345.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 10000.000 10000.00 1550.000 1550.00 10000.000 10000.00 

9231-06-70 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17901.000 0.050 895.05 0.120 2148.12 0.050 895.05 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 185.000 3.000 555.00 1.850 342.25 5.000 925.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 445.000 3.000 1335.00 3.000 1335.00 2.000 890.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 190.000 2.500 475.00 2.500 475.00 2.000 380.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 19480.000 0.270 5259.60 0.270 5259.60 0.270 5259.60 
64642 REMOVING PAVEMENT MARKINGS L.F. 3025.000 0.200 605.00 0.700 2117.50 0.200 605.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 80.000 3.100 248.00 3.100 248.00 3.100 248.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 75.000 3.500 262.50 3.500 262.50 3.500 262.50 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 150.000 3.000 450.00 3.000 450.00 3.000 450.00 
64786 PAVEMENT MARKING, PARKING STAL L.F. 240.000 1.500 360.00 1.500 360.00 1.500 360.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 23200.000 0.040 928.00 0.170 3944.00 0.040 928.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 250.000 1.000 250.00 0.900 225.00 0.920 230.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 84.000 55.000 4620.00 55.000 4620.00 58.000 4872.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6726.000 0.440 2959.44 0.440 2959.44 0.400 2690.40 
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65050 CONSTRUCTION STAKING, CABC L.F. 6726.000 0.420 2824.92 0.420 2824.92 0.400 2690.40 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 11740.000 0.650 7631.00 0.650 7631.00 0.600 7044.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 700.000 700.00 

B-63-21 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 300.000 300.00 300.000 300.00 700.000 700.00 

R-63-4 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 1820.000 0.090 163.80 0.090 163.80 0.150 273.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2000.000 2000.00 2000.000 2000.00 1500.000 1500.00 

9231-06-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 6726.000 0.700 4708.20 0.700 4708.20 0.650 4371.90 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 10250.000 3.500 35875.00 3.750 38437.50 3.100 31775.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 23.000 400.000 9200.00 393.000 9039.00 375.000 8625.00 
65410 CONCRETE BASES, TYPE 6 EACH 30.000 550.000 16500.00 521.000 15630.00 450.000 13500.00 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 800.000 1600.00 1300.000 2600.00 900.000 1800.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4500.000 0.260 1170.00 0.400 1800.00 0.350 1575.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4970.000 0.400 1988.00 0.550 2733.50 0.540 2683.80 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11100.000 0.570 6327.00 0.760 8436.00 0.750 8325.00 
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 15210.000 0.750 11407.50 1.000 15210.00 0.960 14601.60 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 700.000 700.00 700.000 700.00 675.000 675.00 

STA. 940+50 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 700.000 700.00 700.000 700.00 675.000 675.00 

STA, 975+00 
65706 POLES, TYPE 6 EACH 30.000 890.000 26700.00 870.000 26100.00 750.000 22500.00 
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 30.000 385.000 11550.00 250.000 7500.00 235.000 7050.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 30.000 370.000 11100.00 250.000 7500.00 230.000 6900.00 
66501 SAWING EXISTING PAVEMENT L.F. 580.000 1.250 725.00 2.500 1450.00 3.000 1740.00 
90004 MISC LS 1.000 6000.000 6000.00 7000.000 7000.00 10000.000 10000.00 

90004A; FIELD OFFICE, SPECIAL 
90004 MISC LS 1.000 1000.000 1000.00 390.000 390.00 520.000 520.00 

90004D; SPECIAL SIGN, PROJECT 
90004 MISC LS 1.000 6000.000 6000.00 6000.000 6000.00 14000.000 14000.00 

90004E; TUBULAR RAILING, MODIF 
TYPE M, STRUCTURE B-63-21 

90004 MISC LS 1.000 6500.000 6500.00 6500.000 6500.00 8000.000 8000.00 
90004F; TUBULAR RAILING, TYPE 
STRUCTURE B-63-21 

90005 MISC EACH 7.000 83.000 581.00 75.000 525.00 83.000 581.00 
90005A; STEEL POSTS, 2" X 2" X 
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90005 MISC EACH 1.000 1175.000 1175.00 1175.000 1175.00 1175.000 1175.00 

90005AA; 10-INCH GATE VALVE AN 
90005 MISC EACH 20.000 86.000 1720.00 80.000 1600.00 86.000 1720.00 

90005B; STEEL POSTS, 2" X 2" X 
90005 MISC EACH 3.000 600.000 1800.00 250.000 750.00 300.000 900.00 

90005BB; ABANDONING STORM SEWE 
90005 MISC EACH 1.000 2000.000 2000.00 1500.000 1500.00 2500.000 2500.00 

90005C; INLET, TYPE 10, SPECIA 
90005 MISC EACH 3.000 1000.000 3000.00 400.000 1200.00 800.000 2400.00 

90005CC; SEALING OLD STEAM TUN 
90005 MISC EACH 7.000 300.000 2100.00 100.000 700.00 75.000 525.00 

90005D; TEMPORARY WATER PASSAG 
90005 MISC EACH 2.000 3000.000 6000.00 3350.000 6700.00 3000.000 6000.00 

90005E LIGHTING CONTROL CABINE 
90005 MISC EACH 13.000 2125.000 27625.00 2125.000 27625.00 2125.000 27625.00 

90005G; FIRE HYDRANT W/GATE VA 
BOX 

90005 MISC EACH 16.000 925.000 14800.00 925.000 14800.00 925.000 14800.00 
90005H; 8-INCH GATE VALVE AND 

90005 MISC EACH 13.000 525.000 6825.00 525.000 6825.00 525.000 6825.00 
90005I; CONNECTION TO EXISTING 

90005 MISC EACH 35.000 102.000 3570.00 102.000 3570.00 102.000 3570.00 
90005J; 1-INCH CORPORATION STO 

90005 MISC EACH 35.000 130.000 4550.00 130.000 4550.00 130.000 4550.00 
90005K; 1-INCH CURBSTOP W/BOX 

90005 MISC EACH 1.000 173.000 173.00 173.000 173.00 173.000 173.00 
90005L; 1 1/2-INCH CORPORATION 
W/TAP 

90005 MISC EACH 1.000 178.000 178.00 178.000 178.00 178.000 178.00 
90005M; 1 1/2-INCH CURB STOP W 

90005 MISC EACH 36.000 60.000 2160.00 60.000 2160.00 60.000 2160.00 
90005N; CONNECTION TO EXISTING 
SERVICE 

90005 MISC EACH 9.000 250.000 2250.00 250.000 2250.00 250.000 2250.00 
90005O; ABANDONMENT OF EXISTIN 

90005 MISC EACH 12.000 50.000 600.00 50.000 600.00 50.000 600.00 
90005P; ABANDONMENT OF EXISTIN 
VALVE 
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90005 MISC EACH 2.000 246.000 492.00 480.000 960.00 550.000 1100.00 

90005Q; PAVED DRIVEWAY RESTORA 
90005 MISC EACH 5.000 230.000 1150.00 230.000 1150.00 250.000 1250.00 

90005R; GRAVEL DRIVEWAY RESTOR 
90005 MISC EACH 1.000 400.000 400.00 400.000 400.00 400.000 400.00 

90005S; CULVERT 
90005 MISC EACH 3.000 480.000 1440.00 480.000 1440.00 480.000 1440.00 

90005T; CONNECTION TO EXISTING 
90005 MISC EACH 4.000 1730.000 6920.00 1730.000 6920.00 1730.000 6920.00 

90005U; STANDARD 4-FOOT MANHOL 
W/CASTING 

90005 MISC EACH 1.000 1630.000 1630.00 1630.000 1630.00 1630.000 1630.00 
90005V; SHALLOW 4-FOOT MANHOLE 

90005 MISC EACH 6.000 40.000 240.00 40.000 240.00 40.000 240.00 
90005W; 4-INCH SANITARY WYES/S 
SADDLES 

90005 MISC EACH 6.000 70.000 420.00 70.000 420.00 70.000 420.00 
90005X; CONNECTION TO EXISTING 
SERVICE LINES 

90005 MISC EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00 
90005Y; ABANDONMENT OF EXISTIN 

90005 MISC EACH 5.000 555.000 2775.00 555.000 2775.00 555.000 2775.00 
90005Z; 6-INCH GATE VALVE AND 

90030 MISC L.F. 655.000 12.000 7860.00 9.500 6222.50 11.900 7794.50 
90030A; MOVING CHAIN LINK FENC 

90030 MISC L.F. 7000.000 17.400 121800.00 17.400 121800.00 17.400 121800.00 
90030B; 8-INCH C900 DR 18 WATE 

90030 MISC L.F. 1800.000 17.000 30600.00 17.000 30600.00 17.000 30600.00 
90030C; 1-INCH CTS PE SERVICE 

90030 MISC L.F. 100.000 18.000 1800.00 18.000 1800.00 18.000 1800.00 
90030D; 1 1/2-INCH CTS PE SERV 

90030 MISC L.F. 550.000 4.000 2200.00 4.000 2200.00 5.000 2750.00 
90030E; RESTORATION: GRAVEL BA 

90030 MISC L.F. 40.000 30.000 1200.00 25.000 1000.00 30.000 1200.00 
90030F; CURB AND GUTTER RESTOR 

90030 MISC L.F. 200.000 8.000 1600.00 8.000 1600.00 8.000 1600.00 
90030G; INSULATION - 4 FOOT WI 
3 INCH THICK 
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90030 MISC L.F. 215.000 22.000 4730.00 22.000 4730.00 22.000 4730.00 

90030H; 10-INCH C900 DR 18 WAT 
90030 MISC L.F. 860.000 17.000 14620.00 17.000 14620.00 17.000 14620.00 

90030I; DIRECTIONAL DRILL 1" O 
1 1/2" CTS PE WATER SERVICE 

90030 MISC L.F. 1950.000 12.500 24375.00 12.500 24375.00 12.500 24375.00 
90030J; 4-INCH C900 FORCE MAIN 

90030 MISC L.F. 850.000 23.000 19550.00 23.000 19550.00 23.000 19550.00 
90030K; 8-INCH PVC SEWER MAIN, 

90030 MISC L.F. 200.000 18.500 3700.00 18.500 3700.00 18.500 3700.00 
90030L; 4-INCH PVC SEWER SERV 
SDR 35 

90030 MISC L.F. 675.000 22.000 14850.00 22.000 14850.00 22.000 14850.00 
90030M; 10-INCH PE WATER MAIN 

90031 MISC S.F. 2729.000 8.000 21832.00 8.000 21832.00 6.000 16374.00 
90031A; ARCHITECTURAL SURFACE 
TREATMENT 

90033 MISC S.Y. 2200.000 3.000 6600.00 6.200 13640.00 1.000 2200.00 
90033A; MARSH RESTORATION 

90033 MISC S.Y. 53.000 102.000 5406.00 102.000 5406.00 70.000 3710.00 
90033B; PROTECTIVE POLYMER COA 
SNOWMOBILE TRAIL CROSSINGS 

90033 MISC S.Y. 1111.000 3.420 3799.62 2.650 2944.15 2.500 2777.50 
90033C; GEOGRID REINFORCEMENT 

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 7280.000 1.120 8153.60 1.200 8736.00 0.730 5314.40 
90365 QMP, BASE COURSES TON 12170.000 0.360 4381.20 0.360 4381.20 0.350 4259.50 
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 6386.000 0.350 2235.10 0.370 2362.82 0.550 3512.30 
90501 QMP READY MIXED CONC MASONRY F C.Y. 326.000 10.000 3260.00 10.000 3260.00 15.000 4890.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3260.000 1.000 3260.00 1.000 3260.00 1.000 3260.00 
90590 PIPE GRATES EACH 6.000 600.000 3600.00 490.000 2940.00 490.000 2940.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 45.000 225.00 40.000 200.00 35.000 175.00 

PROPOSAL TOTAL....... 2185273.93 2203729.42 2218368.82 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 
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BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 2: A-1 EXCAVATING, INC. 
BIDDER NO 3: PITLIK & WICK, INC. 
BIDDER NO 4: LAKELAND ENTERPRISES OF RHINELANDER, INC 
BIDDER NO 5: MCCABE CONSTRUCTION, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 38.000 115.000 4370.00 205.000 7790.00 0.000 0.00 
20104 GRUBBING STA. 38.000 120.000 4560.00 205.000 7790.00 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 250.000 750.00 165.000 495.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 15000.000 15000.00 0.000 0.00 

966+94 
20401 REMOVING PAVEMENT S.Y. 132.000 4.000 528.00 3.100 409.20 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 1050.000 2.400 2520.00 1.000 1050.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 335.000 5.000 1675.00 3.100 1038.50 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 724.000 1.110 803.64 1.110 803.64 0.000 0.00 
20416 REMOVING INLETS EACH 3.000 200.000 600.00 165.000 495.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 514.000 2.510 1290.14 11.690 6008.66 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 21688.000 2.880 62461.44 4.500 97596.00 0.000 0.00 
20505 MARSH EXCAVATION C.Y. 5343.000 3.020 16135.86 3.000 16029.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00 

B-63-21 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3000.000 3000.00 1000.000 1000.00 0.000 0.00 

R-63-4 
20801 BORROW EXCAVATION C.Y. 5367.000 3.810 20448.27 5.000 26835.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 1200.000 11.390 13668.00 8.000 9600.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 2500.000 2500.00 0.000 0.00 

9231-06-70 
21401 OBLITERATING OLD ROAD STA. 3.000 175.000 525.00 500.000 1500.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 12170.000 5.950 72411.50 6.960 84703.20 0.000 0.00 
30409 SHAPING SHOULDERS STA. 96.000 12.000 1152.00 23.000 2208.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 8610.000 5.750 49507.50 6.330 54501.30 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 780.000 1.200 936.00 1.200 936.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 6386.000 0.500 3193.00 0.500 3193.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 384.000 95.000 36480.00 95.000 36480.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6386.000 25.310 161629.66 25.310 161629.66 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5400.000 1.000 5400.00 1.000 5400.00 0.000 0.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 21125.000 1.000 21125.00 1.250 26406.25 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 179.000 68.000 12172.00 68.000 12172.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
41106 ASPHALTIC SURFACE, TEMPORARY TON 850.000 34.500 29325.00 34.500 29325.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 287.000 28.500 8179.50 27.000 7749.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 326.000 345.000 112470.00 345.000 112470.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 192.000 1.500 288.00 1.500 288.00 0.000 0.00 
50405 CONCRETE MASONRY, RETAINING WA C.Y. 72.000 760.000 54720.00 760.000 54720.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 8520.000 0.580 4941.60 0.580 4941.60 0.000 0.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 2480.000 0.650 1612.00 0.650 1612.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 17440.000 0.680 11859.20 0.680 11859.20 0.000 0.00 
50630 WELDED STUD SHEAR CONNECTORS, EACH 875.000 3.000 2625.00 3.000 2625.00 0.000 0.00 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 1890.000 20.000 37800.00 20.000 37800.00 0.000 0.00 
51205 PERMANENT STEEL SHEET PILING, S.F. 6830.000 12.000 81960.00 12.000 81960.00 0.000 0.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 6830.000 1.000 6830.00 1.000 6830.00 0.000 0.00 
51320 PIPE RAILING, STRUCTURE LS 1.000 10300.000 10300.00 10300.000 10300.00 0.000 0.00 

R-63-4 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 18.000 15.000 270.00 15.000 270.00 0.000 0.00 
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 23.000 17.300 397.90 17.000 391.00 0.000 0.00 
52002 CULVERT PIPE, CLASS III, 15-IN L.F. 22.000 18.800 413.60 18.500 407.00 0.000 0.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 88.500 177.00 105.000 210.00 0.000 0.00 
52060 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 99.000 198.00 115.000 230.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 15-INCH EACH 2.000 320.000 640.00 560.000 1120.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 350.000 350.00 595.000 595.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 465.000 930.00 750.000 1500.00 0.000 0.00 
52360 RCCP HORZ ELLIP, ENDWALLS, 14X EACH 1.000 490.000 490.00 620.000 620.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 11740.000 6.990 82062.60 7.400 86876.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 32840.000 2.260 74218.40 2.250 73890.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 100.000 45.000 4500.00 45.000 4500.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 225.000 45.000 10125.00 42.330 9524.25 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 86.000 17.600 1513.60 19.000 1634.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 1967.000 19.300 37963.10 20.500 40323.50 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 540.000 21.750 11745.00 21.350 11529.00 0.000 0.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 650.000 25.000 16250.00 25.000 16250.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 55.000 26.600 1463.00 34.000 1870.00 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 151.000 17.600 2657.60 21.000 3171.00 0.000 0.00 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 1118.000 19.300 21577.40 22.000 24596.00 0.000 0.00 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 590.000 23.000 13570.00 23.000 13570.00 0.000 0.00 
60853 REINF CONC PIPE, CLASS IV, SS, L.F. 36.000 27.900 1004.40 33.500 1206.00 0.000 0.00 
61001 REINF CONC HE, CL HE-III, SS, L.F. 392.000 36.900 14464.80 34.000 13328.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 20.000 990.000 19800.00 850.000 17000.00 0.000 0.00 
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61112 MANHOLES, TYPE 3 EACH 4.000 2345.000 9380.00 2375.000 9500.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 1.000 725.000 725.00 475.000 475.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 45.000 630.000 28350.00 490.000 22050.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 7.000 1120.000 7840.00 1220.000 8540.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 1.000 820.000 820.00 500.000 500.00 0.000 0.00 
61154 MANHOLE COVERS, TYPE M EACH 11.000 280.000 3080.00 285.000 3135.00 0.000 0.00 
61156 INLET COVERS, TYPE H-S EACH 8.000 323.000 2584.00 325.000 2600.00 0.000 0.00 
61163 INLET COVERS, TYPE C EACH 1.000 240.000 240.00 245.000 245.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 50.000 323.000 16150.00 325.000 16250.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 10.000 244.000 2440.00 250.000 2500.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 220.000 8.000 1760.00 5.000 1100.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 30.000 8.000 240.00 5.000 150.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 66.000 31.210 2059.86 31.210 2059.86 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 100.000 11.110 1111.00 11.110 1111.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 450.000 450.00 450.000 450.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00 
61501 TIMBER RAIL GUARD FENCE L.F. 175.000 9.990 1748.25 9.990 1748.25 0.000 0.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 2500.000 2500.00 1.000 1.00 0.000 0.00 

9231-06-70 
61910 MOBILIZATION LS 1.000 176319.725 176319.73 160000.000 160000.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 23400.000 0.500 11700.00 0.250 5850.00 0.000 0.00 
62401 WATER MGAL 600.000 20.000 12000.00 15.000 9000.00 0.000 0.00 
62501 TOPSOIL S.Y. 28580.000 1.830 52301.40 1.900 54302.00 0.000 0.00 
62702 MULCHING S.Y. 37275.000 0.150 5591.25 0.090 3354.75 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 7965.000 0.600 4779.00 0.600 4779.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 7965.000 1.090 8681.85 1.090 8681.85 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 4000.000 0.040 160.00 0.040 160.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 200.000 600.00 200.000 600.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 180.000 720.00 180.000 720.00 0.000 0.00 
62828 EROSION MAT, DELIVERED, CLASS S.Y. 1975.000 0.750 1481.25 0.750 1481.25 0.000 0.00 
62829 EROSION MAT, INSTALLED, CLASS S.Y. 1975.000 0.510 1007.25 0.510 1007.25 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 190.000 20.450 3885.50 20.450 3885.50 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 9.000 65.000 585.00 65.000 585.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 57.000 21.990 1253.43 21.990 1253.43 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 200.000 5.000 1000.00 5.000 1000.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 200.000 5.000 1000.00 5.000 1000.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 27.000 24.200 653.40 24.200 653.40 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 700.000 1.990 1393.00 1.990 1393.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 285 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63010 SEEDING, MIXTURE NO. 30 LB. 145.000 5.250 761.25 5.250 761.25 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 595.000 5.250 3123.75 5.250 3123.75 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 LB. 100.000 5.250 525.00 5.250 525.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 100.000 5.250 525.00 5.250 525.00 0.000 0.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 6.000 50.000 300.00 48.000 288.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 217.000 16.000 3472.00 13.950 3027.15 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 49.000 10.000 490.00 35.000 1715.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 43.000 20.000 860.00 35.000 1505.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 153.000 25.000 3825.00 25.000 3825.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 20500.000 0.400 8200.00 0.400 8200.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6600.000 0.500 3300.00 0.500 3300.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2700.000 0.150 405.00 0.150 405.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 990.000 0.150 148.50 0.150 148.50 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 5225.000 0.500 2612.50 0.500 2612.50 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 144.000 22.000 3168.00 22.000 3168.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 115.000 3.000 345.00 3.000 345.00 0.000 0.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 10000.000 10000.00 10000.000 10000.00 0.000 0.00 

9231-06-70 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17901.000 0.050 895.05 0.050 895.05 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 185.000 2.250 416.25 3.000 555.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 445.000 2.350 1045.75 2.000 890.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 190.000 2.500 475.00 2.500 475.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 19480.000 0.270 5259.60 0.270 5259.60 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3025.000 0.200 605.00 0.200 605.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 80.000 3.100 248.00 3.100 248.00 0.000 0.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 75.000 3.500 262.50 3.500 262.50 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 150.000 3.000 450.00 3.000 450.00 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL L.F. 240.000 1.500 360.00 1.500 360.00 0.000 0.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 23200.000 0.040 928.00 0.040 928.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 250.000 0.920 230.00 0.920 230.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 84.000 80.000 6720.00 80.000 6720.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 6726.000 0.600 4035.60 0.600 4035.60 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 6726.000 0.600 4035.60 0.600 4035.60 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 11740.000 0.500 5870.00 0.500 5870.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 0.000 0.00 

B-63-21 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 0.000 0.00 

R-63-4 
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65080 CONSTRUCTION STAKING, RESURFAC L.F. 1820.000 0.200 364.00 0.200 364.00 0.000 0.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 2000.000 2000.00 2000.000 2000.00 0.000 0.00 

9231-06-70 
65099 CONSTRUCTION STAKING, INITIAL L.F. 6726.000 0.650 4371.90 0.650 4371.90 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 10250.000 3.750 38437.50 3.750 38437.50 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 23.000 393.000 9039.00 393.000 9039.00 0.000 0.00 
65410 CONCRETE BASES, TYPE 6 EACH 30.000 521.000 15630.00 521.000 15630.00 0.000 0.00 
65415 CONCRETE CONTROL CABINET BASES EACH 2.000 1300.000 2600.00 1300.000 2600.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4500.000 0.400 1800.00 0.400 1800.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 4970.000 0.550 2733.50 0.550 2733.50 0.000 0.00 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 11100.000 0.760 8436.00 0.760 8436.00 0.000 0.00 
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 15210.000 1.000 15210.00 1.000 15210.00 0.000 0.00 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 700.000 700.00 700.000 700.00 0.000 0.00 

STA. 940+50 
65617 ELEC SERVICE, METER BREAKER PE LS 1.000 700.000 700.00 700.000 700.00 0.000 0.00 

STA, 975+00 
65706 POLES, TYPE 6 EACH 30.000 870.000 26100.00 870.000 26100.00 0.000 0.00 
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 30.000 250.000 7500.00 250.000 7500.00 0.000 0.00 
65936 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 30.000 250.000 7500.00 250.000 7500.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 580.000 2.000 1160.00 1.500 870.00 0.000 0.00 
90004 MISC LS 1.000 7500.000 7500.00 4000.000 4000.00 0.000 0.00 

90004A; FIELD OFFICE, SPECIAL 
90004 MISC LS 1.000 520.000 520.00 390.000 390.00 0.000 0.00 

90004D; SPECIAL SIGN, PROJECT 
90004 MISC LS 1.000 6000.000 6000.00 6000.000 6000.00 0.000 0.00 

90004E; TUBULAR RAILING, MODIF 
TYPE M, STRUCTURE B-63-21 

90004 MISC LS 1.000 6500.000 6500.00 6500.000 6500.00 0.000 0.00 
90004F; TUBULAR RAILING, TYPE 
STRUCTURE B-63-21 

90005 MISC EACH 7.000 83.000 581.00 75.000 525.00 0.000 0.00 
90005A; STEEL POSTS, 2" X 2" X 

90005 MISC EACH 1.000 1225.000 1225.00 1462.000 1462.00 0.000 0.00 
90005AA; 10-INCH GATE VALVE AN 

90005 MISC EACH 20.000 86.000 1720.00 80.000 1600.00 0.000 0.00 
90005B; STEEL POSTS, 2" X 2" X 

90005 MISC EACH 3.000 150.000 450.00 500.000 1500.00 0.000 0.00 
90005BB; ABANDONING STORM SEWE 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 287 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 1.000 878.750 878.75 2000.000 2000.00 0.000 0.00 

90005C; INLET, TYPE 10, SPECIA 
90005 MISC EACH 3.000 940.000 2820.00 1075.000 3225.00 0.000 0.00 

90005CC; SEALING OLD STEAM TUN 
90005 MISC EACH 7.000 162.000 1134.00 150.000 1050.00 0.000 0.00 

90005D; TEMPORARY WATER PASSAG 
90005 MISC EACH 2.000 3350.000 6700.00 3350.000 6700.00 0.000 0.00 

90005E LIGHTING CONTROL CABINE 
90005 MISC EACH 13.000 2200.000 28600.00 2735.000 35555.00 0.000 0.00 

90005G; FIRE HYDRANT W/GATE VA 
BOX 

90005 MISC EACH 16.000 817.000 13072.00 985.000 15760.00 0.000 0.00 
90005H; 8-INCH GATE VALVE AND 

90005 MISC EACH 13.000 750.000 9750.00 890.000 11570.00 0.000 0.00 
90005I; CONNECTION TO EXISTING 

90005 MISC EACH 35.000 132.000 4620.00 120.000 4200.00 0.000 0.00 
90005J; 1-INCH CORPORATION STO 

90005 MISC EACH 35.000 99.000 3465.00 115.000 4025.00 0.000 0.00 
90005K; 1-INCH CURBSTOP W/BOX 

90005 MISC EACH 1.000 190.000 190.00 150.000 150.00 0.000 0.00 
90005L; 1 1/2-INCH CORPORATION 
W/TAP 

90005 MISC EACH 1.000 166.000 166.00 155.000 155.00 0.000 0.00 
90005M; 1 1/2-INCH CURB STOP W 

90005 MISC EACH 36.000 45.000 1620.00 175.000 6300.00 0.000 0.00 
90005N; CONNECTION TO EXISTING 
SERVICE 

90005 MISC EACH 9.000 250.000 2250.00 250.000 2250.00 0.000 0.00 
90005O; ABANDONMENT OF EXISTIN 

90005 MISC EACH 12.000 50.000 600.00 50.000 600.00 0.000 0.00 
90005P; ABANDONMENT OF EXISTIN 
VALVE 

90005 MISC EACH 2.000 720.000 1440.00 250.000 500.00 0.000 0.00 
90005Q; PAVED DRIVEWAY RESTORA 

90005 MISC EACH 5.000 375.000 1875.00 250.000 1250.00 0.000 0.00 
90005R; GRAVEL DRIVEWAY RESTOR 

90005 MISC EACH 1.000 575.000 575.00 25.000 25.00 0.000 0.00 
90005S; CULVERT 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 288 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 3.000 500.000 1500.00 500.000 1500.00 0.000 0.00 

90005T; CONNECTION TO EXISTING 
90005 MISC EACH 4.000 1525.000 6100.00 1750.000 7000.00 0.000 0.00 

90005U; STANDARD 4-FOOT MANHOL 
W/CASTING 

90005 MISC EACH 1.000 1255.000 1255.00 1750.000 1750.00 0.000 0.00 
90005V; SHALLOW 4-FOOT MANHOLE 

90005 MISC EACH 6.000 35.000 210.00 65.000 390.00 0.000 0.00 
90005W; 4-INCH SANITARY WYES/S 
SADDLES 

90005 MISC EACH 6.000 55.000 330.00 500.000 3000.00 0.000 0.00 
90005X; CONNECTION TO EXISTING 
SERVICE LINES 

90005 MISC EACH 4.000 250.000 1000.00 165.000 660.00 0.000 0.00 
90005Y; ABANDONMENT OF EXISTIN 

90005 MISC EACH 5.000 617.000 3085.00 715.000 3575.00 0.000 0.00 
90005Z; 6-INCH GATE VALVE AND 

90030 MISC L.F. 655.000 11.900 7794.50 11.900 7794.50 0.000 0.00 
90030A; MOVING CHAIN LINK FENC 

90030 MISC L.F. 7000.000 18.500 129500.00 16.000 112000.00 0.000 0.00 
90030B; 8-INCH C900 DR 18 WATE 

90030 MISC L.F. 1800.000 12.500 22500.00 11.500 20700.00 0.000 0.00 
90030C; 1-INCH CTS PE SERVICE 

90030 MISC L.F. 100.000 12.900 1290.00 15.750 1575.00 0.000 0.00 
90030D; 1 1/2-INCH CTS PE SERV 

90030 MISC L.F. 550.000 14.450 7947.50 12.000 6600.00 0.000 0.00 
90030E; RESTORATION: GRAVEL BA 

90030 MISC L.F. 40.000 18.000 720.00 28.000 1120.00 0.000 0.00 
90030F; CURB AND GUTTER RESTOR 

90030 MISC L.F. 200.000 4.500 900.00 2.000 400.00 0.000 0.00 
90030G; INSULATION - 4 FOOT WI 
3 INCH THICK 

90030 MISC L.F. 215.000 24.250 5213.75 28.000 6020.00 0.000 0.00 
90030H; 10-INCH C900 DR 18 WAT 

90030 MISC L.F. 860.000 16.000 13760.00 18.000 15480.00 0.000 0.00 
90030I; DIRECTIONAL DRILL 1" O 
1 1/2" CTS PE WATER SERVICE 

90030 MISC L.F. 1950.000 14.000 27300.00 11.000 21450.00 0.000 0.00 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311053 

90030J; 4-INCH C900 FORCE MAIN 
90030 MISC L.F. 850.000 23.150 19677.50 18.000 15300.00 0.000 0.00 

90030K; 8-INCH PVC SEWER MAIN, 
90030 MISC L.F. 200.000 16.300 3260.00 23.000 4600.00 0.000 0.00 

90030L; 4-INCH PVC SEWER SERV 
SDR 35 

90030 MISC L.F. 675.000 26.300 17752.50 41.000 27675.00 0.000 0.00 
90030M; 10-INCH PE WATER MAIN 

90031 MISC S.F. 2729.000 8.000 21832.00 8.000 21832.00 0.000 0.00 
90031A; ARCHITECTURAL SURFACE 
TREATMENT 

90033 MISC S.Y. 2200.000 0.620 1364.00 1.000 2200.00 0.000 0.00 
90033A; MARSH RESTORATION 

90033 MISC S.Y. 53.000 102.000 5406.00 102.000 5406.00 0.000 0.00 
90033B; PROTECTIVE POLYMER COA 
SNOWMOBILE TRAIL CROSSINGS 

90033 MISC S.Y. 1111.000 3.630 4032.93 2.070 2299.77 0.000 0.00 
90033C; GEOGRID REINFORCEMENT 

90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 7280.000 1.120 8153.60 1.120 8153.60 0.000 0.00 
90365 QMP, BASE COURSES TON 12170.000 0.360 4381.20 0.360 4381.20 0.000 0.00 
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 6386.000 0.250 1596.50 0.370 2362.82 0.000 0.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 326.000 10.000 3260.00 10.000 3260.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3260.000 1.000 3260.00 1.000 3260.00 0.000 0.00 
90590 PIPE GRATES EACH 6.000 705.000 4230.00 490.000 2940.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 5.000 38.000 190.00 41.250 206.25 0.000 0.00 

PROPOSAL TOTAL....... 2224456.86 2263850.04 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 290 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311054 

STATE PROJECT(S): 9362-06-71 LOCATION 34/LANGLADE COUNTY 
BERG RD - ROSEDALE RD 
CTH C 
LANGLADE 

TYPE OF WORK: 

BIDDER NO 1: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 4: A-1 EXCAVATING, INC. 
BIDDER NO 5: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 15.000 150.000 2250.00 100.000 1500.00 10.000 150.00 
20104 GRUBBING STA. 15.000 150.000 2250.00 110.000 1650.00 10.000 150.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 13.000 75.000 975.00 50.000 650.00 50.000 650.00 
20501 COMMON EXCAVATION C.Y. 15702.000 2.470 38783.94 2.510 39412.02 2.730 42866.46 
20801 BORROW EXCAVATION C.Y. 7813.000 3.750 29298.75 3.450 26954.85 3.150 24610.95 
21201 GRANULAR SUBBASE COURSE C.Y. 8500.000 3.780 32130.00 3.450 29325.00 3.150 26775.00 
21301 FINISHING ROADWAY LS 1.000 1200.000 1200.00 1500.000 1500.00 100.000 100.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 2000.000 6.920 13840.00 7.890 15780.00 8.650 17300.00 
30423 SALVAGED ASPHALTIC PAVEMENT, B C.Y. 1300.000 6.100 7930.00 5.750 7475.00 18.700 24310.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 14400.000 0.970 13968.00 0.550 7920.00 0.740 10656.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 43.000 35.000 1505.00 40.500 1741.50 40.500 1741.50 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 362.000 17.000 6154.00 19.000 6878.00 18.000 6516.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 81.000 21.500 1741.50 20.680 1675.08 22.000 1782.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 80.000 1760.00 117.470 2584.34 104.000 2288.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 120.000 240.00 156.740 313.48 148.000 296.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 54.000 23.000 1242.00 23.700 1279.80 22.000 1188.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 115.000 230.00 147.760 295.52 146.000 292.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 340.000 680.00 466.180 932.36 335.000 670.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 435.000 435.00 493.540 493.54 427.000 427.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 288.000 13.700 3945.60 14.500 4176.00 14.500 4176.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 340.000 25.000 8500.00 25.440 8649.60 33.000 11220.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 115.000 33.000 3795.00 32.830 3775.45 41.000 4715.00 
61110 MANHOLES, TYPE 1 EACH 1.000 930.000 930.00 1000.000 1000.00 1240.000 1240.00 
61165 INLET COVERS, TYPE F EACH 1.000 718.000 718.00 620.000 620.00 350.000 350.00 
61910 MOBILIZATION LS 1.000 2500.000 2500.00 3000.000 3000.00 1000.000 1000.00 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311054 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 100.000 800.00 138.000 1104.00 125.000 1000.00 
62401 WATER MGAL 480.000 15.000 7200.00 15.000 7200.00 15.000 7200.00 
62501 TOPSOIL S.Y. 32500.000 0.480 15600.00 0.430 13975.00 0.450 14625.00 
62702 MULCHING S.Y. 32500.000 0.120 3900.00 0.100 3250.00 0.100 3250.00 
62815 SILT FENCE, DELIVERED L.F. 2400.000 0.500 1200.00 0.640 1536.00 0.640 1536.00 
62816 SILT FENCE, INSTALLED L.F. 2400.000 1.000 2400.00 1.040 2496.00 1.040 2496.00 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.080 96.00 0.010 12.00 0.010 12.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 150.000 600.00 150.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 100.000 300.00 50.000 150.00 50.000 150.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 2600.000 0.730 1898.00 0.480 1248.00 0.480 1248.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 2600.000 0.730 1898.00 0.480 1248.00 0.480 1248.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 25.000 25.00 100.000 100.00 100.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 172.000 3.000 516.00 5.750 989.00 5.750 989.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 172.000 3.000 516.00 5.750 989.00 5.750 989.00 
62880 CULVERT PIPE DITCH CHECKS EACH 13.000 50.000 650.00 39.750 516.75 39.750 516.75 
62905 FERTILIZER, TYPE B CWT. 24.000 15.000 360.00 24.000 576.00 24.000 576.00 
63003 SEEDING, TEMPORARY LB. 1020.000 0.850 867.00 2.100 2142.00 2.100 2142.00 
63009 SEEDING, MIXTURE NO. 20 LB. 1020.000 1.250 1275.00 3.410 3478.20 3.410 3478.20 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 3500.000 3500.00 1000.000 1000.00 
64301 TRAFFIC CONTROL LS 1.000 2050.000 2050.00 2950.000 2950.00 2050.000 2050.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 4.000 100.000 400.00 80.000 320.00 55.000 220.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 5586.000 0.340 1899.24 0.550 3072.30 0.420 2346.12 
65050 CONSTRUCTION STAKING, CABC L.F. 5586.000 0.340 1899.24 0.550 3072.30 0.420 2346.12 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 288.000 1.050 302.40 0.800 230.40 0.600 172.80 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 2.000 100.000 200.00 60.000 120.00 120.000 240.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 5586.000 0.340 1899.24 0.650 3630.90 0.620 3463.32 
66501 SAWING EXISTING PAVEMENT L.F. 134.000 2.000 268.00 2.000 268.00 3.000 402.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 12.000 5.000 60.00 8.000 96.00 20.000 240.00 

PROPOSAL TOTAL....... 227880.91 228451.39 240106.22 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 292 
CERTIFIED BY- 
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BIDDER NO 1: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 2: MUSSON BROS., INC. 
BIDDER NO 3: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 4: A-1 EXCAVATING, INC. 
BIDDER NO 5: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 6: MCCABE CONSTRUCTION, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 15.000 185.000 2775.00 50.000 750.00 235.000 3525.00 
20104 GRUBBING STA. 15.000 185.000 2775.00 300.000 4500.00 235.000 3525.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 13.000 145.000 1885.00 100.000 1300.00 150.000 1950.00 
20501 COMMON EXCAVATION C.Y. 15702.000 3.700 58097.40 3.500 54957.00 4.050 63593.10 
20801 BORROW EXCAVATION C.Y. 7813.000 4.800 37502.40 4.850 37893.05 5.210 40705.73 
21201 GRANULAR SUBBASE COURSE C.Y. 8500.000 4.800 40800.00 5.060 43010.00 6.000 51000.00 
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 2000.000 2000.00 3000.000 3000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 2000.000 8.100 16200.00 8.400 16800.00 9.000 18000.00 
30423 SALVAGED ASPHALTIC PAVEMENT, B C.Y. 1300.000 12.750 16575.00 12.500 16250.00 5.000 6500.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 14400.000 1.250 18000.00 1.050 15120.00 1.450 20880.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 43.000 40.000 1720.00 33.500 1440.50 45.000 1935.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 362.000 19.250 6968.50 25.500 9231.00 16.500 5973.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 81.000 23.250 1883.25 29.500 2389.50 18.500 1498.50 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 95.000 2090.00 120.000 2640.00 100.000 2200.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 135.000 270.00 190.000 380.00 135.000 270.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 54.000 25.100 1355.40 32.000 1728.00 18.250 985.50 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 122.000 244.00 245.000 490.00 110.000 220.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 2.000 390.000 780.00 710.000 1420.00 386.000 772.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 460.000 460.00 785.000 785.00 456.000 456.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 288.000 17.000 4896.00 16.000 4608.00 22.000 6336.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 340.000 23.000 7820.00 30.000 10200.00 22.000 7480.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 115.000 29.500 3392.50 40.200 4623.00 28.000 3220.00 
61110 MANHOLES, TYPE 1 EACH 1.000 1195.000 1195.00 1675.000 1675.00 1557.000 1557.00 
61165 INLET COVERS, TYPE F EACH 1.000 660.000 660.00 750.000 750.00 703.000 703.00 
61910 MOBILIZATION LS 1.000 24700.000 24700.00 17500.000 17500.00 9000.000 9000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 95.000 760.00 102.000 816.00 100.000 800.00 
62401 WATER MGAL 480.000 5.000 2400.00 15.000 7200.00 14.000 6720.00 
62501 TOPSOIL S.Y. 32500.000 0.700 22750.00 0.700 22750.00 1.400 45500.00 
62702 MULCHING S.Y. 32500.000 0.110 3575.00 0.120 3900.00 0.100 3250.00 
62815 SILT FENCE, DELIVERED L.F. 2400.000 0.700 1680.00 1.050 2520.00 1.000 2400.00 
62816 SILT FENCE, INSTALLED L.F. 2400.000 0.750 1800.00 1.050 2520.00 1.000 2400.00 
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ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.010 12.00 0.150 180.00 0.150 180.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 50.000 200.00 210.000 840.00 200.000 800.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 10.000 30.00 260.000 780.00 250.000 750.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 2600.000 0.800 2080.00 0.750 1950.00 0.700 1820.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 2600.000 0.400 1040.00 0.550 1430.00 0.500 1300.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 30.000 30.00 110.000 110.00 100.000 100.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 172.000 3.000 516.00 4.200 722.40 4.000 688.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 172.000 3.000 516.00 4.200 722.40 4.000 688.00 
62880 CULVERT PIPE DITCH CHECKS EACH 13.000 35.000 455.00 61.000 793.00 50.000 650.00 
62905 FERTILIZER, TYPE B CWT. 24.000 25.000 600.00 25.000 600.00 23.000 552.00 
63003 SEEDING, TEMPORARY LB. 1020.000 1.000 1020.00 2.400 2448.00 2.000 2040.00 
63009 SEEDING, MIXTURE NO. 20 LB. 1020.000 4.500 4590.00 4.800 4896.00 4.000 4080.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 3500.000 3500.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 2300.000 2300.00 2050.000 2050.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 4.000 55.000 220.00 100.000 400.00 80.000 320.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 5586.000 0.420 2346.12 0.700 3910.20 0.550 3072.30 
65050 CONSTRUCTION STAKING, CABC L.F. 5586.000 0.420 2346.12 0.100 558.60 0.550 3072.30 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 288.000 0.600 172.80 1.000 288.00 0.800 230.40 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 2.000 120.000 240.00 100.000 200.00 120.000 240.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 5586.000 0.620 3463.32 0.800 4468.80 0.650 3630.90 
66501 SAWING EXISTING PAVEMENT L.F. 134.000 2.000 268.00 3.250 435.50 3.000 402.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 12.000 6.000 72.00 10.000 120.00 10.000 120.00 

PROPOSAL TOTAL....... 309426.81 323798.95 346140.73 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 294 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311055 

STATE PROJECT(S): 9829-02-70 LOCATION 26/IRON COUNTY 
MONTREAL RIVER BRIDGE & APPS 
LOCAL RD 
IRON 

TYPE OF WORK: 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 200.000 600.00 200.000 600.00 200.000 600.00 
20104 GRUBBING STA. 3.000 200.000 600.00 200.000 600.00 200.000 600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 6000.000 6000.00 6000.000 6000.00 4500.000 4500.00 

12+32 
20402 REMOVING ASPHALTIC SURFACE S.Y. 35.000 3.500 122.50 3.500 122.50 3.500 122.50 
20501 COMMON EXCAVATION C.Y. 373.000 4.800 1790.40 4.800 1790.40 4.800 1790.40 
20505 MARSH EXCAVATION C.Y. 168.000 6.000 1008.00 6.000 1008.00 6.000 1008.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3200.000 3200.00 21560.560 21560.56 5500.000 5500.00 

B-26-32 
20801 BORROW EXCAVATION C.Y. 620.000 5.750 3565.00 5.750 3565.00 5.750 3565.00 
20811 SELECTED BORROW EXCAVATION C.Y. 219.000 8.100 1773.90 8.100 1773.90 8.100 1773.90 
21001 STRUCTURE BACKFILL C.Y. 780.000 11.500 8970.00 11.500 8970.00 18.250 14235.00 
21301 FINISHING ROADWAY LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 
21401 OBLITERATING OLD ROAD STA. 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 650.000 7.700 5005.00 7.700 5005.00 7.700 5005.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 8.400 225.000 1890.00 227.830 1913.77 225.000 1890.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 140.000 49.310 6903.40 54.500 7630.00 49.310 6903.40 
50201 CONCRETE MASONRY, BRIDGES C.Y. 420.000 360.000 151200.00 260.260 109309.20 308.000 129360.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 297.000 1.500 445.50 2.190 650.43 3.000 891.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 10520.000 0.450 4734.00 0.470 4944.40 0.570 5996.40 
50511 COATED HIGH STR BAR STL REINF, LB. 33860.000 0.530 17945.80 0.550 18623.00 0.570 19300.20 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 1120.000 13.000 14560.00 12.550 14056.00 16.000 17920.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 35.000 15.000 525.00 35.910 1256.85 34.000 1190.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 86.000 35.000 3010.00 20.000 1720.00 35.000 3010.00 
60602 HEAVY RIPRAP C.Y. 225.000 38.000 8550.00 38.000 8550.00 47.000 10575.00 
61910 MOBILIZATION LS 1.000 31950.000 31950.00 12778.470 12778.47 38160.380 38160.38 
62203 ASPHALTIC FLUMES S.Y. 6.000 55.000 330.00 45.000 270.00 55.000 330.00 
62401 WATER MGAL 7.000 40.000 280.00 40.000 280.00 40.000 280.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 295 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311055 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62501 TOPSOIL S.Y. 700.000 1.700 1190.00 1.700 1190.00 1.700 1190.00 
62702 MULCHING S.Y. 100.000 4.750 475.00 4.750 475.00 4.750 475.00 
62815 SILT FENCE, DELIVERED L.F. 700.000 1.100 770.00 1.100 770.00 1.100 770.00 
62816 SILT FENCE, INSTALLED L.F. 700.000 1.100 770.00 1.100 770.00 1.100 770.00 
62817 SILT FENCE MAINTENANCE L.F. 350.000 1.100 385.00 1.100 385.00 1.100 385.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1100.000 0.560 616.00 0.560 616.00 0.560 616.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1100.000 0.610 671.00 0.610 671.00 0.610 671.00 
62860 TURBIDITY BARRIERS S.Y. 432.000 19.590 8462.88 19.590 8462.88 19.590 8462.88 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 30.000 10.000 300.00 10.000 300.00 10.000 300.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 30.000 10.000 300.00 10.000 300.00 10.000 300.00 
62905 FERTILIZER, TYPE B CWT. 0.500 100.000 50.00 100.000 50.00 100.000 50.00 
63003 SEEDING, TEMPORARY LB. 10.000 10.000 100.00 10.000 100.00 10.000 100.00 
63008 SEEDING, MIXTURE NO. 10 LB. 10.000 14.740 147.40 14.740 147.40 14.740 147.40 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 4.000 48.000 192.00 48.000 192.00 49.000 196.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 18.000 216.00 18.000 216.00 21.210 254.52 
64202 FIELD OFFICE, TYPE B LS 1.000 1100.000 1100.00 1608.960 1608.96 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 2500.000 2500.00 2849.000 2849.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 445.000 2.500 1112.50 2.500 1112.50 2.000 890.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 550.000 1.920 1056.00 2.400 1320.00 2.400 1320.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 238.000 1.150 273.70 1.150 273.70 1.150 273.70 
65050 CONSTRUCTION STAKING, CABC L.F. 238.000 1.690 402.22 1.690 402.22 1.690 402.22 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1700.000 1700.00 1700.000 1700.00 1700.000 1700.00 

B-26-32 
65099 CONSTRUCTION STAKING, INITIAL L.F. 282.000 6.010 1694.82 6.010 1694.82 6.010 1694.82 
66501 SAWING EXISTING PAVEMENT L.F. 150.000 2.000 300.00 2.000 300.00 2.000 300.00 
90004 MISC LS 1.000 8500.000 8500.00 26000.000 26000.00 17000.000 17000.00 

ITEM 90004A, TIMBER ELEMENT RA 
STRUCTURE B-26-32 

90031 MISC S.F. 1330.000 8.000 10640.00 23.660 31467.80 13.500 17955.00 
ITEM 90031A, ARCHITECTURAL SUR 
TREATMENT 

90501 QMP READY MIXED CONC MASONRY F C.Y. 420.000 5.000 2100.00 16.000 6720.00 16.000 6720.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 4200.000 1.000 4200.00 1.000 4200.00 1.000 4200.00 

PROPOSAL TOTAL....... 329583.02 331322.76 352898.72 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 296 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311056 

STATE PROJECT(S): 8010-33-71 LOCATION 16/DOUGLAS COUNTY 
8010-34-71 NEMADJI RIVER BRIDGE & APPS 

STH 35 
DOUGLAS 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 16.000 300.000 4800.00 300.000 4800.00 300.000 4800.00 
20104 GRUBBING STA. 16.000 300.000 4800.00 300.000 4800.00 300.000 4800.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 3.000 100.000 300.00 100.000 300.00 100.000 300.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 73000.000 73000.00 121200.000 121200.00 68000.000 68000.00 

123+40 
20401 REMOVING PAVEMENT S.Y. 3833.000 1.250 4791.25 1.250 4791.25 1.250 4791.25 
20408 REMOVING MASONRY C.Y. 166.000 5.500 913.00 5.500 913.00 5.500 913.00 
20411 REMOVING GUARDRAIL L.F. 595.000 1.000 595.00 1.000 595.00 1.000 595.00 
20501 COMMON EXCAVATION C.Y. 27584.000 2.600 71718.40 2.600 71718.40 2.600 71718.40 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10500.000 10500.00 32000.000 32000.00 8500.000 8500.00 

B-16-112 
20650 COFFERDAMS LS 1.000 18000.000 18000.00 88700.000 88700.00 80000.000 80000.00 
20811 SELECTED BORROW EXCAVATION C.Y. 10031.000 3.100 31096.10 3.100 31096.10 3.100 31096.10 
21001 STRUCTURE BACKFILL C.Y. 880.000 7.500 6600.00 7.500 6600.00 7.500 6600.00 
21201 GRANULAR SUBBASE COURSE C.Y. 5031.000 3.100 15596.10 3.100 15596.10 3.100 15596.10 
21302 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 500.000 500.00 200.000 200.00 

8010-33-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 200.000 200.00 200.000 200.00 200.000 200.00 

8010-34-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 14010.000 7.000 98070.00 7.000 98070.00 7.000 98070.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 431.000 1.500 646.50 2.500 1077.50 1.500 646.50 
40301 QMP, ASPHALTIC MIXTURE TON 2291.000 3.000 6873.00 1.250 2863.75 3.000 6873.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 137.000 215.000 29455.00 215.000 29455.00 215.000 29455.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 79.000 27.500 2172.50 26.260 2074.54 27.500 2172.50 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 2212.000 27.500 60830.00 26.260 58087.12 27.500 60830.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1466.000 1.000 1466.00 1.000 1466.00 1.000 1466.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 23.000 65.000 1495.00 52.980 1218.54 65.000 1495.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 1522.000 33.000 50226.00 38.510 58612.22 33.000 50226.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 297 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311056 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41620 CONCRETE SURFACE DRAINS C.Y. 25.100 375.000 9412.50 375.000 9412.50 375.000 9412.50 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 138.000 105.000 14490.00 105.000 14490.00 105.000 14490.00 
41653 PAVEMENT TIES EACH 78.000 12.000 936.00 12.000 936.00 12.000 936.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 1467.000 300.000 440100.00 315.000 462105.00 332.000 487044.00 
50211 CONCRETE MASONRY, SEAL C.Y. 185.000 80.000 14800.00 180.000 33300.00 140.000 25900.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 10500.000 10500.00 8000.000 8000.00 14000.000 14000.00 

B-16-112 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2400.000 2.000 4800.00 1.500 3600.00 2.500 6000.00 
50309 PRESTRESSED GIRDER, I TYPE, 70 L.F. 3264.000 104.000 339456.00 116.000 378624.00 144.000 470016.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 87380.000 0.520 45437.60 0.480 41942.40 0.570 49806.60 
50511 COATED HIGH STR BAR STL REINF, LB. 140040.000 0.550 77022.00 0.550 77022.00 0.660 92426.40 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 16.000 75.000 1200.00 100.000 1600.00 85.000 1360.00 
50627 LAMINATED ELASTOMERIC BEARING EACH 16.000 552.000 8832.00 400.000 6400.00 530.000 8480.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 42.000 540.000 22680.00 450.000 18900.00 665.000 27930.00 

B-16-112 
51030 CIP CONC PILING, DELIV & DRIVE L.F. 7100.000 16.000 113600.00 14.000 99400.00 18.460 131066.00 
51350 TUBULAR RAILING, TYPE H, STRUC LS 1.000 43000.000 43000.00 38000.000 38000.00 50000.000 50000.00 

B-16-112 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 31.000 28.000 868.00 15.000 465.00 35.000 1085.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 170.000 15.000 2550.00 15.000 2550.00 15.000 2550.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 145.000 870.00 145.000 870.00 145.000 870.00 
52080 TEMPORARY CULVERT PIPE, 12-INC L.F. 36.000 15.000 540.00 15.000 540.00 15.000 540.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 32.000 20.000 640.00 20.000 640.00 20.000 640.00 
52205 RCCP, CL III, 24-INCH L.F. 300.000 32.000 9600.00 32.000 9600.00 32.000 9600.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 500.000 1000.00 500.000 1000.00 500.000 1000.00 
52601 TEMPORARY STRUCTURE, STATION LS 1.000 140000.000 140000.00 51600.000 51600.00 165000.000 165000.00 

124+50 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 300.000 23.500 7050.00 23.500 7050.00 23.500 7050.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 400.000 6.000 2400.00 8.000 3200.00 14.100 5640.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 400.000 2.000 800.00 3.000 1200.00 2.880 1152.00 
60601 RIPRAP C.Y. 15.000 25.000 375.00 25.000 375.00 25.000 375.00 
60602 HEAVY RIPRAP C.Y. 2355.000 20.000 47100.00 20.000 47100.00 20.000 47100.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 149.000 6.000 894.00 6.000 894.00 6.000 894.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 115.000 6.000 690.00 6.000 690.00 6.000 690.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 29.000 3828.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 287.500 9.450 2716.88 9.450 2716.88 9.450 2716.88 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 4.000 80.000 320.00 80.000 320.00 80.000 320.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 85.000 340.00 60.000 240.00 64.810 259.24 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 298 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311056 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1700.000 6800.00 1700.000 6800.00 1700.000 6800.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 1.000 1.00 1.000 1.00 

8010-34-71 
61910 MOBILIZATION LS 1.000 119325.720 119325.72 74600.000 74600.00 156000.000 156000.00 
62111 LANDMARK REF MONUMENTS & CAST EACH 1.000 210.000 210.00 210.000 210.00 210.000 210.00 
62203 ASPHALTIC FLUMES S.Y. 12.000 40.000 480.00 42.000 504.00 40.000 480.00 
62505 SALVAGED TOPSOIL S.Y. 35294.000 0.500 17647.00 0.500 17647.00 0.500 17647.00 
62702 MULCHING S.Y. 40144.000 0.110 4415.84 0.110 4415.84 0.110 4415.84 
62811 EROSION BALES, DELIVERED EACH 10.000 5.000 50.00 5.000 50.00 5.000 50.00 
62812 EROSION BALES, INSTALLED EACH 10.000 5.000 50.00 5.000 50.00 5.000 50.00 
62815 SILT FENCE, DELIVERED L.F. 3725.000 1.000 3725.00 1.000 3725.00 1.000 3725.00 
62816 SILT FENCE, INSTALLED L.F. 3725.000 1.000 3725.00 1.000 3725.00 1.000 3725.00 
62817 SILT FENCE MAINTENANCE L.F. 3725.000 0.010 37.25 0.010 37.25 0.010 37.25 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00 
62820 CLEANING SEDIMENT BASINS C.Y. 20.000 11.000 220.00 11.000 220.00 5.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 125.000 250.00 125.000 250.00 125.000 250.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 3628.000 0.500 1814.00 0.500 1814.00 0.500 1814.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 3628.000 0.500 1814.00 0.500 1814.00 0.500 1814.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1900.000 0.750 1425.00 0.750 1425.00 0.750 1425.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1900.000 0.750 1425.00 0.750 1425.00 0.750 1425.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 450.000 2.750 1237.50 2.750 1237.50 2.750 1237.50 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 620.000 2.750 1705.00 2.750 1705.00 2.750 1705.00 
62905 FERTILIZER, TYPE B CWT. 36.000 24.000 864.00 24.000 864.00 24.000 864.00 
63003 SEEDING, TEMPORARY LB. 955.000 2.100 2005.50 2.100 2005.50 2.100 2005.50 
63008 SEEDING, MIXTURE NO. 10 LB. 922.000 4.100 3780.20 4.100 3780.20 4.100 3780.20 
63012 SEEDING, MIXTURE NO. 50 LB. 25.000 8.250 206.25 8.250 206.25 8.250 206.25 
63013 SEEDING, MIXTURE NO. 60 LB. 130.000 4.850 630.50 4.850 630.50 4.850 630.50 
63015 SEEDING, BORROW PIT MIXTURE LB. 100.000 4.500 450.00 4.500 450.00 4.500 450.00 
63311 TEMPORARY DELINEATORS EACH 101.000 10.000 1010.00 10.000 1010.00 13.250 1338.25 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 52.000 208.00 52.000 208.00 52.000 208.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 23.000 276.00 23.000 276.00 23.000 276.00 
63822 MOVING SIGNS, TYPE II EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
64203 FIELD OFFICE, TYPE A, PROJECT LS 1.000 3000.000 3000.00 1200.000 1200.00 1000.000 1000.00 

8010-34-71 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2400.000 2400.00 2400.000 2400.00 2400.000 2400.00 

8010-34-71 
64313 TRAFFIC CONTROL, DRUMS DAYS 4784.000 0.300 1435.20 0.300 1435.20 0.300 1435.20 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 3040.000 0.600 1824.00 0.600 1824.00 0.600 1824.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3712.000 0.250 928.00 0.250 928.00 0.250 928.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3072.000 0.300 921.60 0.300 921.60 0.300 921.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 4616.000 0.600 2769.60 0.600 2769.60 0.600 2769.60 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 116.000 2.000 232.00 2.000 232.00 2.000 232.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 62.000 1.000 62.00 1.000 62.00 1.000 62.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 3930.000 1.000 3930.00 1.000 3930.00 1.000 3930.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 9620.000 0.390 3751.80 0.380 3655.60 0.260 2501.20 
64636 LOCATING NO-PASSING ZONES MI. 0.400 1500.000 600.00 700.000 280.00 1000.000 400.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 3020.000 0.300 906.00 0.300 906.00 0.300 906.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 9900.000 0.200 1980.00 0.200 1980.00 0.200 1980.00 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 800.000 0.800 640.00 0.800 640.00 0.800 640.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 109.000 4.000 436.00 4.000 436.00 4.000 436.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 5768.000 0.560 3230.08 0.560 3230.08 0.560 3230.08 
65050 CONSTRUCTION STAKING, CABC L.F. 4084.000 0.650 2654.60 0.650 2654.60 0.650 2654.60 
66501 SAWING EXISTING PAVEMENT L.F. 52.000 3.000 156.00 5.000 260.00 5.000 260.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 40.000 4.400 176.00 8.500 340.00 8.500 340.00 
90008 MISC DAY 310.000 50.000 15500.00 50.000 15500.00 50.000 15500.00 

PORTABLE CHANGEABLE MESSAGE SI 
90031 MISC S.F. 1739.000 8.000 13912.00 38.000 66082.00 20.300 35301.70 

TEMPORARY SHORING 
90365 QMP, BASE COURSES TON 14010.000 0.180 2521.80 0.180 2521.80 0.180 2521.80 
90375 QMP, NUCLEAR DENSITY FOR ASPHA TON 2291.000 1.000 2291.00 0.750 1718.25 1.000 2291.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 1467.000 8.000 11736.00 5.000 7335.00 9.000 13203.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 14670.000 1.000 14670.00 1.000 14670.00 1.000 14670.00 

PROPOSAL TOTAL....... 2132643.27 2235343.07 2515529.54 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 300 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311057 

STATE PROJECT(S): 8452-03-71 LOCATION 57/SAWYER COUNTY 
NAMEKAGON RIVER BRIDGE & APPS, TOWN LENROOT 
LOCAL RD 
SAWYER 

TYPE OF WORK: 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 200.000 800.00 200.000 800.00 200.000 800.00 
20104 GRUBBING STA. 4.000 200.000 800.00 200.000 800.00 200.000 800.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 7200.000 7200.00 13700.000 13700.00 8700.000 8700.00 

10+00 
20501 COMMON EXCAVATION C.Y. 170.000 7.000 1190.00 7.000 1190.00 7.250 1232.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 5600.000 5600.00 4200.000 4200.00 

B-57-062 
20650 COFFERDAMS LS 1.000 7500.000 7500.00 1800.000 1800.00 8500.000 8500.00 
20801 BORROW EXCAVATION C.Y. 86.000 10.000 860.00 10.000 860.00 9.000 774.00 
21001 STRUCTURE BACKFILL C.Y. 140.000 12.000 1680.00 12.000 1680.00 9.750 1365.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 260.000 14.000 3640.00 14.000 3640.00 12.750 3315.00 
41101 ASPHALTIC SURFACE TON 75.000 77.780 5833.50 77.780 5833.50 77.780 5833.50 
50201 CONCRETE MASONRY, BRIDGES C.Y. 196.000 370.000 72520.00 311.000 60956.00 430.000 84280.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 245.000 2.000 490.00 2.500 612.50 1.150 281.75 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5380.000 0.600 3228.00 0.560 3012.80 0.460 2474.80 
50511 COATED HIGH STR BAR STL REINF, LB. 27650.000 0.600 16590.00 0.600 16590.00 0.490 13548.50 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 420.000 17.000 7140.00 24.000 10080.00 15.200 6384.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 11000.000 11000.00 9300.000 9300.00 8200.000 8200.00 

B-57-062 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 40.000 640.00 35.000 560.00 30.000 480.00 
60602 HEAVY RIPRAP C.Y. 260.000 40.000 10400.00 45.000 11700.00 32.000 8320.00 
61910 MOBILIZATION LS 1.000 24779.810 24779.81 35800.000 35800.00 47200.000 47200.00 
62501 TOPSOIL S.Y. 360.000 2.000 720.00 2.000 720.00 2.500 900.00 
62702 MULCHING S.Y. 760.000 0.150 114.00 0.150 114.00 0.490 372.40 
62815 SILT FENCE, DELIVERED L.F. 400.000 1.000 400.00 1.000 400.00 1.150 460.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 1.000 400.00 1.000 400.00 1.420 568.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 301 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311057 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 800.000 0.010 8.00 0.010 8.00 0.370 296.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 350.000 350.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 50.000 50.00 350.000 350.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 210.000 1.250 262.50 1.250 262.50 1.770 371.70 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 210.000 1.000 210.00 1.000 210.00 1.770 371.70 
62860 TURBIDITY BARRIERS S.Y. 350.000 23.000 8050.00 23.000 8050.00 21.840 7644.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 3.500 210.00 3.500 210.00 6.000 360.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 4.000 240.00 6.000 360.00 
62905 FERTILIZER, TYPE B CWT. 0.600 65.000 39.00 65.000 39.00 131.540 78.92 
63003 SEEDING, TEMPORARY LB. 19.000 3.500 66.50 3.500 66.50 6.480 123.12 
63009 SEEDING, MIXTURE NO. 20 LB. 20.000 5.000 100.00 5.000 100.00 9.570 191.40 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 52.000 208.00 52.000 208.00 49.000 196.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 25.000 300.00 23.120 277.44 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 500.000 500.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 3100.000 3100.00 3900.000 3900.00 3100.000 3100.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 555.000 2.000 1110.00 2.500 1387.50 2.250 1248.75 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 4.000 160.00 4.000 160.00 4.000 160.00 
90004 MISC LS 1.000 375.000 375.00 375.000 375.00 1100.000 1100.00 

90004A INSTALL DRY HYDRANT 
90031 MISC S.F. 785.000 16.000 12560.00 19.000 14915.00 8.550 6711.75 

90031A ARCHITECTURAL SURFACE T 

PROPOSAL TOTAL....... 214774.31 217930.30 233280.23 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 302 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311057 

BIDDER NO 1: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 4.000 200.000 800.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 4.000 200.000 800.00 0.000 0.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 9970.000 9970.00 0.000 0.00 0.000 0.00 

10+00 
20501 COMMON EXCAVATION C.Y. 170.000 7.000 1190.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 

B-57-062 
20650 COFFERDAMS LS 1.000 13300.000 13300.00 0.000 0.00 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 86.000 10.000 860.00 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 140.000 12.000 1680.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 260.000 14.000 3640.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 75.000 77.780 5833.50 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 196.000 439.890 86218.44 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 245.000 3.500 857.50 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 5380.000 0.490 2636.20 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 27650.000 0.570 15760.50 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 420.000 18.630 7824.60 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9070.000 9070.00 0.000 0.00 0.000 0.00 

B-57-062 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 38.160 610.56 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 260.000 62.000 16120.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 14100.000 14100.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 360.000 2.000 720.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 760.000 0.150 114.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 400.000 1.000 400.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 400.000 1.000 400.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 800.000 0.010 8.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 0.000 0.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 210.000 1.250 262.50 0.000 0.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 210.000 1.000 210.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 350.000 23.000 8050.00 0.000 0.00 0.000 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 303 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311057 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 60.000 3.500 210.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 60.000 4.000 240.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.600 65.000 39.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 19.000 3.500 66.50 0.000 0.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 45.000 180.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 25.000 300.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 3100.000 3100.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 555.000 2.780 1542.90 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 40.000 4.000 160.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 375.000 375.00 0.000 0.00 0.000 0.00 

90004A INSTALL DRY HYDRANT 
90031 MISC S.F. 785.000 21.100 16563.50 0.000 0.00 0.000 0.00 

90031A ARCHITECTURAL SURFACE T 

PROPOSAL TOTAL....... 233462.70 0.00 0.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 304 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311058 

STATE PROJECT(S): 6340-00-71 LOCATION 71/WOOD COUNTY 
6340-00-73 WISCONSIN RAPIDS - RUDOLPH, CTH P - SECOND ST 

STH 34 
WOOD 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 2: STREU CONSTRUCTION CO. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: JAMES PETERSON SONS, INC. 
BIDDER NO 5: THE ZIGNEGO COMPANIES 
BIDDER NO 6: EARTH, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
10844 CRITICAL PATH METHOD PROGRESS LS 1.000 5000.000 5000.00 8000.000 8000.00 3000.000 3000.00 
20101 CLEARING STA. 8.000 200.000 1600.00 175.000 1400.00 300.000 2400.00 
20102 CLEARING I.D. 255.000 10.000 2550.00 12.000 3060.00 3.000 765.00 
20104 GRUBBING STA. 8.000 200.000 1600.00 175.000 1400.00 300.000 2400.00 
20105 GRUBBING I.D. 255.000 10.000 2550.00 12.000 3060.00 10.000 2550.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 84.000 150.000 12600.00 50.000 4200.00 120.000 10080.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4500.000 4500.00 2575.000 2575.00 2000.000 2000.00 

142+50 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 9500.000 9500.00 9500.000 9500.00 7500.000 7500.00 

147+60 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 1200.000 1200.00 3500.000 3500.00 

168+70 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 1200.000 1200.00 3500.000 3500.00 

292+83 
20405 REMOVING CURB AND GUTTER L.F. 883.000 3.000 2649.00 5.000 4415.00 3.000 2649.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 499.000 5.000 2495.00 3.500 1746.50 3.000 1497.00 
20411 REMOVING GUARDRAIL L.F. 410.000 1.000 410.00 1.250 512.50 2.000 820.00 
20416 REMOVING INLETS EACH 1.000 200.000 200.00 200.000 200.00 200.000 200.00 
20501 COMMON EXCAVATION C.Y. 119049.000 2.290 272622.21 1.750 208335.75 3.020 359527.98 
20502 ROCK EXCAVATION C.Y. 370.000 25.000 9250.00 20.000 7400.00 26.000 9620.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 2500.000 2500.00 3500.000 3500.00 

B-71-124 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1470.000 1470.00 1470.000 1470.00 2500.000 2500.00 

C-71-10 
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1445.000 1445.00 1445.000 1445.00 2500.000 2500.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 305 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311058 

C-71-11 
20811 SELECTED BORROW EXCAVATION C.Y. 106900.000 4.420 472498.00 5.510 589019.00 6.290 672401.00 
21001 STRUCTURE BACKFILL C.Y. 600.000 11.900 7140.00 11.900 7140.00 10.270 6162.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 2000.000 2000.00 600.000 600.00 

6340-00-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 7150.000 8.490 60703.50 8.490 60703.50 9.020 64493.00 
30406 CRUSHED AGGREGATE BASE COURSE, TON 293.000 8.790 2575.47 15.000 4395.00 15.000 4395.00 
30418 CABC, OPEN GRADED, NUMBER 1 TON 318.000 11.410 3628.38 13.000 4134.00 10.000 3180.00 
30426 BREAKER RUN STONE TON 20100.000 8.400 168840.00 8.610 173061.00 7.390 148539.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 387.000 3.640 1408.68 3.640 1408.68 3.640 1408.68 
40301 QMP, ASPHALTIC MIXTURE TON 3083.000 0.930 2867.19 0.930 2867.19 0.930 2867.19 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 155.000 240.000 37200.00 240.000 37200.00 240.000 37200.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 2120.000 37.480 79457.60 37.480 79457.60 37.480 79457.60 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 963.000 42.880 41293.44 42.880 41293.44 42.880 41293.44 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2000.000 1.000 2000.00 1.000 2000.00 1.000 2000.00 
41010 SALVAGED ASPHALTIC PAVEMENT TON 29250.000 2.450 71662.50 2.450 71662.50 3.300 96525.00 
41103 ASPHALTIC SURFACE, DETOURS TON 147.000 63.430 9324.21 63.430 9324.21 64.000 9408.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 433.000 81.300 35202.90 81.300 35202.90 81.300 35202.90 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 81100.000 16.680 1352748.00 16.690 1353559.00 16.680 1352748.00 
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 1200.000 17.810 21372.00 22.940 27528.00 17.810 21372.00 
41620 CONCRETE SURFACE DRAINS C.Y. 4.500 400.000 1800.00 500.000 2250.00 400.000 1800.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 106.000 90.320 9573.92 94.300 9995.80 90.320 9573.92 
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 646.000 25.340 16369.64 29.100 18798.60 25.340 16369.64 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 230.000 385.000 88550.00 385.000 88550.00 375.000 86250.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 420.000 2.190 919.80 2.190 919.80 2.000 840.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 568.000 88.000 49984.00 88.000 49984.00 95.000 53960.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 86.000 420.000 36120.00 420.000 36120.00 500.000 43000.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6440.000 0.630 4057.20 0.630 4057.20 0.300 1932.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 9985.000 0.630 6290.55 0.630 6290.55 0.300 2995.50 
50511 COATED HIGH STR BAR STL REINF, LB. 21300.000 0.720 15336.00 0.720 15336.00 0.400 8520.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 16.000 46.120 737.92 46.120 737.92 50.000 800.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 7.000 350.000 2450.00 350.000 2450.00 250.000 1750.00 

B-71-124 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 240.000 16.000 3840.00 16.000 3840.00 14.000 3360.00 
51130 PILE POINTS EACH 16.000 78.000 1248.00 78.000 1248.00 125.000 2000.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 54.000 37.400 2019.60 37.400 2019.60 30.000 1620.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1138.000 17.000 19346.00 16.050 18264.90 18.000 20484.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 756.000 20.000 15120.00 20.150 15233.40 22.000 16632.00 
52023 CULVERT PIPE, CLASS IV, 18-INC L.F. 68.000 19.000 1292.00 17.250 1173.00 24.000 1632.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 75.000 1650.00 82.000 1804.00 96.000 2112.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 28.000 105.000 2940.00 115.000 3220.00 126.000 3528.00 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 306 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311058 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 26.000 255.000 6630.00 365.000 9490.00 262.000 6812.00 
52207 RCCP, CL III, 30-INCH L.F. 188.000 37.000 6956.00 33.000 6204.00 45.000 8460.00 
52209 RCCP, CL III, 36-INCH L.F. 500.000 51.000 25500.00 44.000 22000.00 58.000 29000.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 485.000 1940.00 590.000 2360.00 420.000 1680.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 11.000 747.000 8217.00 880.000 9680.00 650.000 7150.00 
52338 RCCP HORZ ELLIP, CL HE-III, 24 L.F. 258.000 55.000 14190.00 52.000 13416.00 60.000 15480.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 6.000 700.000 4200.00 860.000 5160.00 621.000 3726.00 
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 335.000 7.150 2395.25 10.710 3587.85 7.150 2395.25 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 50.000 8.130 406.50 14.620 731.00 8.130 406.50 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 5771.000 7.950 45879.45 7.500 43282.50 7.950 45879.45 
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 603.000 8.500 5125.50 14.620 8815.86 8.500 5125.50 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1359.000 8.600 11687.40 12.150 16511.85 8.600 11687.40 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 23061.000 2.320 53501.52 2.070 47736.27 2.320 53501.52 
60601 RIPRAP C.Y. 105.000 30.000 3150.00 38.000 3990.00 40.000 4200.00 
60602 HEAVY RIPRAP C.Y. 295.000 30.000 8850.00 36.000 10620.00 33.000 9735.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 83.000 30.000 2490.00 38.000 3154.00 40.000 3320.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 757.000 19.500 14761.50 19.500 14761.50 21.000 15897.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1209.000 22.500 27202.50 22.500 27202.50 28.000 33852.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 1550.000 44.000 68200.00 44.000 68200.00 44.000 68200.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 481.000 55.000 26455.00 55.000 26455.00 57.000 27417.00 
61105 CATCH BASINS, TYPE 5 EACH 3.000 3013.000 9039.00 3013.000 9039.00 2500.000 7500.00 
61110 MANHOLES, TYPE 1 EACH 4.000 1260.000 5040.00 1260.000 5040.00 1100.000 4400.00 
61112 MANHOLES, TYPE 3 EACH 9.000 3013.000 27117.00 3013.000 27117.00 2500.000 22500.00 
61121 INLETS, TYPE 1 EACH 1.000 622.000 622.00 1120.000 1120.00 700.000 700.00 
61122 INLETS, TYPE 3 EACH 14.000 610.000 8540.00 525.000 7350.00 700.000 9800.00 
61123 INLETS, TYPE 8 EACH 8.000 1130.000 9040.00 1509.000 12072.00 1000.000 8000.00 
61128 RECONSTRUCTING MANHOLES EACH 4.000 400.000 1600.00 1200.000 4800.00 500.000 2000.00 
61163 INLET COVERS, TYPE C EACH 1.000 275.000 275.00 275.000 275.00 300.000 300.00 
61170 INLET COVERS, TYPE MS EACH 8.000 235.000 1880.00 260.000 2080.00 320.000 2560.00 
61172 INLET COVERS, TYPE HM-GJ EACH 30.000 365.000 10950.00 360.000 10800.00 320.000 9600.00 
61182 ADJUSTING MANHOLE COVERS EACH 2.000 200.000 400.00 200.000 400.00 300.000 600.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 7150.000 1.100 7865.00 1.100 7865.00 1.460 10439.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 2070.000 9.000 18630.00 9.000 18630.00 5.100 10557.00 
61236 PIPE UNDERDRAIN, WRAPPED, 6-IN L.F. 40020.000 1.300 52026.00 1.300 52026.00 1.430 57228.60 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 180.000 90.000 16200.00 90.000 16200.00 100.000 18000.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 29.000 3828.00 30.000 3960.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 100.000 9.000 900.00 9.000 900.00 10.500 1050.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 94.000 48.000 4512.00 48.000 4512.00 48.000 4512.00 
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61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 80.000 320.00 80.000 320.00 100.000 400.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1600.000 6400.00 1600.000 6400.00 1750.000 7000.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 4000.000 4000.00 1.000 1.00 

6340-00-71 
61910 MOBILIZATION LS 1.000 136300.000 136300.00 158500.000 158500.00 62000.000 62000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 28.000 50.000 1400.00 90.000 2520.00 50.000 1400.00 
62203 ASPHALTIC FLUMES S.Y. 201.000 45.000 9045.00 45.000 9045.00 45.000 9045.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 117333.000 0.100 11733.30 0.150 17599.95 0.100 11733.30 
62401 WATER MGAL 1381.000 13.000 17953.00 16.000 22096.00 12.000 16572.00 
62505 SALVAGED TOPSOIL S.Y. 139890.000 0.500 69945.00 0.520 72742.80 0.560 78338.40 
62702 MULCHING S.Y. 139890.000 0.140 19584.60 0.140 19584.60 0.090 12590.10 
62815 SILT FENCE, DELIVERED L.F. 3813.000 0.800 3050.40 0.800 3050.40 1.000 3813.00 
62816 SILT FENCE, INSTALLED L.F. 3813.000 0.800 3050.40 0.800 3050.40 1.000 3813.00 
62817 SILT FENCE MAINTENANCE L.F. 3813.000 0.010 38.13 0.010 38.13 0.010 38.13 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 170.000 850.00 170.000 850.00 350.000 1750.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 200.000 600.00 125.000 375.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 2380.000 0.490 1166.20 0.490 1166.20 0.430 1023.40 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 2380.000 0.490 1166.20 0.490 1166.20 0.430 1023.40 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 6659.000 0.500 3329.50 0.500 3329.50 0.480 3196.32 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6659.000 0.500 3329.50 0.500 3329.50 0.480 3196.32 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 6951.000 1.000 6951.00 1.000 6951.00 0.650 4518.15 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 6951.000 1.000 6951.00 1.000 6951.00 0.650 4518.15 
62860 TURBIDITY BARRIERS S.Y. 124.000 26.000 3224.00 26.000 3224.00 24.000 2976.00 
62866 SOIL STABILIZER, TYPE B ACRE 3.000 400.000 1200.00 400.000 1200.00 500.000 1500.00 
62870 INLET PROTECTION, TYPE A EACH 39.000 75.000 2925.00 75.000 2925.00 75.000 2925.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 50.000 50.00 50.000 50.00 30.000 30.00 
62872 INLET PROTECTION, TYPE C EACH 25.000 35.000 875.00 35.000 875.00 30.000 750.00 
62873 INLET PROTECTION, TYPE D EACH 5.000 200.000 1000.00 200.000 1000.00 125.000 625.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1660.000 2.500 4150.00 2.500 4150.00 2.650 4399.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1660.000 2.500 4150.00 2.500 4150.00 2.650 4399.00 
62880 CULVERT PIPE DITCH CHECKS EACH 12.000 80.000 960.00 80.000 960.00 55.000 660.00 
62905 FERTILIZER, TYPE B CWT. 90.100 24.500 2207.45 24.500 2207.45 23.750 2139.88 
63003 SEEDING, TEMPORARY LB. 1930.000 1.500 2895.00 1.500 2895.00 1.900 3667.00 
63008 SEEDING, MIXTURE NO. 10 LB. 2272.000 4.000 9088.00 4.000 9088.00 3.850 8747.20 
63011 SEEDING, MIXTURE NO. 40 LB. 301.000 5.000 1505.00 5.000 1505.00 4.750 1429.75 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 9.000 48.000 432.00 56.000 504.00 50.000 450.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 32.000 50.000 1600.00 58.000 1856.00 52.000 1664.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 400.310 14.000 5604.34 14.000 5604.34 17.500 7005.43 
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63822 MOVING SIGNS, TYPE II EACH 7.000 40.000 280.00 60.000 420.00 70.000 490.00 
63827 REMOVING SIGNS, TYPE II EACH 73.000 15.000 1095.00 13.000 949.00 25.000 1825.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 61.000 25.000 1525.00 12.000 732.00 15.000 915.00 
64220 FIELD OFFICE, TYPE C LS 1.000 8000.000 8000.00 8000.000 8000.00 6000.000 6000.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 150.000 50.000 7500.00 35.000 5250.00 35.000 5250.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1300.000 0.300 390.00 0.250 325.00 0.250 325.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7134.000 0.500 3567.00 0.600 4280.40 0.600 4280.40 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 10944.000 0.150 1641.60 0.050 547.20 0.050 547.20 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 150.000 0.200 30.00 0.100 15.00 0.100 15.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 5520.000 0.500 2760.00 0.400 2208.00 0.400 2208.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 1500.000 1500.00 2000.000 2000.00 2000.000 2000.00 

6340-00-71 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17680.000 0.100 1768.00 0.100 1768.00 0.100 1768.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 3972.000 1.500 5958.00 1.400 5560.80 1.150 4567.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 565.000 2.000 1130.00 2.000 1130.00 2.190 1237.35 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 480.000 2.000 960.00 2.450 1176.00 2.530 1214.40 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 69300.000 0.240 16632.00 0.240 16632.00 0.240 16632.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2280.000 0.420 957.60 0.420 957.60 0.420 957.60 
64636 LOCATING NO-PASSING ZONES MI. 4.600 70.000 322.00 70.000 322.00 70.000 322.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 320.000 640.00 320.000 640.00 320.000 640.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 680.000 2.700 1836.00 2.700 1836.00 2.700 1836.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 120.000 120.00 120.000 120.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 610.000 2.800 1708.00 2.800 1708.00 2.800 1708.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 144.000 2.800 403.20 2.800 403.20 2.800 403.20 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 175.000 0.300 52.50 1.000 175.00 1.000 175.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 39.000 50.000 1950.00 50.000 1950.00 50.000 1950.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 24000.000 0.280 6720.00 0.280 6720.00 0.280 6720.00 
65050 CONSTRUCTION STAKING, CABC L.F. 3271.000 0.280 915.88 0.280 915.88 0.280 915.88 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1845.000 0.700 1291.50 0.700 1291.50 0.700 1291.50 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 14.000 75.000 1050.00 75.000 1050.00 75.000 1050.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

C-71-10 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

C-71-11 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-71-124 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 23350.000 0.500 11675.00 0.500 11675.00 0.500 11675.00 
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65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

6340-00-71 
65099 CONSTRUCTION STAKING, INITIAL L.F. 24000.000 0.500 12000.00 0.500 12000.00 0.500 12000.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 5375.000 3.000 16125.00 2.900 15587.50 3.300 17737.50 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 43.000 4.000 172.00 3.900 167.70 6.000 258.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 8.000 360.000 2880.00 320.000 2560.00 370.000 2960.00 
65410 CONCRETE BASES, TYPE 6 EACH 16.000 400.000 6400.00 325.000 5200.00 460.000 7360.00 
65417 CONCRETE CONTROL CABINET BASES EACH 1.000 600.000 600.00 900.000 900.00 1100.000 1100.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 16.000 250.000 4000.00 265.000 4240.00 222.000 3552.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3705.000 0.250 926.25 0.300 1111.50 0.370 1370.85 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5617.000 0.350 1965.95 0.550 3089.35 0.500 2808.50 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5714.000 0.420 2399.88 0.600 3428.40 0.550 3142.70 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5520.000 0.550 3036.00 0.690 3808.80 0.690 3808.80 
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5714.000 0.800 4571.20 0.750 4285.50 0.880 5028.32 
65572 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5520.000 0.900 4968.00 0.800 4416.00 1.090 6016.80 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 650.000 650.00 900.000 900.00 680.000 680.00 

STA. 336+25 
65706 POLES, TYPE 6 EACH 18.000 790.000 14220.00 700.000 12600.00 750.000 13500.00 
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 16.000 388.000 6208.00 270.000 4320.00 245.000 3920.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 11.000 190.000 2090.00 140.000 1540.00 135.000 1485.00 
65937 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 5.000 365.000 1825.00 290.000 1450.00 281.000 1405.00 
66501 SAWING EXISTING PAVEMENT L.F. 1008.000 3.000 3024.00 1.250 1260.00 1.250 1260.00 
90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

90004A RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90005 MISC EACH 5.000 90.000 450.00 90.000 450.00 90.000 450.00 
90005A PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 7.000 112.500 787.50 112.500 787.50 112.500 787.50 
90005B SECTION CORNER MONUMENT 
CONCRETE PAVEMENT 

90005 MISC EACH 5.000 70.000 350.00 110.000 550.00 75.000 375.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 29.000 75.000 2175.00 120.000 3480.00 75.000 2175.00 
90005D TUBULAR STEEL SIGN POST 

90005 MISC EACH 1.000 2000.000 2000.00 2500.000 2500.00 3200.000 3200.00 
90005E LIGHTING CONTROL CABINE 

90005 MISC EACH 2.000 200.000 400.00 100.000 200.00 300.000 600.00 
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90005F REMOVE AND RESET STRUCT 
PLATE 

90005 MISC EACH 18.000 82.000 1476.00 80.000 1440.00 70.000 1260.00 
90005G OUTLET, FESTOON 

90030 MISC L.F. 777.000 8.380 6511.26 16.300 12665.10 8.380 6511.26 
90030A H.E.S. CONCRETE CURB AN 
30-INCH, TYPE G 

90030 MISC L.F. 45.000 8.380 377.10 16.300 733.50 8.380 377.10 
90030B H.E.S. CONCRETE CURB AN 
30-INCH, TYPE J 

90030 MISC L.F. 170.000 12.000 2040.00 12.000 2040.00 20.000 3400.00 
90030C SUMP PUMP CONNECTIONS 

90031 MISC S.F. 2269.000 2.730 6194.37 3.230 7328.87 2.730 6194.37 
90031A H.E.S. CONCRETE SIDEW 
6-INCH 

90033 MISC S.Y. 16370.000 0.500 8185.00 0.500 8185.00 0.500 8185.00 
90033A PREPARATION FOR LAWN TY 

90035 MISC TON 69200.000 6.860 474712.00 6.860 474712.00 6.410 443572.00 
90035A BASE COURSE 

90035 MISC TON 695.000 9.470 6581.65 9.470 6581.65 12.000 8340.00 
90035B CABC, DISINTEGRATED GRA 

90035 MISC TON 400.000 8.790 3516.00 15.000 6000.00 12.000 4800.00 
90035C TEMPORARY ROAD BASE COU 

90365 QMP, BASE COURSES TON 7150.000 0.300 2145.00 0.300 2145.00 0.350 2502.50 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 33.500 51.180 1714.53 58.000 1943.00 51.180 1714.53 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 8.000 596.000 4768.00 1200.000 9600.00 596.000 4768.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 35412.000 1.000 35412.00 1.000 35412.00 1.000 35412.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 17965.000 1.000 17965.00 1.000 17965.00 1.000 17965.00 
90413 QMP, URBAN CONCRETE DAY 8.000 596.000 4768.00 1200.000 9600.00 596.000 4768.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 3762.000 1.000 3762.00 1.000 3762.00 1.000 3762.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 230.000 11.500 2645.00 11.500 2645.00 5.000 1150.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2300.000 1.000 2300.00 1.000 2300.00 1.000 2300.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 20.000 36.000 720.00 39.000 780.00 25.000 500.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 180.000 4.000 720.00 4.000 720.00 4.000 720.00 

PROPOSAL TOTAL....... 4615894.32 4743453.29 4815026.06 
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BIDDER NO 1: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 2: STREU CONSTRUCTION CO. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: JAMES PETERSON SONS, INC. 
BIDDER NO 5: THE ZIGNEGO COMPANIES 
BIDDER NO 6: EARTH, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
10844 CRITICAL PATH METHOD PROGRESS LS 1.000 3000.000 3000.00 5000.000 5000.00 250.000 250.00 
20101 CLEARING STA. 8.000 300.000 2400.00 175.000 1400.00 300.000 2400.00 
20102 CLEARING I.D. 255.000 10.000 2550.00 12.000 3060.00 6.000 1530.00 
20104 GRUBBING STA. 8.000 300.000 2400.00 175.000 1400.00 300.000 2400.00 
20105 GRUBBING I.D. 255.000 10.000 2550.00 12.000 3060.00 6.000 1530.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 84.000 180.000 15120.00 50.000 4200.00 150.000 12600.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 2350.000 2350.00 2575.000 2575.00 2500.000 2500.00 

142+50 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 9500.000 9500.00 9500.000 9500.00 9500.000 9500.00 

147+60 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00 

168+70 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00 

292+83 
20405 REMOVING CURB AND GUTTER L.F. 883.000 1.000 883.00 5.000 4415.00 2.000 1766.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 499.000 2.500 1247.50 3.500 1746.50 2.000 998.00 
20411 REMOVING GUARDRAIL L.F. 410.000 1.250 512.50 0.900 369.00 0.900 369.00 
20416 REMOVING INLETS EACH 1.000 200.000 200.00 200.000 200.00 100.000 100.00 
20501 COMMON EXCAVATION C.Y. 119049.000 2.760 328575.24 1.750 208335.75 3.000 357147.00 
20502 ROCK EXCAVATION C.Y. 370.000 30.000 11100.00 20.000 7400.00 50.000 18500.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 

B-71-124 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1470.000 1470.00 1470.000 1470.00 1470.000 1470.00 

C-71-10 
20621 EXCAVATION FOR STRUCTURES, CUL LS 1.000 1445.000 1445.00 1445.000 1445.00 1445.000 1445.00 

C-71-11 
20811 SELECTED BORROW EXCAVATION C.Y. 106900.000 5.700 609330.00 5.510 589019.00 4.900 523810.00 
21001 STRUCTURE BACKFILL C.Y. 600.000 11.900 7140.00 11.900 7140.00 11.900 7140.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 500.000 500.00 7500.000 7500.00 

6340-00-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 7150.000 7.680 54912.00 8.490 60703.50 7.500 53625.00 
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30406 CRUSHED AGGREGATE BASE COURSE, TON 293.000 12.000 3516.00 8.790 2575.47 12.000 3516.00 
30418 CABC, OPEN GRADED, NUMBER 1 TON 318.000 13.500 4293.00 12.500 3975.00 10.500 3339.00 
30426 BREAKER RUN STONE TON 20100.000 6.930 139293.00 8.610 173061.00 9.000 180900.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 387.000 3.640 1408.68 3.640 1408.68 3.640 1408.68 
40301 QMP, ASPHALTIC MIXTURE TON 3083.000 0.930 2867.19 0.930 2867.19 0.930 2867.19 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 155.000 240.000 37200.00 240.000 37200.00 240.000 37200.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 2120.000 37.480 79457.60 37.480 79457.60 37.480 79457.60 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 963.000 42.880 41293.44 42.880 41293.44 42.880 41293.44 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2000.000 1.000 2000.00 1.000 2000.00 1.000 2000.00 
41010 SALVAGED ASPHALTIC PAVEMENT TON 29250.000 3.560 104130.00 2.000 58500.00 3.000 87750.00 
41103 ASPHALTIC SURFACE, DETOURS TON 147.000 63.430 9324.21 63.430 9324.21 63.430 9324.21 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 433.000 81.300 35202.90 81.300 35202.90 81.300 35202.90 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 81100.000 16.680 1352748.00 18.850 1528735.00 16.680 1352748.00 
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 1200.000 17.810 21372.00 25.000 30000.00 17.810 21372.00 
41620 CONCRETE SURFACE DRAINS C.Y. 4.500 400.000 1800.00 500.000 2250.00 400.000 1800.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 106.000 90.320 9573.92 125.000 13250.00 90.320 9573.92 
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 646.000 25.340 16369.64 29.000 18734.00 25.340 16369.64 
41665 CONCRETE PAVEMENT GAPS EACH 1.000 1000.000 1000.00 2000.000 2000.00 1000.000 1000.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 230.000 385.000 88550.00 385.000 88550.00 385.000 88550.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 420.000 2.190 919.80 2.190 919.80 2.190 919.80 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 568.000 88.000 49984.00 88.000 49984.00 88.000 49984.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 86.000 420.000 36120.00 420.000 36120.00 420.000 36120.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 6440.000 0.630 4057.20 0.630 4057.20 0.630 4057.20 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 9985.000 0.630 6290.55 0.630 6290.55 0.630 6290.55 
50511 COATED HIGH STR BAR STL REINF, LB. 21300.000 0.720 15336.00 0.720 15336.00 0.720 15336.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 16.000 46.120 737.92 46.120 737.92 46.120 737.92 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 7.000 350.000 2450.00 350.000 2450.00 350.000 2450.00 

B-71-124 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 240.000 16.000 3840.00 16.000 3840.00 16.000 3840.00 
51130 PILE POINTS EACH 16.000 78.000 1248.00 78.000 1248.00 78.000 1248.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 54.000 37.400 2019.60 37.400 2019.60 37.400 2019.60 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 1138.000 17.000 19346.00 16.050 18264.90 18.000 20484.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 756.000 18.250 13797.00 20.150 15233.40 21.300 16102.80 
52023 CULVERT PIPE, CLASS IV, 18-INC L.F. 68.000 17.000 1156.00 17.250 1173.00 19.000 1292.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 22.000 77.000 1694.00 86.950 1912.90 100.000 2200.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 28.000 116.000 3248.00 130.000 3640.00 125.000 3500.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 26.000 235.000 6110.00 304.000 7904.00 320.000 8320.00 
52207 RCCP, CL III, 30-INCH L.F. 188.000 59.500 11186.00 55.500 10434.00 47.000 8836.00 
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52209 RCCP, CL III, 36-INCH L.F. 500.000 70.500 35250.00 64.250 32125.00 61.000 30500.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 4.000 465.000 1860.00 595.300 2381.20 540.000 2160.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 11.000 713.000 7843.00 857.700 9434.70 770.000 8470.00 
52338 RCCP HORZ ELLIP, CL HE-III, 24 L.F. 258.000 76.250 19672.50 85.250 21994.50 55.000 14190.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 6.000 685.000 4110.00 880.000 5280.00 770.000 4620.00 
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 335.000 7.150 2395.25 15.000 5025.00 7.150 2395.25 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 50.000 8.130 406.50 15.000 750.00 8.130 406.50 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 5771.000 7.950 45879.45 8.730 50380.83 7.950 45879.45 
60136 CONCRETE CURB AND GUTTER, 30-I L.F. 603.000 8.500 5125.50 12.000 7236.00 8.500 5125.50 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1359.000 8.600 11687.40 12.000 16308.00 8.600 11687.40 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 23061.000 2.320 53501.52 2.450 56499.45 2.320 53501.52 
60601 RIPRAP C.Y. 105.000 38.000 3990.00 30.000 3150.00 30.000 3150.00 
60602 HEAVY RIPRAP C.Y. 295.000 36.000 10620.00 36.000 10620.00 36.000 10620.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 83.000 38.000 3154.00 35.000 2905.00 30.000 2490.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 757.000 23.000 17411.00 33.400 25283.80 26.000 19682.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 1209.000 27.250 32945.25 33.350 40320.15 29.000 35061.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 1550.000 40.500 62775.00 51.250 79437.50 41.500 64325.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 481.000 60.000 28860.00 72.150 34704.15 53.000 25493.00 
61105 CATCH BASINS, TYPE 5 EACH 3.000 3760.000 11280.00 3221.000 9663.00 3000.000 9000.00 
61110 MANHOLES, TYPE 1 EACH 4.000 1225.000 4900.00 1140.000 4560.00 1100.000 4400.00 
61112 MANHOLES, TYPE 3 EACH 9.000 3500.000 31500.00 1160.000 10440.00 2760.000 24840.00 
61121 INLETS, TYPE 1 EACH 1.000 500.000 500.00 591.500 591.50 750.000 750.00 
61122 INLETS, TYPE 3 EACH 14.000 675.000 9450.00 525.000 7350.00 570.000 7980.00 
61123 INLETS, TYPE 8 EACH 8.000 1291.000 10328.00 1509.000 12072.00 900.000 7200.00 
61128 RECONSTRUCTING MANHOLES EACH 4.000 1000.000 4000.00 1200.000 4800.00 500.000 2000.00 
61163 INLET COVERS, TYPE C EACH 1.000 250.000 250.00 275.000 275.00 270.000 270.00 
61170 INLET COVERS, TYPE MS EACH 8.000 254.000 2032.00 260.000 2080.00 240.000 1920.00 
61172 INLET COVERS, TYPE HM-GJ EACH 30.000 341.000 10230.00 360.000 10800.00 330.000 9900.00 
61182 ADJUSTING MANHOLE COVERS EACH 2.000 150.000 300.00 200.000 400.00 300.000 600.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 7150.000 1.100 7865.00 1.100 7865.00 1.000 7150.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 2070.000 9.000 18630.00 9.000 18630.00 6.850 14179.50 
61236 PIPE UNDERDRAIN, WRAPPED, 6-IN L.F. 40020.000 1.300 52026.00 1.300 52026.00 2.200 88044.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 180.000 90.000 16200.00 90.000 16200.00 96.000 17280.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.000 3828.00 31.500 4158.00 31.500 4158.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 100.000 9.000 900.00 9.200 920.00 9.200 920.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 94.000 48.000 4512.00 46.000 4324.00 46.000 4324.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 80.000 320.00 1850.000 7400.00 80.000 320.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1600.000 6400.00 1695.000 6780.00 1695.000 6780.00 
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61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 10000.000 10000.00 100.000 100.00 

6340-00-71 
61910 MOBILIZATION LS 1.000 127800.000 127800.00 53000.000 53000.00 88000.000 88000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 28.000 50.000 1400.00 250.000 7000.00 50.000 1400.00 
62203 ASPHALTIC FLUMES S.Y. 201.000 45.000 9045.00 45.000 9045.00 45.000 9045.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 117333.000 0.190 22293.27 0.100 11733.30 0.150 17599.95 
62401 WATER MGAL 1381.000 12.000 16572.00 16.000 22096.00 16.000 22096.00 
62505 SALVAGED TOPSOIL S.Y. 139890.000 0.540 75540.60 0.520 72742.80 0.500 69945.00 
62702 MULCHING S.Y. 139890.000 0.140 19584.60 0.080 11191.20 0.080 11191.20 
62815 SILT FENCE, DELIVERED L.F. 3813.000 0.800 3050.40 0.800 3050.40 0.800 3050.40 
62816 SILT FENCE, INSTALLED L.F. 3813.000 0.800 3050.40 0.800 3050.40 0.800 3050.40 
62817 SILT FENCE MAINTENANCE L.F. 3813.000 0.010 38.13 0.100 381.30 0.100 381.30 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 170.000 850.00 100.000 500.00 100.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 3.000 200.000 600.00 150.000 450.00 150.000 450.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 2380.000 0.490 1166.20 0.420 999.60 0.420 999.60 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 2380.000 0.490 1166.20 0.420 999.60 0.420 999.60 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 6659.000 0.500 3329.50 0.420 2796.78 0.420 2796.78 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 6659.000 0.500 3329.50 0.420 2796.78 0.420 2796.78 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 6951.000 1.000 6951.00 0.800 5560.80 0.800 5560.80 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 6951.000 1.000 6951.00 0.600 4170.60 0.600 4170.60 
62860 TURBIDITY BARRIERS S.Y. 124.000 26.000 3224.00 19.200 2380.80 19.200 2380.80 
62866 SOIL STABILIZER, TYPE B ACRE 3.000 400.000 1200.00 500.000 1500.00 500.000 1500.00 
62870 INLET PROTECTION, TYPE A EACH 39.000 75.000 2925.00 65.000 2535.00 65.000 2535.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 50.000 50.00 45.000 45.00 45.000 45.00 
62872 INLET PROTECTION, TYPE C EACH 25.000 35.000 875.00 32.000 800.00 32.000 800.00 
62873 INLET PROTECTION, TYPE D EACH 5.000 200.000 1000.00 115.000 575.00 115.000 575.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 1660.000 2.500 4150.00 2.300 3818.00 2.300 3818.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 1660.000 2.500 4150.00 2.300 3818.00 2.300 3818.00 
62880 CULVERT PIPE DITCH CHECKS EACH 12.000 80.000 960.00 50.000 600.00 50.000 600.00 
62905 FERTILIZER, TYPE B CWT. 90.100 24.500 2207.45 22.500 2027.25 22.500 2027.25 
63003 SEEDING, TEMPORARY LB. 1930.000 1.500 2895.00 1.600 3088.00 1.600 3088.00 
63008 SEEDING, MIXTURE NO. 10 LB. 2272.000 4.000 9088.00 3.500 7952.00 3.500 7952.00 
63011 SEEDING, MIXTURE NO. 40 LB. 301.000 5.000 1505.00 4.000 1204.00 4.000 1204.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 9.000 56.000 504.00 46.250 416.25 48.000 432.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 32.000 58.000 1856.00 48.250 1544.00 50.000 1600.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 400.310 14.000 5604.34 16.200 6485.02 13.950 5584.32 
63822 MOVING SIGNS, TYPE II EACH 7.000 60.000 420.00 45.000 315.00 40.000 280.00 
63827 REMOVING SIGNS, TYPE II EACH 73.000 13.000 949.00 15.000 1095.00 15.000 1095.00 
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63830 REMOVING SMALL SIGN SUPPORTS EACH 61.000 12.000 732.00 15.000 915.00 25.000 1525.00 
64220 FIELD OFFICE, TYPE C LS 1.000 11000.000 11000.00 11000.000 11000.00 7500.000 7500.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 150.000 35.000 5250.00 25.000 3750.00 50.000 7500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1300.000 0.250 325.00 0.750 975.00 0.300 390.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7134.000 0.600 4280.40 0.400 2853.60 0.500 3567.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 10944.000 0.050 547.20 0.100 1094.40 0.150 1641.60 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 150.000 0.100 15.00 0.200 30.00 0.200 30.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 5520.000 0.400 2208.00 1.000 5520.00 0.500 2760.00 
64335 TRAFFIC CONTROL, DETOUR, PROJE LS 1.000 2000.000 2000.00 6600.000 6600.00 1500.000 1500.00 

6340-00-71 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17680.000 0.100 1768.00 0.040 707.20 0.100 1768.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 3972.000 1.400 5560.80 1.400 5560.80 1.850 7348.20 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 565.000 2.000 1130.00 3.000 1695.00 2.000 1130.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 480.000 2.450 1176.00 2.450 1176.00 2.450 1176.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 69300.000 0.240 16632.00 0.240 16632.00 0.240 16632.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2280.000 0.420 957.60 0.420 957.60 0.420 957.60 
64636 LOCATING NO-PASSING ZONES MI. 4.600 70.000 322.00 70.000 322.00 70.000 322.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 320.000 640.00 320.000 640.00 320.000 640.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 680.000 2.700 1836.00 2.700 1836.00 2.700 1836.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 120.000 240.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 120.000 120.00 120.000 120.00 120.000 120.00 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 610.000 2.800 1708.00 2.800 1708.00 2.800 1708.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 144.000 2.800 403.20 2.800 403.20 2.800 403.20 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 175.000 1.000 175.00 1.000 175.00 0.300 52.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 39.000 50.000 1950.00 50.000 1950.00 50.000 1950.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 24000.000 0.280 6720.00 0.280 6720.00 0.280 6720.00 
65050 CONSTRUCTION STAKING, CABC L.F. 3271.000 0.280 915.88 0.280 915.88 0.280 915.88 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1845.000 0.700 1291.50 0.700 1291.50 0.700 1291.50 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 14.000 75.000 1050.00 75.000 1050.00 75.000 1050.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

C-71-10 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

C-71-11 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

B-71-124 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 23350.000 0.500 11675.00 0.500 11675.00 0.500 11675.00 
65085 CONSTRUCTION STAKING, ELECTRIC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

6340-00-71 
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65099 CONSTRUCTION STAKING, INITIAL L.F. 24000.000 0.500 12000.00 0.500 12000.00 0.500 12000.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 5375.000 2.900 15587.50 3.000 16125.00 2.900 15587.50 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 43.000 3.900 167.70 4.000 172.00 3.900 167.70 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 8.000 320.000 2560.00 360.000 2880.00 320.000 2560.00 
65410 CONCRETE BASES, TYPE 6 EACH 16.000 325.000 5200.00 400.000 6400.00 325.000 5200.00 
65417 CONCRETE CONTROL CABINET BASES EACH 1.000 900.000 900.00 600.000 600.00 900.000 900.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 16.000 265.000 4240.00 250.000 4000.00 265.000 4240.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. L.F. 3705.000 0.300 1111.50 0.250 926.25 0.300 1111.50 
65568 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5617.000 0.550 3089.35 0.350 1965.95 0.550 3089.35 
65569 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5714.000 0.600 3428.40 0.420 2399.88 0.600 3428.40 
65570 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5520.000 0.690 3808.80 0.550 3036.00 0.690 3808.80 
65571 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5714.000 0.750 4285.50 0.800 4571.20 0.750 4285.50 
65572 ELECTRICAL WIRE, LIGHTING, NO. L.F. 5520.000 0.800 4416.00 0.900 4968.00 0.800 4416.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 900.000 900.00 650.000 650.00 900.000 900.00 

STA. 336+25 
65706 POLES, TYPE 6 EACH 18.000 700.000 12600.00 790.000 14220.00 700.000 12600.00 
65905 LUMINAIRES, UTILITY, 250 WATTS EACH 16.000 270.000 4320.00 388.000 6208.00 270.000 4320.00 
65927 LUMINAIRE ARMS, SINGLE MEMBER, EACH 11.000 140.000 1540.00 190.000 2090.00 140.000 1540.00 
65937 LUMNR ARMS TRUSS TYP 4 1/2-IN EACH 5.000 290.000 1450.00 365.000 1825.00 290.000 1450.00 
66501 SAWING EXISTING PAVEMENT L.F. 1008.000 1.000 1008.00 1.000 1008.00 1.500 1512.00 
90004 MISC LS 1.000 750.000 750.00 750.000 750.00 750.000 750.00 

90004A RESEARCH & RECOVERY OF 
PROPERTY CORNERS 

90005 MISC EACH 5.000 90.000 450.00 90.000 450.00 90.000 450.00 
90005A PERPETUATE & REMONUMENT 
PROPERTY CORNERS 

90005 MISC EACH 7.000 112.500 787.50 112.500 787.50 112.500 787.50 
90005B SECTION CORNER MONUMENT 
CONCRETE PAVEMENT 

90005 MISC EACH 5.000 110.000 550.00 82.250 411.25 70.000 350.00 
90005C TUBULAR STEEL SIGN POST 

90005 MISC EACH 29.000 120.000 3480.00 83.750 2428.75 75.000 2175.00 
90005D TUBULAR STEEL SIGN POST 

90005 MISC EACH 1.000 2500.000 2500.00 200.000 200.00 2500.000 2500.00 
90005E LIGHTING CONTROL CABINE 

90005 MISC EACH 2.000 100.000 200.00 70.000 140.00 100.000 200.00 
90005F REMOVE AND RESET STRUCT 
PLATE 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 317 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311058 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 18.000 80.000 1440.00 82.000 1476.00 80.000 1440.00 

90005G OUTLET, FESTOON 
90030 MISC L.F. 777.000 8.380 6511.26 16.500 12820.50 8.380 6511.26 

90030A H.E.S. CONCRETE CURB AN 
30-INCH, TYPE G 

90030 MISC L.F. 45.000 8.380 377.10 18.000 810.00 8.380 377.10 
90030B H.E.S. CONCRETE CURB AN 
30-INCH, TYPE J 

90030 MISC L.F. 170.000 30.000 5100.00 100.000 17000.00 14.000 2380.00 
90030C SUMP PUMP CONNECTIONS 

90031 MISC S.F. 2269.000 2.730 6194.37 3.250 7374.25 2.730 6194.37 
90031A H.E.S. CONCRETE SIDEW 
6-INCH 

90033 MISC S.Y. 16370.000 0.500 8185.00 0.590 9658.30 0.590 9658.30 
90033A PREPARATION FOR LAWN TY 

90035 MISC TON 69200.000 6.530 451876.00 6.860 474712.00 8.550 591660.00 
90035A BASE COURSE 

90035 MISC TON 695.000 12.000 8340.00 9.470 6581.65 7.500 5212.50 
90035B CABC, DISINTEGRATED GRA 

90035 MISC TON 400.000 10.000 4000.00 8.790 3516.00 9.000 3600.00 
90035C TEMPORARY ROAD BASE COU 

90365 QMP, BASE COURSES TON 7150.000 0.400 2860.00 0.300 2145.00 0.300 2145.00 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 33.500 51.180 1714.53 46.000 1541.00 51.180 1714.53 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 8.000 596.000 4768.00 1200.000 9600.00 596.000 4768.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 35412.000 1.000 35412.00 1.000 35412.00 1.000 35412.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 17965.000 1.000 17965.00 1.000 17965.00 1.000 17965.00 
90413 QMP, URBAN CONCRETE DAY 8.000 596.000 4768.00 600.000 4800.00 596.000 4768.00 
90414 PVMT STRENGTH INCENTIVE, CONCR DOL 3762.000 1.000 3762.00 1.000 3762.00 1.000 3762.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 230.000 11.500 2645.00 11.500 2645.00 11.500 2645.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2300.000 1.000 2300.00 1.000 2300.00 1.000 2300.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 20.000 22.000 440.00 32.000 640.00 32.000 640.00 
90778 PAVEMENT MARKING, OUTFALL MARK EACH 180.000 4.000 720.00 4.000 720.00 4.000 720.00 

PROPOSAL TOTAL....... 4833129.94 4874475.83 4887232.14 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 318 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311059 

STATE PROJECT(S): 1420-09-70 LOCATION 20/FOND DU LAC COUNTY 
1420-09-72 MADISON - FOND DU LAC RD 

USH 151 
FOND DU LAC 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: STREU CONSTRUCTION CO. 
BIDDER NO 2: MICHELS CORPORATION 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: MASHUDA CONTRACTORS,INC. 
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 131.000 100.000 13100.00 125.000 16375.00 100.000 13100.00 
20102 CLEARING I.D. 152.000 5.000 760.00 8.000 1216.00 5.000 760.00 
20104 GRUBBING STA. 131.000 100.000 13100.00 125.000 16375.00 100.000 13100.00 
20105 GRUBBING I.D. 152.000 5.000 760.00 8.000 1216.00 5.000 760.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 61.000 200.000 12200.00 175.000 10675.00 200.000 12200.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00 

535+09 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00 

669+50 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 500.000 500.00 1000.000 1000.00 

712+13 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 1200.000 1200.00 2500.000 2500.00 

745+68 
20375 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 

745+50 
20376 REMOVING OLD STRUCTURE, STATIO LS 1.000 31500.000 31500.00 31500.000 31500.00 31500.000 31500.00 

549+55 
20401 REMOVING PAVEMENT S.Y. 73780.000 2.100 154938.00 2.100 154938.00 2.320 171169.60 
20405 REMOVING CURB AND GUTTER L.F. 645.000 2.000 1290.00 2.000 1290.00 2.000 1290.00 
20411 REMOVING GUARDRAIL L.F. 645.000 1.000 645.00 1.000 645.00 1.000 645.00 
20412 REMOVING FENCE L.F. 7012.000 0.500 3506.00 0.540 3786.48 0.400 2804.80 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 444.000 14.900 6615.60 14.900 6615.60 14.900 6615.60 
20501 COMMON EXCAVATION C.Y. 436025.000 1.880 819727.00 2.080 906932.00 1.880 819727.00 
20502 ROCK EXCAVATION C.Y. 10375.000 8.610 89328.75 9.150 94931.25 8.610 89328.75 
20505 MARSH EXCAVATION C.Y. 5379.000 2.400 12909.60 2.850 15330.15 2.400 12909.60 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 319 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311059 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 

B-20-141 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 

B-20-142 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 

C-20-1623 
20801 BORROW EXCAVATION C.Y. 53559.000 0.010 535.59 0.010 535.59 0.010 535.59 
20901 GRANULAR BACKFILL C.Y. 1836.900 11.000 20205.90 10.000 18369.00 11.000 20205.90 
21001 STRUCTURE BACKFILL C.Y. 2140.000 10.650 22791.00 12.500 26750.00 13.600 29104.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 555.000 555.00 13500.000 13500.00 555.000 555.00 

1420-09-70 
21303 FINISHING ROADWAY, PROJECT LS 1.000 555.000 555.00 13500.000 13500.00 555.000 555.00 

1420-09-72 
21401 OBLITERATING OLD ROAD STA. 6.000 250.000 1500.00 200.000 1200.00 250.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 224018.000 5.520 1236579.36 5.520 1236579.36 5.630 1261221.34 
30420 CABC, OPEN GRADED, NUMBER 2 TON 43015.000 6.070 261101.05 7.020 301965.30 6.250 268843.75 
30426 BREAKER RUN STONE TON 254832.000 5.100 1299643.20 5.100 1299643.20 4.910 1251225.12 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2365.000 1.600 3784.00 1.600 3784.00 1.600 3784.00 
40301 QMP, ASPHALTIC MIXTURE TON 16970.000 0.470 7975.90 0.470 7975.90 0.470 7975.90 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1000.000 230.000 230000.00 230.000 230000.00 230.000 230000.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 16970.000 29.350 498069.50 29.350 498069.50 29.350 498069.50 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 10861.000 1.000 10861.00 1.000 10861.00 1.000 10861.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 830.000 67.700 56191.00 67.700 56191.00 67.700 56191.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 3705.000 42.850 158759.25 42.850 158759.25 42.850 158759.25 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 197764.000 16.270 3217620.28 14.930 2952616.52 16.500 3263106.00 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 504.000 20.570 10367.28 27.750 13986.00 30.000 15120.00 
41620 CONCRETE SURFACE DRAINS C.Y. 10.000 450.000 4500.00 500.000 5000.00 500.000 5000.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 280.000 90.000 25200.00 92.000 25760.00 125.000 35000.00 
41665 CONCRETE PAVEMENT GAPS EACH 39.000 1000.000 39000.00 400.000 15600.00 1000.000 39000.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 510.000 310.000 158100.00 310.000 158100.00 310.000 158100.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 39.000 15.000 585.00 15.000 585.00 15.000 585.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1000.000 2.250 2250.00 2.250 2250.00 2.250 2250.00 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 1274.000 99.500 126763.00 99.500 126763.00 99.500 126763.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 270.000 245.000 66150.00 245.000 66150.00 245.000 66150.00 
50409 CONCRETE MASONRY, ENDWALLS C.Y. 13.000 500.000 6500.00 460.000 5980.00 300.000 3900.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9360.000 0.550 5148.00 0.550 5148.00 0.550 5148.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 27000.000 0.700 18900.00 0.700 18900.00 0.700 18900.00 
50511 COATED HIGH STR BAR STL REINF, LB. 59290.000 0.600 35574.00 0.600 35574.00 0.600 35574.00 
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ITEM ESTIMATED UNIT UNIT UNIT 
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---------------------------------------------------------------------------------------------------------------------------------- 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 28.000 60.000 1680.00 60.000 1680.00 60.000 1680.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 450.000 5400.00 450.000 5400.00 450.000 5400.00 

B-20-141 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 450.000 5400.00 450.000 5400.00 450.000 5400.00 

B-20-142 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 600.000 16.000 9600.00 16.000 9600.00 16.000 9600.00 
51130 PILE POINTS EACH 40.000 50.000 2000.00 50.000 2000.00 50.000 2000.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 418.000 30.000 12540.00 30.000 12540.00 30.000 12540.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 300.000 20.500 6150.00 18.000 5400.00 20.500 6150.00 
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 14.000 23.400 327.60 22.000 308.00 23.400 327.60 
52086 TEMPORARY CULVERT PIPE, 36-INC L.F. 40.000 32.530 1301.20 33.000 1320.00 32.530 1301.20 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 486.000 20.500 9963.00 18.000 8748.00 20.500 9963.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 294.000 23.400 6879.60 22.000 6468.00 23.400 6879.60 
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 102.000 29.210 2979.42 29.000 2958.00 29.210 2979.42 
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 206.000 32.530 6701.18 33.000 6798.00 32.530 6701.18 
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 40.000 42.530 1701.20 45.500 1820.00 42.530 1701.20 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 18.000 91.930 1654.74 90.000 1620.00 91.930 1654.74 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 120.130 1681.82 110.000 1540.00 120.130 1681.82 
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 200.540 802.16 175.000 700.00 200.540 802.16 
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 267.700 2677.00 265.000 2650.00 267.700 2677.00 
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 445.950 891.90 430.000 860.00 445.950 891.90 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 8.000 326.190 2609.52 260.000 2080.00 326.190 2609.52 
52201 RCCP, CL III, 12-INCH L.F. 8.000 20.220 161.76 25.000 200.00 20.220 161.76 
52203 RCCP, CL III, 18-INCH L.F. 2881.000 23.230 66925.63 22.000 63382.00 23.230 66925.63 
52205 RCCP, CL III, 24-INCH L.F. 886.000 28.440 25197.84 29.500 26137.00 28.440 25197.84 
52207 RCCP, CL III, 30-INCH L.F. 521.000 36.720 19131.12 39.000 20319.00 36.720 19131.12 
52209 RCCP, CL III, 36-INCH L.F. 154.000 47.240 7274.96 45.000 6930.00 47.240 7274.96 
52210 RCCP, CL III, 42-INCH L.F. 248.000 55.940 13873.12 52.500 13020.00 55.940 13873.12 
52211 RCCP, CL III, 48-INCH L.F. 426.000 67.130 28597.38 66.500 28329.00 67.130 28597.38 
52212 RCCP, CL III, 54-INCH L.F. 448.000 80.860 36225.28 85.500 38304.00 80.860 36225.28 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 227.670 227.67 335.000 335.00 227.670 227.67 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 33.000 279.210 9213.93 390.000 12870.00 279.210 9213.93 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 9.000 359.490 3235.41 480.000 4320.00 359.490 3235.41 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 5.000 402.540 2012.70 525.000 2625.00 402.540 2012.70 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 635.130 2540.52 770.000 3080.00 635.130 2540.52 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 757.110 1514.22 940.000 1880.00 757.110 1514.22 
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 2.000 873.160 1746.32 1060.000 2120.00 873.160 1746.32 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 4.000 1489.150 5956.60 1750.000 7000.00 1489.150 5956.60 
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---------------------------------------------------------------------------------------------------------------------------------- 
52343 RCCP HORZ ELLIP, CL HE-III, 38 L.F. 186.000 109.600 20385.60 80.000 14880.00 109.600 20385.60 
52368 RCCP HORZ ELLIP, ENDWALLS, 38X EACH 2.000 1251.190 2502.38 1500.000 3000.00 1251.190 2502.38 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 8.500 4080.00 8.500 4080.00 8.500 4080.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 3.000 1440.00 3.000 1440.00 3.000 1440.00 
60601 RIPRAP C.Y. 683.000 30.000 20490.00 32.000 21856.00 25.000 17075.00 
60602 HEAVY RIPRAP C.Y. 385.000 28.000 10780.00 28.000 10780.00 28.000 10780.00 
61123 INLETS, TYPE 8 EACH 26.000 800.000 20800.00 590.000 15340.00 750.000 19500.00 
61124 INLETS, TYPE 9 EACH 8.000 900.000 7200.00 1120.000 8960.00 850.000 6800.00 
61170 INLET COVERS, TYPE MS EACH 49.000 225.000 11025.00 265.000 12985.00 230.000 11270.00 
61200 PIPE UNDERDRAIN, 4-INCH L.F. 85087.000 0.780 66367.86 0.780 66367.86 0.650 55306.55 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 604.000 14.950 9029.80 14.950 9029.80 3.000 1812.00 
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 4170.000 5.750 23977.50 5.750 23977.50 6.250 26062.50 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 4675.000 7.250 33893.75 7.250 33893.75 8.250 38568.75 
61251 DRAIN TILE EXPLORATION L.F. 400.000 3.000 1200.00 5.000 2000.00 8.500 3400.00 
61253 REINF CONC ENDWALLS FOR UNDERD EACH 145.000 88.000 12760.00 88.000 12760.00 75.000 10875.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 34.000 100.000 3400.00 100.000 3400.00 90.000 3060.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 29.000 3828.00 30.000 3960.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 202.000 9.600 1939.20 9.550 1929.10 9.500 1919.00 
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 9.500 1187.50 9.000 1125.00 8.000 1000.00 
61424 PORTABLE CRASH CUSHIONS EACH 4.000 4900.000 19600.00 4900.000 19600.00 4900.000 19600.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 60.000 480.00 60.000 480.00 60.000 480.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1650.000 6600.00 1765.000 7060.00 1650.000 6600.00 
61601 WOVEN WIRE FENCE L.F. 165.000 10.000 1650.00 3.000 495.00 3.000 495.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1000.000 1000.00 100.000 100.00 100.000 100.00 

1420-09-70 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1000.000 1000.00 100.000 100.00 100.000 100.00 

1420-09-72 
61910 MOBILIZATION LS 1.000 88700.000 88700.00 277200.000 277200.00 292000.000 292000.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 840.000 6.500 5460.00 5.500 4620.00 6.000 5040.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 23.000 80.000 1840.00 90.000 2070.00 75.000 1725.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 82550.000 0.180 14859.00 0.100 8255.00 0.180 14859.00 
62203 ASPHALTIC FLUMES S.Y. 346.000 40.600 14047.60 40.600 14047.60 40.600 14047.60 
62401 WATER MGAL 2209.000 13.000 28717.00 13.000 28717.00 14.000 30926.00 
62505 SALVAGED TOPSOIL S.Y. 376206.000 0.350 131672.10 0.500 188103.00 0.350 131672.10 
62702 MULCHING S.Y. 366158.000 0.070 25631.06 0.080 29292.64 0.090 32954.22 
62811 EROSION BALES, DELIVERED EACH 136.000 3.500 476.00 4.000 544.00 3.000 408.00 
62812 EROSION BALES, INSTALLED EACH 136.000 3.500 476.00 4.000 544.00 3.000 408.00 
62815 SILT FENCE, DELIVERED L.F. 32885.000 0.700 23019.50 0.450 14798.25 0.700 23019.50 
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62816 SILT FENCE, INSTALLED L.F. 32885.000 0.700 23019.50 0.530 17429.05 0.700 23019.50 
62817 SILT FENCE MAINTENANCE L.F. 2600.000 0.100 260.00 0.050 130.00 0.100 260.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 100.000 500.00 75.000 375.00 100.000 500.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 149150.000 0.420 62643.00 0.450 67117.50 0.380 56677.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 149150.000 0.420 62643.00 0.450 67117.50 0.390 58168.50 
62855 POLYETHYLENE SHEETING S.Y. 108.000 2.000 216.00 8.000 864.00 10.000 1080.00 
62860 TURBIDITY BARRIERS S.Y. 240.000 24.000 5760.00 23.000 5520.00 19.000 4560.00 
62866 SOIL STABILIZER, TYPE B ACRE 27.000 450.000 12150.00 390.000 10530.00 450.000 12150.00 
62870 INLET PROTECTION, TYPE A EACH 37.000 65.000 2405.00 54.000 1998.00 65.000 2405.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 3179.000 2.400 7629.60 3.000 9537.00 3.240 10299.96 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 3179.000 2.400 7629.60 2.900 9219.10 3.240 10299.96 
62880 CULVERT PIPE DITCH CHECKS EACH 56.000 55.000 3080.00 43.000 2408.00 50.000 2800.00 
62905 FERTILIZER, TYPE B CWT. 238.000 24.000 5712.00 23.500 5593.00 28.000 6664.00 
63003 SEEDING, TEMPORARY LB. 1062.000 1.500 1593.00 1.500 1593.00 3.250 3451.50 
63010 SEEDING, MIXTURE NO. 30 LB. 6316.000 3.450 21790.20 3.250 20527.00 3.350 21158.60 
63013 SEEDING, MIXTURE NO. 60 LB. 139.000 5.050 701.95 8.100 1125.90 8.000 1112.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 1000.000 3.250 3250.00 2.950 2950.00 3.000 3000.00 
63110 LAWN SOD S.Y. 10048.000 2.500 25120.00 2.750 27632.00 2.000 20096.00 
63111 EROSION CONTROL SOD S.Y. 634.000 2.500 1585.00 2.750 1743.50 3.000 1902.00 
63301 DELINEATOR POSTS EACH 138.000 12.000 1656.00 14.250 1966.50 11.000 1518.00 
63305 DELINEATORS EACH 138.000 2.000 276.00 2.850 393.30 3.000 414.00 
63310 DELINEATOR BRACKETS EACH 138.000 6.000 828.00 26.000 3588.00 23.850 3291.30 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 152.000 48.000 7296.00 43.200 6566.40 48.000 7296.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 1067.040 2.000 2134.08 3.500 3734.64 1.850 1974.02 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 1.700 550.000 935.00 625.000 1062.50 425.000 722.50 
63610 HIGH-STRNGTH BAR STL REINF, SI LB. 99.210 1.800 178.58 1.900 188.50 2.000 198.42 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1453.500 13.000 18895.50 17.200 25000.20 15.850 23037.98 
63821 MOVING SIGNS, TYPE I EACH 1.000 500.000 500.00 100.000 100.00 100.000 100.00 
63822 MOVING SIGNS, TYPE II EACH 15.000 35.000 525.00 35.000 525.00 24.000 360.00 
63827 REMOVING SIGNS, TYPE II EACH 32.000 12.000 384.00 12.000 384.00 18.000 576.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 35.000 10.000 350.00 13.000 455.00 18.000 630.00 
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 6500.000 6500.00 15000.000 15000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 27000.000 27000.00 7500.000 7500.00 7500.000 7500.00 

1420-09-70 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 26500.000 26500.00 7500.000 7500.00 7500.000 7500.00 

1420-09-72 
64313 TRAFFIC CONTROL, DRUMS DAYS 146064.000 0.100 14606.40 0.200 29212.80 0.200 29212.80 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 146212.000 0.200 29242.40 0.250 36553.00 0.250 36553.00 
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64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 185188.000 0.100 18518.80 0.100 18518.80 0.100 18518.80 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 65952.000 0.150 9892.80 0.100 6595.20 0.100 6595.20 
64326 TRAFFIC CONTROL, SIGNS DAYS 69348.000 0.150 10402.20 0.250 17337.00 0.250 17337.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 120.000 19.000 2280.00 22.000 2640.00 22.000 2640.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 95.000 2.500 237.50 3.000 285.00 3.000 285.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 855.000 3.000 2565.00 2.000 1710.00 1.850 1581.75 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 57787.000 0.790 45651.73 0.790 45651.73 1.000 57787.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 2588.000 1.500 3882.00 1.500 3882.00 1.630 4218.44 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 615.000 2.250 1383.75 2.250 1383.75 2.250 1383.75 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 105770.000 0.240 25384.80 0.240 25384.80 0.240 25384.80 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 14978.000 0.400 5991.20 0.400 5991.20 0.400 5991.20 
64635 PAVEMENT MARKING, RAISED MARKE EACH 543.000 29.000 15747.00 32.000 17376.00 32.000 17376.00 
64636 LOCATING NO-PASSING ZONES MI. 6.200 50.000 310.00 50.000 310.00 110.000 682.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 42129.000 0.120 5055.48 0.230 9689.67 0.230 9689.67 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 118.000 3.100 365.80 3.100 365.80 3.100 365.80 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 920.000 2.600 2392.00 2.600 2392.00 2.600 2392.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 40.000 400.00 40.000 400.00 40.000 400.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 50004.000 0.110 5500.44 0.210 10500.84 0.210 10500.84 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 10089.000 0.900 9080.10 0.920 9281.88 0.920 9281.88 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 55.000 2035.00 55.000 2035.00 55.000 2035.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 59356.000 0.350 20774.60 0.350 20774.60 0.350 20774.60 
65050 CONSTRUCTION STAKING, CABC L.F. 3786.000 0.350 1325.10 0.350 1325.10 0.350 1325.10 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2354.000 0.350 823.90 0.350 823.90 0.350 823.90 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 49.000 110.000 5390.00 110.000 5390.00 110.000 5390.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

B20-141 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

B-20-142 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 

C-20-1623 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 55570.000 0.650 36120.50 0.650 36120.50 0.650 36120.50 
66501 SAWING EXISTING PAVEMENT L.F. 140.000 0.900 126.00 0.900 126.00 0.900 126.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 24.000 3.000 72.00 3.000 72.00 3.000 72.00 
90005 MISC EACH 3.000 1000.000 3000.00 1025.000 3075.00 850.000 2550.00 

90005A INLETS, TYPE 9 MODIFIED 
90005 MISC EACH 4.000 18.500 74.00 26.500 106.00 42.000 168.00 

90005B MARKER POST, FLEXIBLE, 
RAIL TERMINAL 
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90005 MISC EACH 2820.000 3.250 9165.00 2.800 7896.00 5.000 14100.00 

90005C SAND BAGS 
90030 MISC L.F. 2235.000 13.000 29055.00 12.000 26820.00 11.000 24585.00 

90030A CONCRETE CURB & GUTTER, 
TYPE A, 4-INCH MOUNTABLE 

90030 MISC L.F. 155.000 15.750 2441.25 14.750 2286.25 16.000 2480.00 
90030B CONCRETE CURB & GUTTER, 
TYPE D, 4-INCH MOUNTABLE 

90030 MISC L.F. 13581.000 2.500 33952.50 2.500 33952.50 2.500 33952.50 
90030C PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90031 MISC S.F. 300.000 18.500 5550.00 18.500 5550.00 18.500 5550.00 
90031A TEMPORARY SHORING 

90033 MISC S.Y. 410.000 3.400 1394.00 2.600 1066.00 5.000 2050.00 
90033A GEOTEXTILE FABRIC, TYPE 

90034 MISC C.Y. 234.000 45.000 10530.00 43.800 10249.20 38.000 8892.00 
90034A STONE OR ROCK DITCH CHE 

90066 MISC DOL 7500.000 1.000 7500.00 1.000 7500.00 1.000 7500.00 
90066A MONTHLY MOBILE TELEPHON 

90365 QMP, BASE COURSES TON 257386.000 0.170 43755.62 0.170 43755.62 0.260 66920.36 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 25.000 2000.000 50000.00 1200.000 30000.00 1200.000 30000.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 98078.000 1.000 98078.00 1.000 98078.00 1.000 98078.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 44322.000 1.000 44322.00 1.000 44322.00 1.000 44322.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 510.000 10.000 5100.00 10.000 5100.00 10.000 5100.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5100.000 1.000 5100.00 1.000 5100.00 1.000 5100.00 
90545 CONCRETE COLLAR EACH 4.000 200.000 800.00 400.000 1600.00 300.000 1200.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 245.000 15.000 3675.00 18.500 4532.50 28.000 6860.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 900.000 2.000 1800.00 2.000 1800.00 2.000 1800.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 900.000 4.000 3600.00 4.000 3600.00 4.000 3600.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3600.000 2.000 7200.00 2.000 7200.00 2.000 7200.00 

PROPOSAL TOTAL....... 10617260.79 10717011.83 10893372.83 
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BIDDER NO 1: STREU CONSTRUCTION CO. 
BIDDER NO 2: MICHELS CORPORATION 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: MASHUDA CONTRACTORS,INC. 
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 131.000 100.000 13100.00 150.000 19650.00 125.000 16375.00 
20102 CLEARING I.D. 152.000 5.000 760.00 6.000 912.00 8.000 1216.00 
20104 GRUBBING STA. 131.000 100.000 13100.00 150.000 19650.00 125.000 16375.00 
20105 GRUBBING I.D. 152.000 5.000 760.00 6.000 912.00 8.000 1216.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 61.000 200.000 12200.00 150.000 9150.00 175.000 10675.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 1000.000 1000.00 500.000 500.00 

535+09 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 1500.000 1500.00 1000.000 1000.00 500.000 500.00 

669+50 
20373 REMOVING OLD STRUCTURE, STATIO LS 1.000 1000.000 1000.00 1000.000 1000.00 500.000 500.00 

712+13 
20374 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 1500.000 1500.00 10000.000 10000.00 

745+68 
20375 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 

745+50 
20376 REMOVING OLD STRUCTURE, STATIO LS 1.000 31500.000 31500.00 31500.000 31500.00 31500.000 31500.00 

549+55 
20401 REMOVING PAVEMENT S.Y. 73780.000 2.100 154938.00 2.100 154938.00 2.100 154938.00 
20405 REMOVING CURB AND GUTTER L.F. 645.000 2.000 1290.00 2.500 1612.50 2.000 1290.00 
20411 REMOVING GUARDRAIL L.F. 645.000 1.000 645.00 1.500 967.50 1.000 645.00 
20412 REMOVING FENCE L.F. 7012.000 0.300 2103.60 0.500 3506.00 0.500 3506.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 444.000 14.900 6615.60 14.900 6615.60 14.900 6615.60 
20501 COMMON EXCAVATION C.Y. 436025.000 1.880 819727.00 2.230 972335.75 2.080 906932.00 
20502 ROCK EXCAVATION C.Y. 10375.000 8.610 89328.75 5.080 52705.00 9.150 94931.25 
20505 MARSH EXCAVATION C.Y. 5379.000 2.400 12909.60 3.080 16567.32 2.850 15330.15 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 

B-20-141 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1500.000 1500.00 1500.000 1500.00 1500.000 1500.00 

B-20-142 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 

C-20-1623 
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---------------------------------------------------------------------------------------------------------------------------------- 
20801 BORROW EXCAVATION C.Y. 53559.000 0.010 535.59 0.250 13389.75 0.010 535.59 
20901 GRANULAR BACKFILL C.Y. 1836.900 11.000 20205.90 9.080 16679.05 10.000 18369.00 
21001 STRUCTURE BACKFILL C.Y. 2140.000 10.650 22791.00 11.080 23711.20 12.000 25680.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 555.000 555.00 590.000 590.00 13500.000 13500.00 

1420-09-70 
21303 FINISHING ROADWAY, PROJECT LS 1.000 555.000 555.00 590.000 590.00 13500.000 13500.00 

1420-09-72 
21401 OBLITERATING OLD ROAD STA. 6.000 250.000 1500.00 250.000 1500.00 200.000 1200.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 224018.000 5.520 1236579.36 5.520 1236579.36 5.520 1236579.36 
30420 CABC, OPEN GRADED, NUMBER 2 TON 43015.000 7.310 314439.65 6.820 293362.30 7.500 322612.50 
30426 BREAKER RUN STONE TON 254832.000 5.100 1299643.20 5.100 1299643.20 5.100 1299643.20 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2365.000 1.600 3784.00 1.600 3784.00 1.600 3784.00 
40301 QMP, ASPHALTIC MIXTURE TON 16970.000 0.470 7975.90 0.470 7975.90 0.470 7975.90 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1000.000 230.000 230000.00 230.000 230000.00 230.000 230000.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 16970.000 29.350 498069.50 29.350 498069.50 29.350 498069.50 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 10861.000 1.000 10861.00 1.000 10861.00 1.000 10861.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 830.000 67.700 56191.00 67.700 56191.00 67.700 56191.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 3705.000 42.850 158759.25 42.850 158759.25 42.850 158759.25 
41510 CONCRETE PAVEMENT, 10-INCH S.Y. 197764.000 17.570 3474713.48 16.780 3318479.92 18.620 3682365.68 
41520 H.E.S. CONCRETE PAVEMENT, 10-I S.Y. 504.000 20.570 10367.28 18.150 9147.60 27.750 13986.00 
41620 CONCRETE SURFACE DRAINS C.Y. 10.000 450.000 4500.00 400.000 4000.00 500.000 5000.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 280.000 90.000 25200.00 108.200 30296.00 92.000 25760.00 
41665 CONCRETE PAVEMENT GAPS EACH 39.000 1000.000 39000.00 1000.000 39000.00 400.000 15600.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 510.000 310.000 158100.00 310.000 158100.00 310.000 158100.00 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 39.000 15.000 585.00 15.000 585.00 15.000 585.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1000.000 2.250 2250.00 2.250 2250.00 2.250 2250.00 
50305 PRESTRESSED GIRDER, I TYPE, 45 L.F. 1274.000 99.500 126763.00 99.500 126763.00 99.500 126763.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 270.000 245.000 66150.00 245.000 66150.00 245.000 66150.00 
50409 CONCRETE MASONRY, ENDWALLS C.Y. 13.000 450.000 5850.00 500.000 6500.00 500.000 6500.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9360.000 0.550 5148.00 0.550 5148.00 0.550 5148.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 27000.000 0.700 18900.00 0.700 18900.00 0.700 18900.00 
50511 COATED HIGH STR BAR STL REINF, LB. 59290.000 0.600 35574.00 0.600 35574.00 0.600 35574.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 28.000 60.000 1680.00 60.000 1680.00 60.000 1680.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 450.000 5400.00 450.000 5400.00 450.000 5400.00 

B-20-141 
50641 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 450.000 5400.00 450.000 5400.00 450.000 5400.00 

B-20-142 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 600.000 16.000 9600.00 16.000 9600.00 16.000 9600.00 
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51130 PILE POINTS EACH 40.000 50.000 2000.00 50.000 2000.00 50.000 2000.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 418.000 30.000 12540.00 30.000 12540.00 30.000 12540.00 
52082 TEMPORARY CULVERT PIPE, 18-INC L.F. 300.000 20.500 6150.00 17.320 5196.00 18.000 5400.00 
52084 TEMPORARY CULVERT PIPE, 24-INC L.F. 14.000 23.400 327.60 20.410 285.74 22.000 308.00 
52086 TEMPORARY CULVERT PIPE, 36-INC L.F. 40.000 32.530 1301.20 32.000 1280.00 33.000 1320.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 486.000 20.500 9963.00 17.320 8417.52 18.000 8748.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 294.000 23.400 6879.60 20.410 6000.54 22.000 6468.00 
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 102.000 29.210 2979.42 26.880 2741.76 29.000 2958.00 
52111 CORRUGATED STEEL CULVERT PIPE, L.F. 206.000 32.530 6701.18 32.000 6592.00 33.000 6798.00 
52112 CORRUGATED STEEL CULVERT PIPE, L.F. 40.000 42.530 1701.20 44.690 1787.60 45.500 1820.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 18.000 91.930 1654.74 90.000 1620.00 90.000 1620.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 120.120 1681.68 110.000 1540.00 110.000 1540.00 
52152 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 200.540 802.16 185.000 740.00 175.000 700.00 
52153 STL APRON ENDWL FOR CLVRT PIPE EACH 10.000 267.700 2677.00 252.000 2520.00 265.000 2650.00 
52154 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 445.950 891.90 436.000 872.00 430.000 860.00 
52178 STL APRN ENDWL FR CLVT PIPE, S EACH 8.000 326.190 2609.52 353.000 2824.00 260.000 2080.00 
52201 RCCP, CL III, 12-INCH L.F. 8.000 20.220 161.76 19.780 158.24 25.000 200.00 
52203 RCCP, CL III, 18-INCH L.F. 2881.000 23.230 66925.63 25.280 72831.68 22.000 63382.00 
52205 RCCP, CL III, 24-INCH L.F. 886.000 28.440 25197.84 31.090 27545.74 29.500 26137.00 
52207 RCCP, CL III, 30-INCH L.F. 521.000 36.720 19131.12 40.040 20860.84 39.000 20319.00 
52209 RCCP, CL III, 36-INCH L.F. 154.000 47.240 7274.96 51.740 7967.96 45.000 6930.00 
52210 RCCP, CL III, 42-INCH L.F. 248.000 55.940 13873.12 60.190 14927.12 52.500 13020.00 
52211 RCCP, CL III, 48-INCH L.F. 426.000 67.130 28597.38 71.870 30616.62 66.500 28329.00 
52212 RCCP, CL III, 54-INCH L.F. 448.000 80.860 36225.28 84.680 37936.64 85.500 38304.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 227.670 227.67 272.000 272.00 335.000 335.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 33.000 279.210 9213.93 315.000 10395.00 390.000 12870.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 9.000 359.490 3235.41 407.000 3663.00 480.000 4320.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 5.000 402.540 2012.70 436.000 2180.00 525.000 2625.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 4.000 635.130 2540.52 649.000 2596.00 770.000 3080.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 2.000 757.110 1514.22 804.000 1608.00 940.000 1880.00 
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 2.000 873.160 1746.32 892.000 1784.00 1060.000 2120.00 
52270 RCCP, APRON ENDWALLS, 54-INCH EACH 4.000 1489.150 5956.60 1548.000 6192.00 1750.000 7000.00 
52343 RCCP HORZ ELLIP, CL HE-III, 38 L.F. 186.000 109.600 20385.60 104.940 19518.84 80.000 14880.00 
52368 RCCP HORZ ELLIP, ENDWALLS, 38X EACH 2.000 1251.190 2502.38 1330.000 2660.00 1500.000 3000.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 8.500 4080.00 8.500 4080.00 8.500 4080.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 480.000 3.000 1440.00 3.000 1440.00 3.000 1440.00 
60601 RIPRAP C.Y. 683.000 28.000 19124.00 32.000 21856.00 30.000 20490.00 
60602 HEAVY RIPRAP C.Y. 385.000 28.000 10780.00 32.000 12320.00 28.000 10780.00 
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61123 INLETS, TYPE 8 EACH 26.000 750.000 19500.00 800.000 20800.00 800.000 20800.00 
61124 INLETS, TYPE 9 EACH 8.000 850.000 6800.00 900.000 7200.00 900.000 7200.00 
61170 INLET COVERS, TYPE MS EACH 49.000 230.000 11270.00 225.000 11025.00 225.000 11025.00 
61200 PIPE UNDERDRAIN, 4-INCH L.F. 85087.000 0.780 66367.86 0.780 66367.86 0.780 66367.86 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 604.000 6.250 3775.00 14.950 9029.80 14.950 9029.80 
61210 PIPE UNDERDRAIN, UNPERFORATED, L.F. 4170.000 5.750 23977.50 5.750 23977.50 5.750 23977.50 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 4675.000 6.250 29218.75 7.250 33893.75 7.250 33893.75 
61251 DRAIN TILE EXPLORATION L.F. 400.000 3.000 1200.00 2.000 800.00 5.000 2000.00 
61253 REINF CONC ENDWALLS FOR UNDERD EACH 145.000 88.000 12760.00 88.000 12760.00 88.000 12760.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 34.000 90.000 3060.00 100.000 3400.00 100.000 3400.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 30.000 3960.00 30.000 3960.00 30.000 3960.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 202.000 9.500 1919.00 9.600 1939.20 9.600 1939.20 
61409 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 8.000 1000.00 9.500 1187.50 9.500 1187.50 
61424 PORTABLE CRASH CUSHIONS EACH 4.000 4900.000 19600.00 4900.000 19600.00 6500.000 26000.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 60.000 480.00 60.000 480.00 60.000 480.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1650.000 6600.00 1650.000 6600.00 1650.000 6600.00 
61601 WOVEN WIRE FENCE L.F. 165.000 3.000 495.00 10.000 1650.00 10.000 1650.00 
61802 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 1.000 1.00 

1420-09-70 
61803 MAINT AND REPAIR OF HAUL ROADS LS 1.000 1.000 1.00 100.000 100.00 1.000 1.00 

1420-09-72 
61910 MOBILIZATION LS 1.000 199421.000 199421.00 163700.000 163700.00 192200.000 192200.00 
62003 CONCRETE MEDIAN SLOPED NOSE S.F. 840.000 6.500 5460.00 4.320 3628.80 5.500 4620.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 23.000 75.000 1725.00 80.000 1840.00 80.000 1840.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 82550.000 0.100 8255.00 0.180 14859.00 0.110 9080.50 
62203 ASPHALTIC FLUMES S.Y. 346.000 40.600 14047.60 40.600 14047.60 40.600 14047.60 
62401 WATER MGAL 2209.000 13.000 28717.00 13.000 28717.00 13.000 28717.00 
62505 SALVAGED TOPSOIL S.Y. 376206.000 0.350 131672.10 0.550 206913.30 0.500 188103.00 
62702 MULCHING S.Y. 366158.000 0.090 32954.22 0.070 25631.06 0.070 25631.06 
62811 EROSION BALES, DELIVERED EACH 136.000 3.000 408.00 3.500 476.00 3.500 476.00 
62812 EROSION BALES, INSTALLED EACH 136.000 3.000 408.00 3.500 476.00 3.500 476.00 
62815 SILT FENCE, DELIVERED L.F. 32885.000 0.700 23019.50 0.450 14798.25 0.700 23019.50 
62816 SILT FENCE, INSTALLED L.F. 32885.000 0.700 23019.50 0.530 17429.05 0.700 23019.50 
62817 SILT FENCE MAINTENANCE L.F. 2600.000 0.100 260.00 0.050 130.00 0.100 260.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 100.000 500.00 100.000 500.00 100.000 500.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 149150.000 0.380 56677.00 0.420 62643.00 0.420 62643.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 149150.000 0.390 58168.50 0.420 62643.00 0.420 62643.00 
62855 POLYETHYLENE SHEETING S.Y. 108.000 2.000 216.00 4.000 432.00 2.000 216.00 
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62860 TURBIDITY BARRIERS S.Y. 240.000 19.000 4560.00 24.000 5760.00 24.000 5760.00 
62866 SOIL STABILIZER, TYPE B ACRE 27.000 450.000 12150.00 450.000 12150.00 450.000 12150.00 
62870 INLET PROTECTION, TYPE A EACH 37.000 65.000 2405.00 65.000 2405.00 65.000 2405.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 3179.000 3.240 10299.96 2.400 7629.60 2.400 7629.60 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 3179.000 3.240 10299.96 2.400 7629.60 2.400 7629.60 
62880 CULVERT PIPE DITCH CHECKS EACH 56.000 50.000 2800.00 35.000 1960.00 55.000 3080.00 
62905 FERTILIZER, TYPE B CWT. 238.000 28.000 6664.00 24.000 5712.00 24.000 5712.00 
63003 SEEDING, TEMPORARY LB. 1062.000 3.250 3451.50 1.500 1593.00 1.500 1593.00 
63010 SEEDING, MIXTURE NO. 30 LB. 6316.000 3.350 21158.60 3.450 21790.20 3.450 21790.20 
63013 SEEDING, MIXTURE NO. 60 LB. 139.000 8.000 1112.00 5.050 701.95 5.050 701.95 
63015 SEEDING, BORROW PIT MIXTURE LB. 1000.000 3.000 3000.00 3.250 3250.00 3.250 3250.00 
63110 LAWN SOD S.Y. 10048.000 2.000 20096.00 2.500 25120.00 2.500 25120.00 
63111 EROSION CONTROL SOD S.Y. 634.000 3.000 1902.00 2.500 1585.00 2.500 1585.00 
63301 DELINEATOR POSTS EACH 138.000 12.000 1656.00 18.000 2484.00 12.000 1656.00 
63305 DELINEATORS EACH 138.000 2.000 276.00 3.000 414.00 2.000 276.00 
63310 DELINEATOR BRACKETS EACH 138.000 6.000 828.00 25.000 3450.00 6.000 828.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 152.000 48.000 7296.00 62.000 9424.00 48.000 7296.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 1067.040 1.850 1974.02 2.000 2134.08 2.000 2134.08 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 1.700 425.000 722.50 550.000 935.00 550.000 935.00 
63610 HIGH-STRNGTH BAR STL REINF, SI LB. 99.210 2.000 198.42 1.800 178.58 1.800 178.58 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 1453.500 13.000 18895.50 14.000 20349.00 13.000 18895.50 
63821 MOVING SIGNS, TYPE I EACH 1.000 100.000 100.00 500.000 500.00 500.000 500.00 
63822 MOVING SIGNS, TYPE II EACH 15.000 35.000 525.00 100.000 1500.00 35.000 525.00 
63827 REMOVING SIGNS, TYPE II EACH 32.000 12.000 384.00 15.000 480.00 12.000 384.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 35.000 10.000 350.00 15.000 525.00 10.000 350.00 
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 12000.000 12000.00 14500.000 14500.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 27000.000 27000.00 27000.000 27000.00 7500.000 7500.00 

1420-09-70 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 26500.000 26500.00 26500.000 26500.00 7500.000 7500.00 

1420-09-72 
64313 TRAFFIC CONTROL, DRUMS DAYS 146064.000 0.100 14606.40 0.100 14606.40 0.200 29212.80 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 146212.000 0.200 29242.40 0.200 29242.40 0.250 36553.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 185188.000 0.100 18518.80 0.100 18518.80 0.100 18518.80 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 65952.000 0.150 9892.80 0.150 9892.80 0.100 6595.20 
64326 TRAFFIC CONTROL, SIGNS DAYS 69348.000 0.150 10402.20 0.150 10402.20 0.250 17337.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 120.000 19.000 2280.00 19.000 2280.00 22.000 2640.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 95.000 2.500 237.50 2.500 237.50 3.000 285.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 855.000 1.850 1581.75 2.000 1710.00 3.000 2565.00 
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64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 57787.000 0.790 45651.73 0.790 45651.73 0.800 46229.60 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 2588.000 1.750 4529.00 1.500 3882.00 1.500 3882.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 615.000 2.250 1383.75 2.600 1599.00 2.250 1383.75 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 105770.000 0.240 25384.80 0.285 30144.45 0.240 25384.80 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 14978.000 0.400 5991.20 0.650 9735.70 0.400 5991.20 
64635 PAVEMENT MARKING, RAISED MARKE EACH 543.000 29.000 15747.00 29.000 15747.00 29.000 15747.00 
64636 LOCATING NO-PASSING ZONES MI. 6.200 50.000 310.00 150.000 930.00 350.000 2170.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 42129.000 0.120 5055.48 0.120 5055.48 0.230 9689.67 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 118.000 3.100 365.80 6.000 708.00 3.100 365.80 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 920.000 2.600 2392.00 3.000 2760.00 2.600 2392.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 10.000 40.000 400.00 50.000 500.00 40.000 400.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 50004.000 0.110 5500.44 0.110 5500.44 0.210 10500.84 
64903 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 10089.000 0.900 9080.10 0.900 9080.10 0.920 9281.88 
65040 CONSTRUCTION STAKING, STORM SE EACH 37.000 55.000 2035.00 55.000 2035.00 55.000 2035.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 59356.000 0.350 20774.60 0.350 20774.60 0.350 20774.60 
65050 CONSTRUCTION STAKING, CABC L.F. 3786.000 0.350 1325.10 0.350 1325.10 0.350 1325.10 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2354.000 0.350 823.90 0.350 823.90 0.350 823.90 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 49.000 110.000 5390.00 110.000 5390.00 110.000 5390.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

B20-141 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

B-20-142 
65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 

C-20-1623 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 55570.000 0.650 36120.50 0.650 36120.50 0.650 36120.50 
66501 SAWING EXISTING PAVEMENT L.F. 140.000 0.900 126.00 0.900 126.00 0.900 126.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 24.000 3.000 72.00 3.000 72.00 3.000 72.00 
90005 MISC EACH 3.000 2000.000 6000.00 1000.000 3000.00 1000.000 3000.00 

90005A INLETS, TYPE 9 MODIFIED 
90005 MISC EACH 4.000 18.500 74.00 26.500 106.00 18.500 74.00 

90005B MARKER POST, FLEXIBLE, 
RAIL TERMINAL 

90005 MISC EACH 2820.000 3.000 8460.00 2.500 7050.00 3.250 9165.00 
90005C SAND BAGS 

90030 MISC L.F. 2235.000 13.000 29055.00 9.890 22104.15 13.500 30172.50 
90030A CONCRETE CURB & GUTTER, 
TYPE A, 4-INCH MOUNTABLE 

90030 MISC L.F. 155.000 15.750 2441.25 9.890 1532.95 17.000 2635.00 
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90030B CONCRETE CURB & GUTTER, 
TYPE D, 4-INCH MOUNTABLE 

90030 MISC L.F. 13581.000 2.500 33952.50 3.000 40743.00 2.500 33952.50 
90030C PAVEMENT MARKING, TAPE, 
RAISED PATTERNED 

90031 MISC S.F. 300.000 18.500 5550.00 18.500 5550.00 18.500 5550.00 
90031A TEMPORARY SHORING 

90033 MISC S.Y. 410.000 2.250 922.50 3.400 1394.00 3.400 1394.00 
90033A GEOTEXTILE FABRIC, TYPE 

90034 MISC C.Y. 234.000 38.000 8892.00 25.000 5850.00 45.000 10530.00 
90034A STONE OR ROCK DITCH CHE 

90066 MISC DOL 7500.000 1.000 7500.00 1.000 7500.00 1.000 7500.00 
90066A MONTHLY MOBILE TELEPHON 

90365 QMP, BASE COURSES TON 257386.000 0.170 43755.62 0.170 43755.62 0.170 43755.62 
90402 QMP, RURAL CONCRETE PAVEMENT DAY 25.000 2000.000 50000.00 1200.000 30000.00 1200.000 30000.00 
90403 QMP, PROFILE INDEX INCENTIVE, DOL 98078.000 1.000 98078.00 1.000 98078.00 1.000 98078.00 
90404 QMP, PVMT STRENGTH INCENTIVE, DOL 44322.000 1.000 44322.00 1.000 44322.00 1.000 44322.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 510.000 10.000 5100.00 10.000 5100.00 10.000 5100.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5100.000 1.000 5100.00 1.000 5100.00 1.000 5100.00 
90545 CONCRETE COLLAR EACH 4.000 500.000 2000.00 450.000 1800.00 200.000 800.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 245.000 15.000 3675.00 35.000 8575.00 15.000 3675.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 900.000 2.000 1800.00 2.000 1800.00 2.000 1800.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 900.000 4.000 3600.00 4.000 3600.00 4.000 3600.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3600.000 2.000 7200.00 2.000 7200.00 2.000 7200.00 

PROPOSAL TOTAL....... 11009226.41 11037854.04 11400623.32 
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STATE PROJECT(S): 6329-00-70 LOCATION 11/COLUMBIA COUNTY 
6329-01-71 MAIN ST, VILLAGE FALL RIVER, BRIDGE, SEWER 
6329-01-72 CTH D 

COLUMBIA 
TYPE OF WORK: 

BIDDER NO 1: WONDRA EXCAVATING, INC 
BIDDER NO 2: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: JAMES PETERSON SONS, INC. 
BIDDER NO 5: MANN BROS., INC. 
BIDDER NO 6: TIMME, INC. 
BIDDER NO 7: MUSSON BROS., INC. 
BIDDER NO 8: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 48.000 171.800 8246.40 200.000 9600.00 200.000 9600.00 
20102 CLEARING I.D. 239.000 4.950 1183.05 15.000 3585.00 15.000 3585.00 
20104 GRUBBING STA. 48.000 171.800 8246.40 66.000 3168.00 66.000 3168.00 
20105 GRUBBING I.D. 239.000 4.950 1183.05 5.000 1195.00 5.000 1195.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 20.000 150.000 3000.00 150.000 3000.00 200.000 4000.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 9000.000 9000.00 9000.000 9000.00 40000.000 40000.00 

161+45 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2000.000 2000.00 2000.000 2000.00 2500.000 2500.00 

158+65 
20401 REMOVING PAVEMENT S.Y. 25810.000 1.500 38715.00 1.500 38715.00 2.280 58846.80 
20405 REMOVING CURB AND GUTTER L.F. 13250.000 1.000 13250.00 1.000 13250.00 2.280 30210.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5720.000 1.000 5720.00 1.000 5720.00 2.280 13041.60 
20411 REMOVING GUARDRAIL L.F. 40.000 3.000 120.00 0.900 36.00 0.900 36.00 
20414 REMOVING MANHOLES EACH 3.000 350.000 1050.00 250.000 750.00 400.000 1200.00 
20416 REMOVING INLETS EACH 27.000 125.000 3375.00 150.000 4050.00 200.000 5400.00 
20501 COMMON EXCAVATION C.Y. 43150.000 3.000 129450.00 3.000 129450.00 6.390 275728.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 5000.000 5000.00 10000.000 10000.00 

B-11-139 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 1500.000 1500.00 1500.000 1500.00 3500.000 3500.00 

R-11-19 
21001 STRUCTURE BACKFILL C.Y. 955.000 14.000 13370.00 14.000 13370.00 10.000 9550.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2000.000 2000.00 800.000 800.00 

6329-01-71 
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21303 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 2000.000 2000.00 250.000 250.00 

6329-00-70 
30404 CRUSHED AGGREGATE BASE COURSE TON 33250.000 6.190 205817.50 6.190 205817.50 7.420 246715.00 
30426 BREAKER RUN STONE TON 25100.000 5.500 138050.00 5.500 138050.00 6.760 169676.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 877.000 1.600 1403.20 1.600 1403.20 1.600 1403.20 
40301 QMP, ASPHALTIC MIXTURE TON 9560.000 0.750 7170.00 0.750 7170.00 0.750 7170.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 574.000 210.000 120540.00 210.000 120540.00 210.000 120540.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 9560.000 25.700 245692.00 25.700 245692.00 25.700 245692.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6120.000 1.000 6120.00 1.000 6120.00 1.000 6120.00 
41101 ASPHALTIC SURFACE TON 330.000 88.200 29106.00 88.200 29106.00 88.200 29106.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 12300.000 21.680 266664.00 21.680 266664.00 21.230 261129.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 3560.000 25.300 90068.00 25.300 90068.00 24.010 85475.60 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 1510.000 28.000 42280.00 28.000 42280.00 26.740 40377.40 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 230.000 90.000 20700.00 90.000 20700.00 88.630 20384.90 
41665 CONCRETE PAVEMENT GAPS EACH 12.000 1000.000 12000.00 1000.000 12000.00 1000.000 12000.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 316.000 300.000 94800.00 300.000 94800.00 300.000 94800.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 385.000 2.000 770.00 2.000 770.00 3.000 1155.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 378.000 80.000 30240.00 80.000 30240.00 90.000 34020.00 
50405 CONCRETE MASONRY, RETAINING WA C.Y. 26.000 667.000 17342.00 668.000 17368.00 450.000 11700.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 21980.000 0.580 12748.40 0.680 14946.40 0.500 10990.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1210.000 0.610 738.10 0.610 738.10 0.500 605.00 
50511 COATED HIGH STR BAR STL REINF, LB. 24620.000 0.600 14772.00 0.600 14772.00 0.550 13541.00 
50513 COATED HIGH STR BAR STL REINF, LB. 305.000 1.000 305.00 1.000 305.00 0.550 167.75 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 26.000 312.00 26.000 312.00 30.000 360.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 237.000 1185.00 237.000 1185.00 350.000 1750.00 

B-11-139 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 412.000 14.000 5768.00 14.000 5768.00 15.000 6180.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 10000.000 10000.00 9500.000 9500.00 

B-11-139 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 2630.000 2630.00 2630.000 2630.00 2500.000 2500.00 

R-11-19 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 38.000 34.000 1292.00 34.000 1292.00 30.000 1140.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 78.730 78.73 390.000 390.00 100.000 100.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 123.650 247.30 445.000 890.00 110.000 220.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 293.390 293.39 390.000 390.00 387.000 387.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 345.610 345.61 445.000 445.00 450.000 450.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 437.070 437.07 515.000 515.00 547.000 547.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 1.000 851.370 851.37 925.000 925.00 954.000 954.00 
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52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 1.000 729.200 729.20 810.000 810.00 780.000 780.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 945.360 1890.72 1500.000 3000.00 960.000 1920.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 5510.000 7.900 43529.00 7.900 43529.00 7.760 42757.60 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 15910.000 7.340 116779.40 7.340 116779.40 7.760 123461.60 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 69600.000 2.340 162864.00 2.340 162864.00 2.190 152424.00 
60215 CONCRETE STEPS S.F. 1050.000 15.000 15750.00 15.000 15750.00 40.000 42000.00 
60602 HEAVY RIPRAP C.Y. 155.000 32.000 4960.00 32.000 4960.00 32.000 4960.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 23.000 45.000 1035.00 65.000 1495.00 40.000 920.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2465.000 25.520 62906.80 28.610 70523.65 24.000 59160.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 5499.000 29.390 161615.61 33.470 184051.53 29.000 159471.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1044.000 32.580 34013.52 40.870 42668.28 35.000 36540.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 1431.000 48.340 69174.54 59.360 84944.16 53.000 75843.00 
60836 REINF CONC PIPE, CLASS III, SS L.F. 20.000 102.250 2045.00 116.260 2325.20 93.000 1860.00 
61001 REINF CONC HE, CL HE-III, SS, L.F. 18.000 51.550 927.90 44.000 792.00 63.000 1134.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 120.000 50.360 6043.20 50.000 6000.00 50.000 6000.00 
61004 REINF CONC HE, CL HE-III, SS, L.F. 326.000 52.780 17206.28 60.220 19631.72 60.000 19560.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 320.000 66.980 21433.60 76.830 24585.60 75.000 24000.00 
61010 REINF CONC HE, CL HE-III, SS, L.F. 580.000 98.280 57002.40 132.480 76838.40 112.000 64960.00 
61110 MANHOLES, TYPE 1 EACH 59.000 1024.980 60473.82 850.000 50150.00 880.000 51920.00 
61112 MANHOLES, TYPE 3 EACH 9.000 2108.880 18979.92 1700.000 15300.00 1866.000 16794.00 
61122 INLETS, TYPE 3 EACH 101.000 626.450 63271.45 450.000 45450.00 660.000 66660.00 
61123 INLETS, TYPE 8 EACH 9.000 833.070 7497.63 900.000 8100.00 900.000 8100.00 
61124 INLETS, TYPE 9 EACH 6.000 1491.390 8948.34 950.000 5700.00 950.000 5700.00 
61151 MANHOLE COVERS, TYPE J EACH 60.000 226.780 13606.80 225.000 13500.00 300.000 18000.00 
61167 INLET COVERS, TYPE H EACH 109.000 307.620 33530.58 300.000 32700.00 395.000 43055.00 
61170 INLET COVERS, TYPE MS EACH 21.000 233.240 4898.04 235.000 4935.00 235.000 4935.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 361.670 361.67 175.000 175.00 400.000 400.00 
61183 ADJUSTING INLET COVERS EACH 1.000 297.770 297.77 100.000 100.00 300.000 300.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 35.000 6.000 210.00 6.000 210.00 10.000 350.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 20.000 6.000 120.00 6.000 120.00 10.000 200.00 
61910 MOBILIZATION LS 1.000 121125.000 121125.00 126648.000 126648.00 62800.000 62800.00 
62203 ASPHALTIC FLUMES S.Y. 24.000 49.250 1182.00 49.250 1182.00 49.250 1182.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 70300.000 0.150 10545.00 0.150 10545.00 0.080 5624.00 
62501 TOPSOIL S.Y. 37850.000 1.500 56775.00 1.500 56775.00 1.200 45420.00 
62702 MULCHING S.Y. 17750.000 0.090 1597.50 0.080 1420.00 0.080 1420.00 
62815 SILT FENCE, DELIVERED L.F. 3950.000 0.750 2962.50 0.800 3160.00 0.800 3160.00 
62816 SILT FENCE, INSTALLED L.F. 3950.000 0.750 2962.50 0.800 3160.00 0.750 2962.50 
62817 SILT FENCE MAINTENANCE L.F. 3950.000 0.100 395.00 0.120 474.00 0.010 39.50 
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62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 100.000 500.00 100.000 500.00 100.000 500.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 150.000 750.00 150.000 750.00 150.000 750.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1200.000 0.900 1080.00 0.800 960.00 0.800 960.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1200.000 0.600 720.00 0.800 960.00 0.800 960.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 19.900 5572.00 19.200 5376.00 19.200 5376.00 
62870 INLET PROTECTION, TYPE A EACH 13.000 60.000 780.00 72.000 936.00 72.000 936.00 
62871 INLET PROTECTION, TYPE B EACH 5.000 35.000 175.00 38.500 192.50 38.500 192.50 
62872 INLET PROTECTION, TYPE C EACH 110.000 35.000 3850.00 32.000 3520.00 32.000 3520.00 
62905 FERTILIZER, TYPE B CWT. 22.000 25.000 550.00 23.000 506.00 23.000 506.00 
63003 SEEDING, TEMPORARY LB. 485.000 2.000 970.00 2.000 970.00 2.000 970.00 
63011 SEEDING, MIXTURE NO. 40 LB. 320.000 4.200 1344.00 4.000 1280.00 4.000 1280.00 
63103 WATERING SODDED AREAS MGAL 80.000 23.000 1840.00 20.000 1600.00 20.000 1600.00 
63110 LAWN SOD S.Y. 19700.000 2.550 50235.00 2.110 41567.00 2.110 41567.00 
63201 TREES, EACH 35.000 450.000 15750.00 250.000 8750.00 250.000 8750.00 

PEAR, CALLERY, 2.5 INCH CALIPE 
63202 TREES, EACH 35.000 390.000 13650.00 340.000 11900.00 340.000 11900.00 

LILAC, JAPANESE, 2.5 INCH CALI 
63203 TREES, EACH 35.000 450.000 15750.00 420.000 14700.00 420.000 14700.00 

MAPLE, CRIMSON KING, 2.5 INCH 
B&B 

63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 38.000 45.000 1710.00 48.000 1824.00 48.000 1824.00 
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 12.000 50.000 600.00 50.000 600.00 50.000 600.00 
63405 WOOD POSTS, 4X4-INCH X 18-FT. EACH 2.000 56.000 112.00 52.000 104.00 52.000 104.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 277.480 14.350 3981.84 16.500 4578.42 16.500 4578.42 
63822 MOVING SIGNS, TYPE II EACH 19.000 40.000 760.00 24.000 456.00 24.000 456.00 
63827 REMOVING SIGNS, TYPE II EACH 42.000 18.000 756.00 18.000 756.00 18.000 756.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 38.000 20.000 760.00 18.000 684.00 18.000 684.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4500.000 4500.00 8000.000 8000.00 6000.000 6000.00 
64301 TRAFFIC CONTROL LS 1.000 1737.720 1737.72 1737.720 1737.72 1740.000 1740.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4280.000 0.200 856.00 0.200 856.00 0.200 856.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6420.000 0.800 5136.00 0.800 5136.00 0.800 5136.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8774.000 0.070 614.18 0.070 614.18 0.070 614.18 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4280.000 0.050 214.00 0.050 214.00 0.050 214.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 11984.000 0.280 3355.52 0.280 3355.52 0.280 3355.52 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 30.000 5.000 150.00 6.000 180.00 2.000 60.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 65.000 5.000 325.00 2.000 130.00 3.000 195.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 2.000 460.00 2.000 460.00 3.000 690.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 75.000 14625.00 75.000 14625.00 65.000 12675.00 
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65045 CONSTRUCTION STAKING, SUBGRADE L.F. 11025.000 0.500 5512.50 0.500 5512.50 0.450 4961.25 
65050 CONSTRUCTION STAKING, CABC L.F. 8355.000 0.600 5013.00 0.600 5013.00 0.450 3759.75 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 15700.000 0.500 7850.00 0.500 7850.00 0.750 11775.00 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 350.000 350.00 

MODULAR BLOCK RETAINING WALL, 
- 29+67 

65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 350.000 350.00 
MODULAR BLOCK GRAVITY WALL, ST 
123+89 - STA 124+25 

65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
MODULAR BLOCK GRAVITY WALL, ST 
STA 128+75 

65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 400.000 400.00 
MODULAR BLOCK GRAVITY WALL, ST 
STA 157+80 

65070 CONSTRUCTION STAKING, CONCRETE L.F. 2668.000 1.250 3335.00 1.250 3335.00 1.250 3335.00 
66501 SAWING EXISTING PAVEMENT L.F. 2630.000 1.000 2630.00 1.000 2630.00 1.000 2630.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1000.000 2.000 2000.00 2.000 2000.00 2.000 2000.00 
90004 MISC LS 1.000 18331.510 18331.51 18331.510 18331.51 13100.000 13100.00 

90004A WATER MAIN CROSSING, RA 
24-INCH CASING, 10-INCH 

90004 MISC LS 1.000 10527.400 10527.40 10527.000 10527.00 48850.000 48850.00 
90004B WATER MAIN CROSSING, NO 
CRAWFISH RIVER, 12-INCH 

90005 MISC EACH 120.000 91.440 10972.80 91.440 10972.80 123.000 14760.00 
90005A 1-INCH CORPORATION STOP 

90005 MISC EACH 54.000 269.730 14565.42 200.000 10800.00 270.000 14580.00 
90005AA ADJUSTING STORM SEWER 
COVERS, SPECIAL 

90005 MISC EACH 3.000 180.240 540.72 180.240 540.72 280.000 840.00 
90005B 1-1/2-INCH CORPORATION 

90005 MISC EACH 1.000 631.200 631.20 600.000 600.00 360.000 360.00 
90005BB INLET COVERS, SPECIAL 

90005 MISC EACH 8.000 256.480 2051.84 258.480 2067.84 320.000 2560.00 
90005C 2-INCH CORPORATION STOP 

90005 MISC EACH 3.000 720.200 2160.60 570.000 1710.00 600.000 1800.00 
90005CC ADJUST EXISTING MANHOL 

90005 MISC EACH 120.000 91.440 10972.80 91.440 10972.80 160.000 19200.00 
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90005D 1-INCH CURB STOP AND BO 
90005 MISC EACH 10.000 20.000 200.00 50.000 500.00 50.000 500.00 

90005DD TEMPORARY MAILBOX SUPP 
90005 MISC EACH 3.000 124.680 374.04 124.680 374.04 200.000 600.00 

90005E 1-1/2-INCH CURB STOP AN 
90005 MISC EACH 10.000 450.000 4500.00 400.000 4000.00 400.000 4000.00 

90005EE LANDSCAPE PLANTING SUR 
AND CARE 

90005 MISC EACH 8.000 194.770 1558.16 194.770 1558.16 230.000 1840.00 
90005F 2-INCH CURB STOP AND BO 

90005 MISC EACH 43.000 125.000 5375.00 75.000 3225.00 75.000 3225.00 
90005FF RESET PROPERTY CORNER 

90005 MISC EACH 16.000 125.000 2000.00 125.000 2000.00 60.000 960.00 
90005G ADJUST CURB BOX 

90005 MISC EACH 1.000 5941.410 5941.41 3500.000 3500.00 5000.000 5000.00 
90005GG MANHOLE, SPECIAL 

90005 MISC EACH 1.000 615.160 615.16 615.160 615.16 710.000 710.00 
90005H GATE VALVE, 6-INCH 

90005 MISC EACH 2.000 631.200 1262.40 650.000 1300.00 380.000 760.00 
90005HH MANHOLE INLET COVER SP 

90005 MISC EACH 3.000 810.750 2432.25 810.750 2432.25 845.000 2535.00 
90005J GATE VALVE, 8-INCH 

90005 MISC EACH 1.000 312.140 312.14 600.000 600.00 1000.000 1000.00 
90005JJ IN-BELL PIPE GRATE SPE 

90005 MISC EACH 10.000 1142.990 11429.90 1142.990 11429.90 1210.000 12100.00 
90005K GATE VALVE, 10-INCH 

90005 MISC EACH 3.000 1332.360 3997.08 1300.000 3900.00 3600.000 10800.00 
90005KK STORM SEWER MANHOLE/IN 
SPECIAL 

90005 MISC EACH 7.000 1398.480 9789.36 1395.480 9768.36 1450.000 10150.00 
90005L GATE VALVE, 12-INCH 

90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
90005LL STONE DITCH CHECK 

90005 MISC EACH 1.000 276.600 276.60 276.600 276.60 410.000 410.00 
90005M ROLOCATE GATE VALVE, 6- 

90005 MISC EACH 1.000 308.250 308.25 308.250 308.25 450.000 450.00 
90005N RELOCATE GATE VALVE, 12 

90005 MISC EACH 1.000 2167.970 2167.97 2167.970 2167.97 5800.000 5800.00 
90005P VAULT FOR GATE VALVE 

90005 MISC EACH 21.000 2114.280 44399.88 2114.280 44399.88 2750.000 57750.00 
90005Q HYDRANT WITH LEAD AND V 

90005 MISC EACH 4.000 416.050 1664.20 418.250 1673.00 500.000 2000.00 
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90005R RELOCATE HYDRANT 
90005 MISC EACH 43.000 112.430 4834.49 175.000 7525.00 40.000 1720.00 

90005S ADJUST VALVE BOX 
90005 MISC EACH 17.000 329.540 5602.18 329.540 5602.18 105.000 1785.00 

90005T REMOVE HYDRANT 
90005 MISC EACH 16.000 104.540 1672.64 104.540 1672.64 55.000 880.00 

90005U REMOVE VALVE BOX 
90005 MISC EACH 12.000 2066.430 24797.16 2066.430 24797.16 967.000 11604.00 

90005V CONNECTION TO EXISTING 
90005 MISC EACH 10.000 376.380 3763.80 376.360 3763.60 510.000 5100.00 

90005W CONNECTION TO EXISTING 
SEWER 

90005 MISC EACH 22.000 269.730 5934.06 269.730 5934.06 225.000 4950.00 
90005X ADJUST SANITARY SEWER M 
SPECIAL 

90005 MISC EACH 27.000 270.000 7290.00 270.000 7290.00 150.000 4050.00 
90005Y REMOVE SANITARY SEWER M 

90005 MISC EACH 31.000 423.980 13143.38 423.980 13143.38 400.000 12400.00 
90005Z SANITARY SEWER MANHOLE 
COVER AND INTERIOR SEAL 

90030 MISC L.F. 25.000 34.150 853.75 34.030 850.75 31.000 775.00 
90030A WATER MAIN, 4-INCH 

90030 MISC L.F. 400.000 26.960 10784.00 26.960 10784.00 28.000 11200.00 
90030AA SANITARY SEWER, 8-INCH 

90030 MISC L.F. 26.000 34.070 885.82 33.940 882.44 31.000 806.00 
90030B WATER MAIN, 6-INCH 

90030 MISC L.F. 38.000 10.000 380.00 10.000 380.00 15.000 570.00 
90030BB REMOVING STORM SEWER, 

90030 MISC L.F. 689.000 29.380 20242.82 29.250 20153.25 27.000 18603.00 
90030C WATER MAIN, 8-INCH 

90030 MISC L.F. 412.000 10.000 4120.00 10.000 4120.00 8.000 3296.00 
90030CC REMOVE STORM SEWER, 15 

90030 MISC L.F. 5514.000 33.930 187090.02 33.770 186207.78 29.300 161560.20 
90030D WATER MAIN, 10-INCH 

90030 MISC L.F. 638.000 28.870 18419.06 28.870 18419.06 15.500 9889.00 
90030DD POLYETHYLENE ENCASEMEN 
WATERMAIN WITH FLUOROCARBON GA 

90030 MISC L.F. 2880.000 36.860 106156.80 36.680 105638.40 32.200 92736.00 
90030E WATER MAIN, 12-INCH 

90030 MISC L.F. 3972.000 24.080 95645.76 23.970 95208.84 17.000 67524.00 
90030F COPPER SERVICE, 1-INCH 

90030 MISC L.F. 99.000 24.920 2467.08 24.800 2455.20 19.000 1881.00 
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90030G COPPER SERVICE, 1-1/2-I 
90030 MISC L.F. 304.000 26.730 8125.92 26.620 8092.48 21.500 6536.00 

90030H COPPER SERVICE, 2-INCH 
90030 MISC L.F. 7556.000 1.090 8236.04 1.090 8236.04 0.700 5289.20 

90030J SANITARY SEWER TELEVISI 
90030 MISC L.F. 2882.000 26.180 75450.76 26.030 75018.46 14.000 40348.00 

90030K SANITARY SEWER LATERAL 
90030 MISC L.F. 6094.000 23.290 141929.26 23.110 140832.34 21.650 131935.10 

90030L SANITARY SEWER, 8-INCH 
90030 MISC L.F. 807.000 26.070 21038.49 25.880 20885.16 24.500 19771.50 

90030M SANITARY SEWER, 10-INCH 
90030 MISC L.F. 255.000 28.520 7272.60 28.330 7224.15 33.000 8415.00 

90030N SANITARY SEWER, 12-INCH 
90030 MISC L.F. 300.000 4.000 1200.00 3.000 900.00 3.000 900.00 

90030P EROSION CONTROL FILTER 
DELIVERED 

90030 MISC L.F. 300.000 4.000 1200.00 3.000 900.00 3.000 900.00 
90030Q EROSION CONTROL FILTER 
INSTALLED 

90030 MISC L.F. 300.000 1.000 300.00 1.000 300.00 1.000 300.00 
90030R EROSION CONTROL FILTER 
MAINTENANCE 

90030 MISC L.F. 230.000 4.950 1138.50 6.000 1380.00 5.000 1150.00 
90030S REMOVING STORM SEWER, 6 

90030 MISC L.F. 81.000 24.960 2021.76 25.000 2025.00 24.000 1944.00 
90030T STORM SEWER, 12-INCH 

90030 MISC L.F. 392.000 29.320 11493.44 33.470 13120.24 26.000 10192.00 
90030U STORM SEWER, 18-INCH 

90030 MISC L.F. 10.000 10.000 100.00 8.000 80.00 10.000 100.00 
90030V REMOVING STORM SEWER, 8 

90030 MISC L.F. 87.000 10.000 870.00 10.000 870.00 10.000 870.00 
90030W REMOVING STORM SEWER, 1 

90030 MISC L.F. 514.000 10.000 5140.00 10.000 5140.00 8.000 4112.00 
90030X REMOVING STORM SEWER, 1 

90030 MISC L.F. 310.000 10.000 3100.00 10.000 3100.00 8.000 2480.00 
90030Y REMOVING STORM SEWER, 1 

90030 MISC L.F. 80.000 10.000 800.00 15.000 1200.00 10.000 800.00 
90030Z REMOVING STORM SEWER, 3 

90031 MISC S.F. 1020.000 19.900 20298.00 18.200 18564.00 18.200 18564.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 350.000 4.090 1431.50 3.000 1050.00 2.650 927.50 
90031B CONCRETE SIDEWALK, SPEC 
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4-INCH 
90033 MISC S.Y. 1560.000 2.000 3120.00 2.000 3120.00 2.500 3900.00 

90033A UTILITY CONSTRUCTION RE 
90034 MISC C.Y. 790.000 11.390 8998.10 11.390 8998.10 10.000 7900.00 

90034A EXCAVATION & HAULING OF 
CONTAMINAED SOIL 

90034 MISC C.Y. 65.000 13.540 880.10 13.540 880.10 10.000 650.00 
90034B EXCAVATION & HAULING OF 
CONTAMINATED SOIL 

90035 MISC TON 1285.000 12.500 16062.50 12.500 16062.50 22.000 28270.00 
90035A DISPOSAL OF PETROLEUM 
CONTAMINATED SOIL 

90035 MISC TON 110.000 12.500 1375.00 12.500 1375.00 22.000 2420.00 
90035B DISPOSAL OF LOW LEVEL L 
CONTAMINATED SOIL 

90048 MISC V.F. 225.500 205.940 46439.47 205.940 46439.47 185.000 41717.50 
90048A SANITARY SEWER MANHOLE 

90365 QMP, BASE COURSES TON 33250.000 0.270 8977.50 0.270 8977.50 0.200 6650.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 12300.000 0.250 3075.00 0.250 3075.00 0.140 1722.00 
90474 PREBORING STEEL PILING L.F. 314.000 63.000 19782.00 63.000 19782.00 30.000 9420.00 
90480 PIPE RAILING L.F. 250.000 60.000 15000.00 63.430 15857.50 63.430 15857.50 
90501 QMP READY MIXED CONC MASONRY F C.Y. 316.000 15.000 4740.00 18.000 5688.00 17.000 5372.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3160.000 1.000 3160.00 1.000 3160.00 1.000 3160.00 
90590 PIPE GRATES EACH 6.000 1250.940 7505.64 600.000 3600.00 900.000 5400.00 
90004 MISC LS 1.000 500.000 500.00 500.000 500.00 650.000 650.00 

90004C CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE B-11-139 

90004 MISC LS 1.000 200.000 200.00 200.000 200.00 300.000 300.00 
90004D CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE R-11-19 

PROPOSAL TOTAL....... 4135434.51 4161864.00 4268199.07 



 

 

DATE 03/12/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 341 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 03/11/03 

PROPOSAL: 20030311060 

BIDDER NO 1: WONDRA EXCAVATING, INC 
BIDDER NO 2: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: JAMES PETERSON SONS, INC. 
BIDDER NO 5: MANN BROS., INC. 
BIDDER NO 6: TIMME, INC. 
BIDDER NO 7: MUSSON BROS., INC. 
BIDDER NO 8: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 48.000 204.000 9792.00 200.000 9600.00 191.430 9188.64 
20102 CLEARING I.D. 239.000 15.300 3656.70 15.000 3585.00 5.520 1319.28 
20104 GRUBBING STA. 48.000 67.320 3231.36 66.000 3168.00 191.430 9188.64 
20105 GRUBBING I.D. 239.000 5.100 1218.90 5.000 1195.00 5.520 1319.28 
20335 REMOVING SMALL PIPE CULVERTS EACH 20.000 217.000 4340.00 225.000 4500.00 164.160 3283.20 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 40000.000 40000.00 40000.000 40000.00 22285.120 22285.12 

161+45 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 15000.000 15000.00 5120.000 5120.00 2500.000 2500.00 

158+65 
20401 REMOVING PAVEMENT S.Y. 25810.000 2.220 57298.20 1.820 46974.20 2.350 60653.50 
20405 REMOVING CURB AND GUTTER L.F. 13250.000 1.250 16562.50 2.430 32197.50 1.650 21862.50 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5720.000 3.000 17160.00 1.670 9552.40 1.170 6692.40 
20411 REMOVING GUARDRAIL L.F. 40.000 0.900 36.00 0.900 36.00 7.000 280.00 
20414 REMOVING MANHOLES EACH 3.000 250.000 750.00 300.000 900.00 211.530 634.59 
20416 REMOVING INLETS EACH 27.000 200.000 5400.00 195.000 5265.00 105.760 2855.52 
20501 COMMON EXCAVATION C.Y. 43150.000 5.730 247249.50 4.280 184682.00 3.860 166559.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 10000.000 10000.00 9471.180 9471.18 

B-11-139 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3500.000 3500.00 3500.000 3500.00 1671.380 1671.38 

R-11-19 
21001 STRUCTURE BACKFILL C.Y. 955.000 10.000 9550.00 10.000 9550.00 16.160 15432.80 
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 1000.000 1000.00 9250.000 9250.00 

6329-01-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 1000.000 1000.00 2000.000 2000.00 

6329-00-70 
30404 CRUSHED AGGREGATE BASE COURSE TON 33250.000 6.570 218452.50 6.680 222110.00 7.400 246050.00 
30426 BREAKER RUN STONE TON 25100.000 5.610 140811.00 6.340 159134.00 7.000 175700.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 877.000 1.600 1403.20 1.600 1403.20 1.780 1561.06 
40301 QMP, ASPHALTIC MIXTURE TON 9560.000 0.750 7170.00 0.750 7170.00 0.840 8030.40 
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PROPOSAL: 20030311060 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 574.000 210.000 120540.00 210.000 120540.00 233.990 134310.26 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 9560.000 25.700 245692.00 25.700 245692.00 28.640 273798.40 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6120.000 1.000 6120.00 1.000 6120.00 1.000 6120.00 
41101 ASPHALTIC SURFACE TON 330.000 88.200 29106.00 88.200 29106.00 98.280 32432.40 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 12300.000 21.230 261129.00 24.000 295200.00 27.860 342678.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 3560.000 24.010 85475.60 23.850 84906.00 30.080 107084.80 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 1510.000 26.740 40377.40 26.000 39260.00 37.880 57198.80 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 230.000 88.630 20384.90 90.000 20700.00 111.430 25628.90 
41665 CONCRETE PAVEMENT GAPS EACH 12.000 1000.000 12000.00 250.000 3000.00 1002.830 12033.96 
50201 CONCRETE MASONRY, BRIDGES C.Y. 316.000 300.000 94800.00 300.000 94800.00 317.560 100348.96 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 385.000 3.000 1155.00 3.000 1155.00 3.340 1285.90 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 378.000 90.000 34020.00 90.000 34020.00 94.710 35800.38 
50405 CONCRETE MASONRY, RETAINING WA C.Y. 26.000 450.000 11700.00 450.000 11700.00 557.130 14485.38 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 21980.000 0.500 10990.00 0.500 10990.00 0.530 11649.40 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1210.000 0.500 605.00 0.500 605.00 0.530 641.30 
50511 COATED HIGH STR BAR STL REINF, LB. 24620.000 0.550 13541.00 0.550 13541.00 0.580 14279.60 
50513 COATED HIGH STR BAR STL REINF, LB. 305.000 0.550 167.75 0.550 167.75 0.580 176.90 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 30.000 360.00 30.000 360.00 33.430 401.16 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 350.000 1750.00 350.000 1750.00 334.280 1671.40 

B-11-139 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 412.000 15.000 6180.00 15.000 6180.00 16.710 6884.52 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 10000.000 10000.00 9500.000 9500.00 10028.310 10028.31 

B-11-139 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 3250.000 3250.00 2500.000 2500.00 3342.770 3342.77 

R-11-19 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 38.000 30.000 1140.00 30.000 1140.00 33.430 1270.34 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 93.000 93.00 75.000 75.00 160.930 160.93 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 109.000 218.00 105.000 210.00 184.440 368.88 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 280.000 280.00 330.000 330.00 326.690 326.69 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 345.000 345.00 370.000 370.00 388.990 388.99 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 420.000 420.00 430.000 430.00 453.650 453.65 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 1.000 855.000 855.00 895.000 895.00 965.000 965.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 1.000 670.000 670.00 675.000 675.00 594.710 594.71 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 850.000 1700.00 915.000 1830.00 818.060 1636.12 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 5510.000 7.760 42757.60 6.750 37192.50 8.360 46063.60 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 15910.000 7.760 123461.60 6.600 105006.00 8.690 138257.90 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 69600.000 2.190 152424.00 2.500 174000.00 2.790 194184.00 
60215 CONCRETE STEPS S.F. 1050.000 40.000 42000.00 4.000 4200.00 33.430 35101.50 
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---------------------------------------------------------------------------------------------------------------------------------- 
60602 HEAVY RIPRAP C.Y. 155.000 35.000 5425.00 35.000 5425.00 44.570 6908.35 
60604 MEDIUM RANDOM RIPRAP C.Y. 23.000 65.000 1495.00 65.000 1495.00 34.300 788.90 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2465.000 37.000 91205.00 33.000 81345.00 31.220 76957.30 
60827 REINF CONC PIPE, CLASS III, SS L.F. 5499.000 34.750 191090.25 38.000 208962.00 30.860 169699.14 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1044.000 47.750 49851.00 42.000 43848.00 39.470 41206.68 
60833 REINF CONC PIPE, CLASS III, SS L.F. 1431.000 79.000 113049.00 64.000 91584.00 61.370 87820.47 
60836 REINF CONC PIPE, CLASS III, SS L.F. 20.000 159.000 3180.00 100.000 2000.00 112.660 2253.20 
61001 REINF CONC HE, CL HE-III, SS, L.F. 18.000 43.000 774.00 54.000 972.00 43.030 774.54 
61002 REINF CONC HE, CL HE-III, SS, L.F. 120.000 56.500 6780.00 57.000 6840.00 43.590 5230.80 
61004 REINF CONC HE, CL HE-III, SS, L.F. 326.000 58.500 19071.00 69.000 22494.00 51.340 16736.84 
61006 REINF CONC HE, CL HE-III, SS, L.F. 320.000 86.000 27520.00 79.000 25280.00 63.810 20419.20 
61010 REINF CONC HE, CL HE-III, SS, L.F. 580.000 145.500 84390.00 121.000 70180.00 103.550 60059.00 
61110 MANHOLES, TYPE 1 EACH 59.000 878.000 51802.00 680.000 40120.00 1023.430 60382.37 
61112 MANHOLES, TYPE 3 EACH 9.000 2209.000 19881.00 1775.000 15975.00 2004.930 18044.37 
61122 INLETS, TYPE 3 EACH 101.000 543.000 54843.00 545.000 55045.00 586.770 59263.77 
61123 INLETS, TYPE 8 EACH 9.000 900.000 8100.00 900.000 8100.00 1428.480 12856.32 
61124 INLETS, TYPE 9 EACH 6.000 950.000 5700.00 950.000 5700.00 2378.210 14269.26 
61151 MANHOLE COVERS, TYPE J EACH 60.000 250.000 15000.00 275.000 16500.00 229.070 13744.20 
61167 INLET COVERS, TYPE H EACH 109.000 330.000 35970.00 350.000 38150.00 328.850 35844.65 
61170 INLET COVERS, TYPE MS EACH 21.000 235.000 4935.00 235.000 4935.00 224.530 4715.13 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 250.000 250.00 350.000 350.00 198.050 198.05 
61183 ADJUSTING INLET COVERS EACH 1.000 250.000 250.00 350.000 350.00 230.190 230.19 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 35.000 10.000 350.00 10.000 350.00 24.510 857.85 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 20.000 10.000 200.00 10.000 200.00 22.290 445.80 
61910 MOBILIZATION LS 1.000 75800.000 75800.00 37691.000 37691.00 66100.000 66100.00 
62203 ASPHALTIC FLUMES S.Y. 24.000 80.000 1920.00 49.250 1182.00 54.880 1317.12 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 70300.000 0.200 14060.00 0.100 7030.00 0.250 17575.00 
62501 TOPSOIL S.Y. 37850.000 2.150 81377.50 1.350 51097.50 1.800 68130.00 
62702 MULCHING S.Y. 17750.000 0.080 1420.00 0.080 1420.00 0.130 2307.50 
62815 SILT FENCE, DELIVERED L.F. 3950.000 0.800 3160.00 0.800 3160.00 0.500 1975.00 
62816 SILT FENCE, INSTALLED L.F. 3950.000 0.750 2962.50 0.750 2962.50 1.400 5530.00 
62817 SILT FENCE MAINTENANCE L.F. 3950.000 0.120 474.00 0.120 474.00 0.200 790.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 100.000 500.00 100.000 500.00 170.000 850.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 150.000 750.00 150.000 750.00 170.000 850.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1200.000 0.800 960.00 0.800 960.00 0.900 1080.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1200.000 0.800 960.00 0.800 960.00 0.750 900.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 19.200 5376.00 19.200 5376.00 17.950 5026.00 
62870 INLET PROTECTION, TYPE A EACH 13.000 72.000 936.00 72.000 936.00 86.500 1124.50 
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---------------------------------------------------------------------------------------------------------------------------------- 
62871 INLET PROTECTION, TYPE B EACH 5.000 38.500 192.50 38.500 192.50 43.800 219.00 
62872 INLET PROTECTION, TYPE C EACH 110.000 32.000 3520.00 32.000 3520.00 19.700 2167.00 
62905 FERTILIZER, TYPE B CWT. 22.000 23.000 506.00 23.000 506.00 29.750 654.50 
63003 SEEDING, TEMPORARY LB. 485.000 2.000 970.00 2.000 970.00 3.610 1750.85 
63011 SEEDING, MIXTURE NO. 40 LB. 320.000 4.000 1280.00 4.000 1280.00 4.700 1504.00 
63103 WATERING SODDED AREAS MGAL 80.000 20.000 1600.00 20.000 1600.00 18.100 1448.00 
63110 LAWN SOD S.Y. 19700.000 2.110 41567.00 2.110 41567.00 2.500 49250.00 
63201 TREES, EACH 35.000 250.000 8750.00 250.000 8750.00 536.000 18760.00 

PEAR, CALLERY, 2.5 INCH CALIPE 
63202 TREES, EACH 35.000 340.000 11900.00 340.000 11900.00 536.000 18760.00 

LILAC, JAPANESE, 2.5 INCH CALI 
63203 TREES, EACH 35.000 420.000 14700.00 420.000 14700.00 536.000 18760.00 

MAPLE, CRIMSON KING, 2.5 INCH 
B&B 

63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 38.000 48.000 1824.00 48.000 1824.00 46.800 1778.40 
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 12.000 50.000 600.00 50.000 600.00 49.000 588.00 
63405 WOOD POSTS, 4X4-INCH X 18-FT. EACH 2.000 52.000 104.00 52.000 104.00 65.300 130.60 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 277.480 16.500 4578.42 16.500 4578.42 18.300 5077.88 
63822 MOVING SIGNS, TYPE II EACH 19.000 24.000 456.00 24.000 456.00 91.200 1732.80 
63827 REMOVING SIGNS, TYPE II EACH 42.000 18.000 756.00 18.000 756.00 22.800 957.60 
63830 REMOVING SMALL SIGN SUPPORTS EACH 38.000 18.000 684.00 18.000 684.00 22.800 866.40 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 3500.000 3500.00 4750.000 4750.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 5000.000 5000.00 1936.260 1936.26 
64313 TRAFFIC CONTROL, DRUMS DAYS 4280.000 0.200 856.00 0.300 1284.00 0.220 941.60 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6420.000 0.800 5136.00 0.500 3210.00 0.890 5713.80 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8774.000 0.070 614.18 0.200 1754.80 0.080 701.92 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4280.000 0.050 214.00 0.250 1070.00 0.060 256.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 11984.000 0.280 3355.52 0.500 5992.00 0.310 3715.04 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 30.000 2.000 60.00 2.000 60.00 4.460 133.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 65.000 2.000 130.00 2.000 130.00 2.740 178.10 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 3.000 690.00 3.000 690.00 4.460 1025.80 
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 65.000 12675.00 65.000 12675.00 72.430 14123.85 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 11025.000 0.450 4961.25 0.450 4961.25 0.500 5512.50 
65050 CONSTRUCTION STAKING, CABC L.F. 8355.000 0.450 3759.75 0.450 3759.75 0.500 4177.50 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 15700.000 0.750 11775.00 0.750 11775.00 0.840 13188.00 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 350.000 350.00 350.000 350.00 389.990 389.99 

MODULAR BLOCK RETAINING WALL, 
- 29+67 
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65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 350.000 350.00 350.000 350.00 389.990 389.99 

MODULAR BLOCK GRAVITY WALL, ST 
123+89 - STA 124+25 

65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 445.700 445.70 
MODULAR BLOCK GRAVITY WALL, ST 
STA 128+75 

65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 445.700 445.70 
MODULAR BLOCK GRAVITY WALL, ST 
STA 157+80 

65070 CONSTRUCTION STAKING, CONCRETE L.F. 2668.000 1.250 3335.00 1.250 3335.00 1.390 3708.52 
66501 SAWING EXISTING PAVEMENT L.F. 2630.000 1.000 2630.00 1.000 2630.00 1.110 2919.30 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1000.000 2.000 2000.00 2.000 2000.00 2.230 2230.00 
90004 MISC LS 1.000 13100.000 13100.00 23000.000 23000.00 13000.000 13000.00 

90004A WATER MAIN CROSSING, RA 
24-INCH CASING, 10-INCH 

90004 MISC LS 1.000 48850.000 48850.00 25000.000 25000.00 47500.000 47500.00 
90004B WATER MAIN CROSSING, NO 
CRAWFISH RIVER, 12-INCH 

90005 MISC EACH 120.000 123.000 14760.00 25.000 3000.00 118.310 14197.20 
90005A 1-INCH CORPORATION STOP 

90005 MISC EACH 54.000 221.000 11934.00 215.000 11610.00 217.710 11756.34 
90005AA ADJUSTING STORM SEWER 
COVERS, SPECIAL 

90005 MISC EACH 3.000 280.000 840.00 110.000 330.00 270.100 810.30 
90005B 1-1/2-INCH CORPORATION 

90005 MISC EACH 1.000 350.000 350.00 335.000 335.00 306.890 306.89 
90005BB INLET COVERS, SPECIAL 

90005 MISC EACH 8.000 320.000 2560.00 145.000 1160.00 306.540 2452.32 
90005C 2-INCH CORPORATION STOP 

90005 MISC EACH 3.000 225.000 675.00 890.000 2670.00 575.390 1726.17 
90005CC ADJUST EXISTING MANHOL 

90005 MISC EACH 120.000 160.000 19200.00 75.000 9000.00 155.030 18603.60 
90005D 1-INCH CURB STOP AND BO 

90005 MISC EACH 10.000 50.000 500.00 50.000 500.00 458.930 4589.30 
90005DD TEMPORARY MAILBOX SUPP 

90005 MISC EACH 3.000 200.000 600.00 110.000 330.00 193.820 581.46 
90005E 1-1/2-INCH CURB STOP AN 

90005 MISC EACH 10.000 400.000 4000.00 400.000 4000.00 490.000 4900.00 
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90005EE LANDSCAPE PLANTING SUR 
AND CARE 

90005 MISC EACH 8.000 230.000 1840.00 140.000 1120.00 223.210 1785.68 
90005F 2-INCH CURB STOP AND BO 

90005 MISC EACH 43.000 75.000 3225.00 75.000 3225.00 83.570 3593.51 
90005FF RESET PROPERTY CORNER 

90005 MISC EACH 16.000 60.000 960.00 60.000 960.00 90.200 1443.20 
90005G ADJUST CURB BOX 

90005 MISC EACH 1.000 2708.000 2708.00 6970.000 6970.00 3357.980 3357.98 
90005GG MANHOLE, SPECIAL 

90005 MISC EACH 1.000 710.000 710.00 600.000 600.00 682.510 682.51 
90005H GATE VALVE, 6-INCH 

90005 MISC EACH 2.000 450.000 900.00 335.000 670.00 306.510 613.02 
90005HH MANHOLE INLET COVER SP 

90005 MISC EACH 3.000 845.000 2535.00 700.000 2100.00 812.980 2438.94 
90005J GATE VALVE, 8-INCH 

90005 MISC EACH 1.000 500.000 500.00 650.000 650.00 1064.940 1064.94 
90005JJ IN-BELL PIPE GRATE SPE 

90005 MISC EACH 10.000 1210.000 12100.00 975.000 9750.00 1164.180 11641.80 
90005K GATE VALVE, 10-INCH 

90005 MISC EACH 3.000 1856.000 5568.00 1160.000 3480.00 654.600 1963.80 
90005KK STORM SEWER MANHOLE/IN 
SPECIAL 

90005 MISC EACH 7.000 1450.000 10150.00 1200.000 8400.00 1381.650 9671.55 
90005L GATE VALVE, 12-INCH 

90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 256.730 256.73 
90005LL STONE DITCH CHECK 

90005 MISC EACH 1.000 410.000 410.00 500.000 500.00 393.040 393.04 
90005M ROLOCATE GATE VALVE, 6- 

90005 MISC EACH 1.000 450.000 450.00 1200.000 1200.00 393.040 393.04 
90005N RELOCATE GATE VALVE, 12 

90005 MISC EACH 1.000 5800.000 5800.00 6700.000 6700.00 5545.830 5545.83 
90005P VAULT FOR GATE VALVE 

90005 MISC EACH 21.000 2750.000 57750.00 2970.000 62370.00 2641.680 55475.28 
90005Q HYDRANT WITH LEAD AND V 

90005 MISC EACH 4.000 500.000 2000.00 1200.000 4800.00 491.290 1965.16 
90005R RELOCATE HYDRANT 

90005 MISC EACH 43.000 40.000 1720.00 60.000 2580.00 72.570 3120.51 
90005S ADJUST VALVE BOX 

90005 MISC EACH 17.000 105.000 1785.00 920.000 15640.00 100.680 1711.56 
90005T REMOVE HYDRANT 

90005 MISC EACH 16.000 55.000 880.00 230.000 3680.00 51.870 829.92 
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90005U REMOVE VALVE BOX 
90005 MISC EACH 12.000 967.000 11604.00 2800.000 33600.00 928.100 11137.20 

90005V CONNECTION TO EXISTING 
90005 MISC EACH 10.000 510.000 5100.00 180.000 1800.00 571.890 5718.90 

90005W CONNECTION TO EXISTING 
SEWER 

90005 MISC EACH 22.000 225.000 4950.00 275.000 6050.00 213.170 4689.74 
90005X ADJUST SANITARY SEWER M 
SPECIAL 

90005 MISC EACH 27.000 150.000 4050.00 375.000 10125.00 142.970 3860.19 
90005Y REMOVE SANITARY SEWER M 

90005 MISC EACH 31.000 400.000 12400.00 345.000 10695.00 391.460 12135.26 
90005Z SANITARY SEWER MANHOLE 
COVER AND INTERIOR SEAL 

90030 MISC L.F. 25.000 31.000 775.00 62.000 1550.00 30.500 762.50 
90030A WATER MAIN, 4-INCH 

90030 MISC L.F. 400.000 28.000 11200.00 44.000 17600.00 28.260 11304.00 
90030AA SANITARY SEWER, 8-INCH 

90030 MISC L.F. 26.000 31.000 806.00 63.000 1638.00 29.830 775.58 
90030B WATER MAIN, 6-INCH 

90030 MISC L.F. 38.000 22.500 855.00 5.000 190.00 11.860 450.68 
90030BB REMOVING STORM SEWER, 

90030 MISC L.F. 689.000 27.000 18603.00 38.000 26182.00 26.070 17962.23 
90030C WATER MAIN, 8-INCH 

90030 MISC L.F. 412.000 22.500 9270.00 5.000 2060.00 11.860 4886.32 
90030CC REMOVE STORM SEWER, 15 

90030 MISC L.F. 5514.000 29.300 161560.20 41.000 226074.00 28.100 154943.40 
90030D WATER MAIN, 10-INCH 

90030 MISC L.F. 638.000 15.500 9889.00 13.000 8294.00 14.850 9474.30 
90030DD POLYETHYLENE ENCASEMEN 
WATERMAIN WITH FLUOROCARBON GA 

90030 MISC L.F. 2880.000 32.200 92736.00 44.000 126720.00 30.980 89222.40 
90030E WATER MAIN, 12-INCH 

90030 MISC L.F. 3972.000 17.000 67524.00 19.000 75468.00 16.220 64425.84 
90030F COPPER SERVICE, 1-INCH 

90030 MISC L.F. 99.000 19.000 1881.00 20.000 1980.00 18.150 1796.85 
90030G COPPER SERVICE, 1-1/2-I 

90030 MISC L.F. 304.000 21.500 6536.00 22.000 6688.00 20.680 6286.72 
90030H COPPER SERVICE, 2-INCH 

90030 MISC L.F. 7556.000 0.700 5289.20 0.500 3778.00 0.670 5062.52 
90030J SANITARY SEWER TELEVISI 

90030 MISC L.F. 2882.000 14.000 40348.00 21.000 60522.00 14.340 41327.88 
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90030K SANITARY SEWER LATERAL 
90030 MISC L.F. 6094.000 21.650 131935.10 35.000 213290.00 20.800 126755.20 

90030L SANITARY SEWER, 8-INCH 
90030 MISC L.F. 807.000 24.500 19771.50 36.000 29052.00 23.430 18908.01 

90030M SANITARY SEWER, 10-INCH 
90030 MISC L.F. 255.000 33.000 8415.00 38.000 9690.00 31.500 8032.50 

90030N SANITARY SEWER, 12-INCH 
90030 MISC L.F. 300.000 3.000 900.00 3.000 900.00 4.500 1350.00 

90030P EROSION CONTROL FILTER 
DELIVERED 

90030 MISC L.F. 300.000 3.000 900.00 3.000 900.00 2.250 675.00 
90030Q EROSION CONTROL FILTER 
INSTALLED 

90030 MISC L.F. 300.000 1.000 300.00 1.000 300.00 4.500 1350.00 
90030R EROSION CONTROL FILTER 
MAINTENANCE 

90030 MISC L.F. 230.000 22.500 5175.00 14.000 3220.00 11.860 2727.80 
90030S REMOVING STORM SEWER, 6 

90030 MISC L.F. 81.000 30.750 2490.75 33.000 2673.00 17.790 1440.99 
90030T STORM SEWER, 12-INCH 

90030 MISC L.F. 392.000 37.750 14798.00 35.000 13720.00 22.590 8855.28 
90030U STORM SEWER, 18-INCH 

90030 MISC L.F. 10.000 22.500 225.00 5.000 50.00 11.860 118.60 
90030V REMOVING STORM SEWER, 8 

90030 MISC L.F. 87.000 22.500 1957.50 11.000 957.00 12.600 1096.20 
90030W REMOVING STORM SEWER, 1 

90030 MISC L.F. 514.000 22.500 11565.00 10.000 5140.00 12.950 6656.30 
90030X REMOVING STORM SEWER, 1 

90030 MISC L.F. 310.000 22.500 6975.00 13.000 4030.00 13.320 4129.20 
90030Y REMOVING STORM SEWER, 1 

90030 MISC L.F. 80.000 22.500 1800.00 11.000 880.00 19.120 1529.60 
90030Z REMOVING STORM SEWER, 3 

90031 MISC S.F. 1020.000 18.200 18564.00 18.200 18564.00 23.250 23715.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 350.000 2.650 927.50 3.000 1050.00 5.570 1949.50 
90031B CONCRETE SIDEWALK, SPEC 
4-INCH 

90033 MISC S.Y. 1560.000 3.500 5460.00 2.000 3120.00 0.300 468.00 
90033A UTILITY CONSTRUCTION RE 

90034 MISC C.Y. 790.000 9.310 7354.90 13.050 10309.50 27.140 21440.60 
90034A EXCAVATION & HAULING OF 
CONTAMINAED SOIL 
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---------------------------------------------------------------------------------------------------------------------------------- 
90034 MISC C.Y. 65.000 9.680 629.20 13.050 848.25 26.790 1741.35 

90034B EXCAVATION & HAULING OF 
CONTAMINATED SOIL 

90035 MISC TON 1285.000 15.300 19660.50 15.000 19275.00 15.040 19326.40 
90035A DISPOSAL OF PETROLEUM 
CONTAMINATED SOIL 

90035 MISC TON 110.000 21.170 2328.70 20.750 2282.50 27.860 3064.60 
90035B DISPOSAL OF LOW LEVEL L 
CONTAMINATED SOIL 

90048 MISC V.F. 225.500 185.000 41717.50 140.000 31570.00 178.150 40172.83 
90048A SANITARY SEWER MANHOLE 

90365 QMP, BASE COURSES TON 33250.000 0.420 13965.00 0.200 6650.00 0.180 5985.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 12300.000 0.140 1722.00 0.140 1722.00 0.280 3444.00 
90474 PREBORING STEEL PILING L.F. 314.000 30.000 9420.00 30.000 9420.00 61.280 19241.92 
90480 PIPE RAILING L.F. 250.000 63.430 15857.50 63.430 15857.50 50.000 12500.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 316.000 17.000 5372.00 17.000 5372.00 17.830 5634.28 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3160.000 1.000 3160.00 1.000 3160.00 1.000 3160.00 
90590 PIPE GRATES EACH 6.000 1200.000 7200.00 1300.000 7800.00 1384.080 8304.48 
90004 MISC LS 1.000 650.000 650.00 650.000 650.00 724.270 724.27 

90004C CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE B-11-139 

90004 MISC LS 1.000 300.000 300.00 300.000 300.00 334.280 334.28 
90004D CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE R-11-19 

PROPOSAL TOTAL....... 4388069.63 4399999.02 4493818.28 
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BIDDER NO 1: WONDRA EXCAVATING, INC 
BIDDER NO 2: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANY 
BIDDER NO 4: JAMES PETERSON SONS, INC. 
BIDDER NO 5: MANN BROS., INC. 
BIDDER NO 6: TIMME, INC. 
BIDDER NO 7: MUSSON BROS., INC. 
BIDDER NO 8: JAMES CAPE & SONS CO. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 48.000 171.800 8246.40 171.800 8246.40 0.000 0.00 
20102 CLEARING I.D. 239.000 4.950 1183.05 4.950 1183.05 0.000 0.00 
20104 GRUBBING STA. 48.000 171.800 8246.40 171.800 8246.40 0.000 0.00 
20105 GRUBBING I.D. 239.000 4.950 1183.05 4.950 1183.05 0.000 0.00 
20335 REMOVING SMALL PIPE CULVERTS EACH 20.000 75.000 1500.00 50.000 1000.00 0.000 0.00 
20371 REMOVING OLD STRUCTURE, STATIO LS 1.000 4000.000 4000.00 40000.000 40000.00 0.000 0.00 

161+45 
20372 REMOVING OLD STRUCTURE, STATIO LS 1.000 2500.000 2500.00 5000.000 5000.00 0.000 0.00 

158+65 
20401 REMOVING PAVEMENT S.Y. 25810.000 2.450 63234.50 1.800 46458.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 13250.000 2.350 31137.50 2.000 26500.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5720.000 2.000 11440.00 2.650 15158.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 40.000 0.900 36.00 0.900 36.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 3.000 450.000 1350.00 300.000 900.00 0.000 0.00 
20416 REMOVING INLETS EACH 27.000 250.000 6750.00 150.000 4050.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 43150.000 4.780 206257.00 5.700 245955.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1000.000 1000.00 10000.000 10000.00 0.000 0.00 

B-11-139 
20630 EXCAVATION FOR STRUCT., RETAIN LS 1.000 3500.000 3500.00 3500.000 3500.00 0.000 0.00 

R-11-19 
21001 STRUCTURE BACKFILL C.Y. 955.000 10.000 9550.00 10.000 9550.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 

6329-01-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 

6329-00-70 
30404 CRUSHED AGGREGATE BASE COURSE TON 33250.000 6.750 224437.50 8.200 272650.00 0.000 0.00 
30426 BREAKER RUN STONE TON 25100.000 6.300 158130.00 7.550 189505.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 877.000 1.600 1403.20 1.600 1403.20 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 9560.000 0.750 7170.00 0.750 7170.00 0.000 0.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 574.000 210.000 120540.00 210.000 120540.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 9560.000 25.700 245692.00 25.700 245692.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6120.000 1.000 6120.00 1.000 6120.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 330.000 88.200 29106.00 88.200 29106.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 12300.000 25.500 313650.00 25.120 308976.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 3560.000 23.750 84550.00 25.750 91670.00 0.000 0.00 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 1510.000 30.000 45300.00 32.000 48320.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 230.000 98.000 22540.00 100.000 23000.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 12.000 750.000 9000.00 1000.000 12000.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 316.000 300.000 94800.00 300.000 94800.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 385.000 3.000 1155.00 3.000 1155.00 0.000 0.00 
50303 PRESTRESSED GIRDER, I TYPE, 36 L.F. 378.000 90.000 34020.00 90.000 34020.00 0.000 0.00 
50405 CONCRETE MASONRY, RETAINING WA C.Y. 26.000 450.000 11700.00 450.000 11700.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 21980.000 0.500 10990.00 0.500 10990.00 0.000 0.00 
50506 HIGH STRGTH BAR STEEL REINF, R LB. 1210.000 0.500 605.00 0.500 605.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 24620.000 0.550 13541.00 0.550 13541.00 0.000 0.00 
50513 COATED HIGH STR BAR STL REINF, LB. 305.000 0.550 167.75 0.550 167.75 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 30.000 360.00 30.000 360.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 350.000 1750.00 350.000 1750.00 0.000 0.00 

B-11-139 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 412.000 15.000 6180.00 15.000 6180.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 9500.000 9500.00 9500.000 9500.00 0.000 0.00 

B-11-139 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 

R-11-19 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 38.000 30.000 1140.00 30.000 1140.00 0.000 0.00 
52059 APRON ENDWALLS FOR CULVERT PIP EACH 1.000 120.000 120.00 100.000 100.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 150.000 300.00 120.000 240.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 1.000 500.000 500.00 340.000 340.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 550.000 550.00 400.000 400.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 1.000 700.000 700.00 525.000 525.00 0.000 0.00 
52268 RCCP, APRON ENDWALLS, 42-INCH EACH 1.000 1100.000 1100.00 950.000 950.00 0.000 0.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 24X EACH 1.000 1250.000 1250.00 760.000 760.00 0.000 0.00 
52365 RCCP HORZ ELLIP, ENDWALLS, 29X EACH 2.000 1300.000 2600.00 960.000 1920.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 5510.000 9.300 51243.00 7.250 39947.50 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 15910.000 6.750 107392.50 7.250 115347.50 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 69600.000 2.150 149640.00 2.400 167040.00 0.000 0.00 
60215 CONCRETE STEPS S.F. 1050.000 20.000 21000.00 25.000 26250.00 0.000 0.00 
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60602 HEAVY RIPRAP C.Y. 155.000 35.000 5425.00 35.000 5425.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 23.000 35.000 805.00 65.000 1495.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 2465.000 35.950 88616.75 28.000 69020.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 5499.000 31.600 173768.40 30.000 164970.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1044.000 43.750 45675.00 40.000 41760.00 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 1431.000 84.600 121062.60 63.000 90153.00 0.000 0.00 
60836 REINF CONC PIPE, CLASS III, SS L.F. 20.000 232.000 4640.00 165.000 3300.00 0.000 0.00 
61001 REINF CONC HE, CL HE-III, SS, L.F. 18.000 102.000 1836.00 63.000 1134.00 0.000 0.00 
61002 REINF CONC HE, CL HE-III, SS, L.F. 120.000 76.000 9120.00 52.000 6240.00 0.000 0.00 
61004 REINF CONC HE, CL HE-III, SS, L.F. 326.000 59.000 19234.00 61.000 19886.00 0.000 0.00 
61006 REINF CONC HE, CL HE-III, SS, L.F. 320.000 73.000 23360.00 73.000 23360.00 0.000 0.00 
61010 REINF CONC HE, CL HE-III, SS, L.F. 580.000 121.000 70180.00 130.000 75400.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 59.000 810.000 47790.00 900.000 53100.00 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 9.000 1700.000 15300.00 1800.000 16200.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 101.000 550.000 55550.00 675.000 68175.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 9.000 1050.000 9450.00 900.000 8100.00 0.000 0.00 
61124 INLETS, TYPE 9 EACH 6.000 2350.000 14100.00 950.000 5700.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 60.000 275.000 16500.00 275.000 16500.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 109.000 350.000 38150.00 330.000 35970.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 21.000 280.000 5880.00 235.000 4935.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 350.000 350.00 350.000 350.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 1.000 350.000 350.00 350.000 350.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 35.000 20.000 700.00 10.000 350.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 20.000 21.000 420.00 10.000 200.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 87500.000 87500.00 127850.000 127850.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 24.000 49.250 1182.00 49.250 1182.00 0.000 0.00 
62302 DUST CONTROL SURFACE TREATMENT S.Y. 70300.000 0.150 10545.00 0.250 17575.00 0.000 0.00 
62501 TOPSOIL S.Y. 37850.000 2.150 81377.50 1.800 68130.00 0.000 0.00 
62702 MULCHING S.Y. 17750.000 0.080 1420.00 0.080 1420.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 3950.000 0.800 3160.00 0.800 3160.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 3950.000 0.750 2962.50 0.750 2962.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 3950.000 0.120 474.00 0.120 474.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 5.000 100.000 500.00 100.000 500.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 5.000 100.000 500.00 150.000 750.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1200.000 0.800 960.00 0.800 960.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1200.000 0.800 960.00 0.800 960.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 280.000 19.200 5376.00 19.200 5376.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 13.000 72.000 936.00 72.000 936.00 0.000 0.00 
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62871 INLET PROTECTION, TYPE B EACH 5.000 38.500 192.50 38.500 192.50 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 110.000 32.000 3520.00 32.000 3520.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 22.000 23.000 506.00 23.000 506.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 485.000 2.000 970.00 2.000 970.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 320.000 4.000 1280.00 4.000 1280.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 80.000 20.000 1600.00 20.000 1600.00 0.000 0.00 
63110 LAWN SOD S.Y. 19700.000 2.110 41567.00 2.110 41567.00 0.000 0.00 
63201 TREES, EACH 35.000 250.000 8750.00 250.000 8750.00 0.000 0.00 

PEAR, CALLERY, 2.5 INCH CALIPE 
63202 TREES, EACH 35.000 340.000 11900.00 340.000 11900.00 0.000 0.00 

LILAC, JAPANESE, 2.5 INCH CALI 
63203 TREES, EACH 35.000 420.000 14700.00 420.000 14700.00 0.000 0.00 

MAPLE, CRIMSON KING, 2.5 INCH 
B&B 

63403 WOOD POSTS, 4X4-INCH X 14-FT. EACH 38.000 48.000 1824.00 48.000 1824.00 0.000 0.00 
63404 WOOD POSTS, 4X4-INCH X 16-FT. EACH 12.000 50.000 600.00 50.000 600.00 0.000 0.00 
63405 WOOD POSTS, 4X4-INCH X 18-FT. EACH 2.000 52.000 104.00 52.000 104.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 277.480 16.500 4578.42 16.500 4578.42 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 19.000 24.000 456.00 24.000 456.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 42.000 18.000 756.00 18.000 756.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 38.000 18.000 684.00 18.000 684.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 10000.000 10000.00 10000.000 10000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1737.720 1737.72 1737.720 1737.72 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4280.000 0.200 856.00 0.200 856.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 6420.000 0.800 5136.00 0.800 5136.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 8774.000 0.070 614.18 0.070 614.18 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4280.000 0.050 214.00 0.050 214.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 11984.000 0.280 3355.52 0.280 3355.52 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 30.000 2.000 60.00 2.000 60.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 65.000 2.000 130.00 2.000 130.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 230.000 3.000 690.00 3.000 690.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 195.000 65.000 12675.00 65.000 12675.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 11025.000 0.450 4961.25 0.450 4961.25 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 8355.000 0.450 3759.75 0.450 3759.75 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 15700.000 0.750 11775.00 0.750 11775.00 0.000 0.00 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 350.000 350.00 350.000 350.00 0.000 0.00 

MODULAR BLOCK RETAINING WALL, 
- 29+67 
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65067 CONSTRUCTION STAKING, STRUCT L LS 1.000 350.000 350.00 350.000 350.00 0.000 0.00 

MODULAR BLOCK GRAVITY WALL, ST 
123+89 - STA 124+25 

65068 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 0.000 0.00 
MODULAR BLOCK GRAVITY WALL, ST 
STA 128+75 

65069 CONSTRUCTION STAKING, STRUCT L LS 1.000 400.000 400.00 400.000 400.00 0.000 0.00 
MODULAR BLOCK GRAVITY WALL, ST 
STA 157+80 

65070 CONSTRUCTION STAKING, CONCRETE L.F. 2668.000 1.250 3335.00 1.250 3335.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 2630.000 0.800 2104.00 1.000 2630.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1000.000 2.000 2000.00 2.000 2000.00 0.000 0.00 
90004 MISC LS 1.000 24600.000 24600.00 25500.000 25500.00 0.000 0.00 

90004A WATER MAIN CROSSING, RA 
24-INCH CASING, 10-INCH 

90004 MISC LS 1.000 22000.000 22000.00 20000.000 20000.00 0.000 0.00 
90004B WATER MAIN CROSSING, NO 
CRAWFISH RIVER, 12-INCH 

90005 MISC EACH 120.000 115.000 13800.00 111.000 13320.00 0.000 0.00 
90005A 1-INCH CORPORATION STOP 

90005 MISC EACH 54.000 150.000 8100.00 325.000 17550.00 0.000 0.00 
90005AA ADJUSTING STORM SEWER 
COVERS, SPECIAL 

90005 MISC EACH 3.000 300.000 900.00 250.000 750.00 0.000 0.00 
90005B 1-1/2-INCH CORPORATION 

90005 MISC EACH 1.000 350.000 350.00 450.000 450.00 0.000 0.00 
90005BB INLET COVERS, SPECIAL 

90005 MISC EACH 8.000 400.000 3200.00 300.000 2400.00 0.000 0.00 
90005C 2-INCH CORPORATION STOP 

90005 MISC EACH 3.000 300.000 900.00 350.000 1050.00 0.000 0.00 
90005CC ADJUST EXISTING MANHOL 

90005 MISC EACH 120.000 150.000 18000.00 135.000 16200.00 0.000 0.00 
90005D 1-INCH CURB STOP AND BO 

90005 MISC EACH 10.000 50.000 500.00 50.000 500.00 0.000 0.00 
90005DD TEMPORARY MAILBOX SUPP 

90005 MISC EACH 3.000 200.000 600.00 175.000 525.00 0.000 0.00 
90005E 1-1/2-INCH CURB STOP AN 

90005 MISC EACH 10.000 400.000 4000.00 400.000 4000.00 0.000 0.00 
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90005EE LANDSCAPE PLANTING SUR 
AND CARE 

90005 MISC EACH 8.000 300.000 2400.00 225.000 1800.00 0.000 0.00 
90005F 2-INCH CURB STOP AND BO 

90005 MISC EACH 43.000 75.000 3225.00 75.000 3225.00 0.000 0.00 
90005FF RESET PROPERTY CORNER 

90005 MISC EACH 16.000 150.000 2400.00 100.000 1600.00 0.000 0.00 
90005G ADJUST CURB BOX 

90005 MISC EACH 1.000 2500.000 2500.00 3500.000 3500.00 0.000 0.00 
90005GG MANHOLE, SPECIAL 

90005 MISC EACH 1.000 800.000 800.00 600.000 600.00 0.000 0.00 
90005H GATE VALVE, 6-INCH 

90005 MISC EACH 2.000 350.000 700.00 350.000 700.00 0.000 0.00 
90005HH MANHOLE INLET COVER SP 

90005 MISC EACH 3.000 900.000 2700.00 800.000 2400.00 0.000 0.00 
90005J GATE VALVE, 8-INCH 

90005 MISC EACH 1.000 250.000 250.00 670.000 670.00 0.000 0.00 
90005JJ IN-BELL PIPE GRATE SPE 

90005 MISC EACH 10.000 1200.000 12000.00 1100.000 11000.00 0.000 0.00 
90005K GATE VALVE, 10-INCH 

90005 MISC EACH 3.000 1500.000 4500.00 1700.000 5100.00 0.000 0.00 
90005KK STORM SEWER MANHOLE/IN 
SPECIAL 

90005 MISC EACH 7.000 1500.000 10500.00 1400.000 9800.00 0.000 0.00 
90005L GATE VALVE, 12-INCH 

90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
90005LL STONE DITCH CHECK 

90005 MISC EACH 1.000 1600.000 1600.00 260.000 260.00 0.000 0.00 
90005M ROLOCATE GATE VALVE, 6- 

90005 MISC EACH 1.000 2000.000 2000.00 350.000 350.00 0.000 0.00 
90005N RELOCATE GATE VALVE, 12 

90005 MISC EACH 1.000 6800.000 6800.00 3000.000 3000.00 0.000 0.00 
90005P VAULT FOR GATE VALVE 

90005 MISC EACH 21.000 3200.000 67200.00 2500.000 52500.00 0.000 0.00 
90005Q HYDRANT WITH LEAD AND V 

90005 MISC EACH 4.000 2200.000 8800.00 700.000 2800.00 0.000 0.00 
90005R RELOCATE HYDRANT 

90005 MISC EACH 43.000 150.000 6450.00 100.000 4300.00 0.000 0.00 
90005S ADJUST VALVE BOX 

90005 MISC EACH 17.000 275.000 4675.00 350.000 5950.00 0.000 0.00 
90005T REMOVE HYDRANT 

90005 MISC EACH 16.000 250.000 4000.00 100.000 1600.00 0.000 0.00 
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90005U REMOVE VALVE BOX 
90005 MISC EACH 12.000 2450.000 29400.00 1200.000 14400.00 0.000 0.00 

90005V CONNECTION TO EXISTING 
90005 MISC EACH 10.000 1200.000 12000.00 550.000 5500.00 0.000 0.00 

90005W CONNECTION TO EXISTING 
SEWER 

90005 MISC EACH 22.000 465.000 10230.00 325.000 7150.00 0.000 0.00 
90005X ADJUST SANITARY SEWER M 
SPECIAL 

90005 MISC EACH 27.000 150.000 4050.00 250.000 6750.00 0.000 0.00 
90005Y REMOVE SANITARY SEWER M 

90005 MISC EACH 31.000 485.000 15035.00 550.000 17050.00 0.000 0.00 
90005Z SANITARY SEWER MANHOLE 
COVER AND INTERIOR SEAL 

90030 MISC L.F. 25.000 110.000 2750.00 78.000 1950.00 0.000 0.00 
90030A WATER MAIN, 4-INCH 

90030 MISC L.F. 400.000 38.200 15280.00 45.000 18000.00 0.000 0.00 
90030AA SANITARY SEWER, 8-INCH 

90030 MISC L.F. 26.000 140.000 3640.00 75.000 1950.00 0.000 0.00 
90030B WATER MAIN, 6-INCH 

90030 MISC L.F. 38.000 25.000 950.00 20.000 760.00 0.000 0.00 
90030BB REMOVING STORM SEWER, 

90030 MISC L.F. 689.000 45.400 31280.60 51.000 35139.00 0.000 0.00 
90030C WATER MAIN, 8-INCH 

90030 MISC L.F. 412.000 8.000 3296.00 12.000 4944.00 0.000 0.00 
90030CC REMOVE STORM SEWER, 15 

90030 MISC L.F. 5514.000 42.600 234896.40 51.000 281214.00 0.000 0.00 
90030D WATER MAIN, 10-INCH 

90030 MISC L.F. 638.000 25.000 15950.00 30.000 19140.00 0.000 0.00 
90030DD POLYETHYLENE ENCASEMEN 
WATERMAIN WITH FLUOROCARBON GA 

90030 MISC L.F. 2880.000 46.400 133632.00 56.000 161280.00 0.000 0.00 
90030E WATER MAIN, 12-INCH 

90030 MISC L.F. 3972.000 25.600 101683.20 29.000 115188.00 0.000 0.00 
90030F COPPER SERVICE, 1-INCH 

90030 MISC L.F. 99.000 40.000 3960.00 35.000 3465.00 0.000 0.00 
90030G COPPER SERVICE, 1-1/2-I 

90030 MISC L.F. 304.000 45.000 13680.00 40.000 12160.00 0.000 0.00 
90030H COPPER SERVICE, 2-INCH 

90030 MISC L.F. 7556.000 1.250 9445.00 1.000 7556.00 0.000 0.00 
90030J SANITARY SEWER TELEVISI 

90030 MISC L.F. 2882.000 31.300 90206.60 41.000 118162.00 0.000 0.00 
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90030K SANITARY SEWER LATERAL 
90030 MISC L.F. 6094.000 33.800 205977.20 41.000 249854.00 0.000 0.00 

90030L SANITARY SEWER, 8-INCH 
90030 MISC L.F. 807.000 43.000 34701.00 37.000 29859.00 0.000 0.00 

90030M SANITARY SEWER, 10-INCH 
90030 MISC L.F. 255.000 70.000 17850.00 56.000 14280.00 0.000 0.00 

90030N SANITARY SEWER, 12-INCH 
90030 MISC L.F. 300.000 3.000 900.00 3.000 900.00 0.000 0.00 

90030P EROSION CONTROL FILTER 
DELIVERED 

90030 MISC L.F. 300.000 3.000 900.00 3.000 900.00 0.000 0.00 
90030Q EROSION CONTROL FILTER 
INSTALLED 

90030 MISC L.F. 300.000 1.000 300.00 1.000 300.00 0.000 0.00 
90030R EROSION CONTROL FILTER 
MAINTENANCE 

90030 MISC L.F. 230.000 5.000 1150.00 12.000 2760.00 0.000 0.00 
90030S REMOVING STORM SEWER, 6 

90030 MISC L.F. 81.000 33.500 2713.50 26.000 2106.00 0.000 0.00 
90030T STORM SEWER, 12-INCH 

90030 MISC L.F. 392.000 35.300 13837.60 32.000 12544.00 0.000 0.00 
90030U STORM SEWER, 18-INCH 

90030 MISC L.F. 10.000 5.500 55.00 20.000 200.00 0.000 0.00 
90030V REMOVING STORM SEWER, 8 

90030 MISC L.F. 87.000 6.000 522.00 15.000 1305.00 0.000 0.00 
90030W REMOVING STORM SEWER, 1 

90030 MISC L.F. 514.000 7.000 3598.00 11.000 5654.00 0.000 0.00 
90030X REMOVING STORM SEWER, 1 

90030 MISC L.F. 310.000 8.000 2480.00 13.000 4030.00 0.000 0.00 
90030Y REMOVING STORM SEWER, 1 

90030 MISC L.F. 80.000 15.000 1200.00 19.000 1520.00 0.000 0.00 
90030Z REMOVING STORM SEWER, 3 

90031 MISC S.F. 1020.000 18.200 18564.00 18.200 18564.00 0.000 0.00 
90031A MODULAR BLOCK GRAVITY W 

90031 MISC S.F. 350.000 2.150 752.50 10.000 3500.00 0.000 0.00 
90031B CONCRETE SIDEWALK, SPEC 
4-INCH 

90033 MISC S.Y. 1560.000 3.500 5460.00 3.000 4680.00 0.000 0.00 
90033A UTILITY CONSTRUCTION RE 

90034 MISC C.Y. 790.000 12.550 9914.50 15.000 11850.00 0.000 0.00 
90034A EXCAVATION & HAULING OF 
CONTAMINAED SOIL 
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90034 MISC C.Y. 65.000 20.000 1300.00 25.000 1625.00 0.000 0.00 

90034B EXCAVATION & HAULING OF 
CONTAMINATED SOIL 

90035 MISC TON 1285.000 20.000 25700.00 25.000 32125.00 0.000 0.00 
90035A DISPOSAL OF PETROLEUM 
CONTAMINATED SOIL 

90035 MISC TON 110.000 25.000 2750.00 50.000 5500.00 0.000 0.00 
90035B DISPOSAL OF LOW LEVEL L 
CONTAMINATED SOIL 

90048 MISC V.F. 225.500 135.000 30442.50 190.000 42845.00 0.000 0.00 
90048A SANITARY SEWER MANHOLE 

90365 QMP, BASE COURSES TON 33250.000 0.270 8977.50 0.260 8645.00 0.000 0.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 12300.000 0.250 3075.00 0.750 9225.00 0.000 0.00 
90474 PREBORING STEEL PILING L.F. 314.000 30.000 9420.00 30.000 9420.00 0.000 0.00 
90480 PIPE RAILING L.F. 250.000 63.430 15857.50 63.430 15857.50 0.000 0.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 316.000 17.000 5372.00 17.000 5372.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 3160.000 1.000 3160.00 1.000 3160.00 0.000 0.00 
90590 PIPE GRATES EACH 6.000 450.000 2700.00 500.000 3000.00 0.000 0.00 
90004 MISC LS 1.000 650.000 650.00 1500.000 1500.00 0.000 0.00 

90004C CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE B-11-139 

90004 MISC LS 1.000 300.000 300.00 1500.000 1500.00 0.000 0.00 
90004D CONSTRUCTION STAKING, S 
LAYOUT, STRUCTURE R-11-19 

PROPOSAL TOTAL....... 4686058.54 4983911.19 0.000 


